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DIVISION I GENERAL PROVISIONS 
 
SECTION 1 - SPECIFICATIONS AND PLANS 

 
1-1.01  Specifications 

The work described herein shall be done in accordance with the current City of Stockton, 
Department of Public Works Standard Specifications and Plans, and the latest Editions 
of the State of California, Department of Transportation Standard Specifications and 
Standard Plans, California MUTCD, as referenced therein, and in accordance with the 
following Special Provisions.  To the extent the California Department of Transportation 
Standard Specifications implement the STATE CONTRACT ACT, (or certain provisions 
of the Public Contracts code which are inapplicable to charter cities) they shall not be 
applicable. 
 
In case of conflict or discrepancy between any of the Contract Documents, the order of 
documents listed below shall be the order of precedence, with the first item listed having 
the highest precedence. 
 
1. Contract Change Order (changes last in time are first in precedence) 
2. Addenda to Contract Agreement 
3. Contract Agreement 
4. Permits 
5. Notice Inviting Bids and Instructions to Bidders 
6. Addendums and Letters of Clarification 
7. Special Provisions 
8. Project Drawings 
9. City of Stockton Standard Specifications 
10. City of Stockton Standard Drawings 
11. Caltrans Standard Specifications 
12. Caltrans Standard Plans 
 
Should it appear that the work to be done or any of the matters relative thereto are not 
sufficiently detailed or explained in these specifications, the special provisions, or the 
plans, the contractor shall apply to the Engineer in writing for such further explanations 
as may be necessary and shall conform to them as part of the contract.  In the event of 
any doubt or question arising respecting the true meaning of these specifications, the 
special provisions or the plans, reference shall be made to the Engineer, whose decision 
thereon shall be final. 
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1-1.02  Plans 

The bidder's attention is directed to the provisions in Section 1-1.03 “Definitions”, of the 
Standard Specifications and Section 1-1.07 “Definitions”, of the Caltrans Specifications. 
 
1-1.03  Terms and Definitions 

Wherever in the Standard Specifications, Special Provisions, Notice to Contractors, 
Proposal, Contract, or other contract documents the following terms are used, the intent 
and meaning shall be interpreted as follows: 
 
City or Owner -    City of Stockton 

Director -     Director of Public Works, City of Stockton 

Standard Specifications -  Current City of Stockton, Standard Plans and 
Specifications, inclusive of all current revisions, and 
amendments, unless otherwise stated. 

Caltrans Specifications -  State of California, Department of Transportation, 
Current Standard Plans and Specifications, inclusive of 
all current revisions, and amendments, unless 
otherwise stated. 

Laboratory -  City of Stockton Department of Public Works 
Laboratory or consultant's laboratory 

Department -    Department of Public Works, City of Stockton 

Engineer -     City Engineer, City of Stockton, acting either directly or 
through properly authorized Engineer agents and 
consultants 

 
California MUTCD Latest edition of California Manual on Uniform Traffic 

Control Devices (MUTCD), and any amendments and 
revisions thereto. 

 
Working Day defined as any eight-hour day, except as follows: 

Saturday, Sunday, and City recognized holidays. 
 
 
SECTION  2 – BIDDING AND BID PROTESTS 

Refer to the Instructions to Bidders and Section 2, “Bidding” of the Standard Specification.   
 
In case of Bid protests, attention is directed to the provisions in Section 2-1.51, “Bid 
Protests” of the Standard Specifications.  The party filing the protest must have submitted 
a bid for the work.  A subcontractor of a bidder may not submit a bid protest.   
 
A copy of bid protests are to be sent to the following address: 



City of Stockton – Sidewalk and Median Fencing Along Dr. Martin Luther King Jr. Boulevard Project 
 
 

SP5 
 

 
Attention: Joshua Lewis 

City of Stockton 
Public Works Department 

22 E. Weber Avenue, Room 301 
Stockton, CA  95202 

 
SECTION 3 – CONTRACT AWARD AND EXECUTION  

The bidder's attention is directed to the provisions in Section 3, "Contract Award and 
Execution," of the Standard Specifications and these Special Provisions. 

 
Bidders and subcontractors are required to be available the day of bid opening to answer 
questions. 

 
The award of the contract, if it be awarded, will be to the lowest responsible bidder whose 
proposal complies with all the requirements prescribed. 
 
If the City awards the Contract, the award is made to the lowest responsible bidder within 
90 days after the day of the bid opening. 

 
SECTION 4 – SCOPE OF WORK 

Attention is directed to the provisions in Section 4, “Scope of Work” of the Caltrans 
Specifications, Standard Specification, and these Special Provisions. 
 
At no time shall construction begin without receiving notice that the contract has been 
approved by the City Attorney or an authorized representative.  The Contractor shall 
follow the sequence of construction and progress of work as specified in Section 10-1.01, 
"Order of Work", of these Special Provisions. 
 
The Contractor shall diligently prosecute all work items to completion. 
 
Full compensation for any additional costs occasioned by compliance with the provisions 
in this section shall be considered as included in the prices paid for the various contract 
items of work, and no additional work compensation will be allowed therefore. 
 
Bidders will be required to carefully examine these special provisions and attachments to 
judge for themselves as to the nature of the work to be done and the general conditions 
relative thereto and the submission of a proposal hereunder shall be considered prima-
facie evidence that the bidder has made the necessary investigation and is satisfied with 
respect to the conditions to be encountered, the character, quantity and quality of the 
work performed.  For work to be completed, contractors are advised to visit and review 
the job site prior to the submission of their bid.  Bids not presented on the City forms shall 
be cause for considering the bid as non-responsive. 
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Bidders must be thoroughly competent and capable of satisfactorily performing the work 
covered by the proposal, and when requested shall furnish such statements relative to 
previous experience on similar work, the plan or procedure proposed, and the 
organization and the equipment available for the contemplated work, and any other as 
may be deemed necessary by the City Engineer in determining such competence and 
capability. 
 
It shall be understood that the Contractor shall be required to perform and complete the 
proposed work in a thorough and diligent manner, and to furnish and provide in 
connection therewith all necessary labor, tools, implements, equipment, materials and 
supplies.  The Contractor is responsible to take all necessary precautions and use best 
practices in the industry to perform all work require completing the project. 
 
4-1.01  Differing Site Conditions (23 CFR 635.109) 

Attention is directed to the provisions in Section 4-1.06, "Differing Site Conditions," of the 
Caltrans Specifications and the Standard Specifications.  Contractor shall notify the 
Engineer if he/she finds physical conditions differing materially from contract documents. 
 
4-1.02  Changes and Extra Work 

Attention is directed to the provisions in Section 4-1.05A “Changes and Extra Work” of 
the Standard Specifications and these Special Provisions.   
 
SECTION 5 – CONTROL OF WORK 

Attention is directed to the Instruction to Bidders, provisions in Section 5 “Control Work” 
of the Caltrans Specifications, Standard Specification and these special provisions. 
 
5-1.01  Contract Components 

Attention is directed to the provisions in Section 5-1.02,”Contract Components" of the 
Standard Specifications.  If a discrepancy found or confusion arises, submit a Request 
for Information (RFI). 
 
5-1.02  Subcontracting 

The contractor shall physically attach the FHWA Form 1273 (revised May 1, 2012, which 
is included in Instructions to Bidders) to all contracts, subcontracts, and lower tier 
subcontracts. 
 
Attention is directed to the provisions in Section 5-1.13A, "Subcontracting," of the 
Standard Specifications, and Caltrans Specifications.   
 
Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner 
publishes and distributes a list of contractors ineligible to perform work as a subcontractor 
on a public works project.  This list of debarred contractors is available from the 
Department of Industrial Relations web site at:  http://www.dir.ca.gov/DLSE/Debar.html 

http://www.dir.ca.gov/DLSE/Debar.html
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5-1.03  Disadvantaged Business Enterprises (DBE) 

Attention is directed to the provisions in Section 5-1.13B, "Disadvantaged Business 
Enterprises" of the Caltrans Specifications and these Special Provisions.  Refer to the 
DBE Instructions to Bidders and Federal Aid Contract Bidders Checklist for form submittal 
timeline. Also refer to DBE Instructions to Bidders for this project, listed on the City of 
Stockton’s website on the Bid Flash webpage: 
http://www.stocktongov.com/services/business/bidflash/default.html. 
 
If a DBE is decertified before completing its work, the DBE must notify you in writing of 
the decertification date. If a business becomes a certified DBE before completing its work, 
the business must notify you in writing of the certification date.  On work completion, 
complete a Disadvantaged Business Enterprises (DBE) Certification Status Change form. 
Submit the form within 30 days of Contract acceptance. 
 
Upon work completion, complete a Final Report – Utilization of Disadvantaged Business 
Enterprises (DBE), First-Tier Subcontractors form CEM-2402(F) (Exhibit 17-F). Submit it 
within 90 days from the date of Contract acceptance. The City withholds $10,000 until a 
satisfactory form is submitted. The City releases the withhold upon submission of the 
completed form. 
 
The contractor shall not terminate or substitute a listed DBE for convenience and perform 
the work with his own forces or obtain materials from other sources without authorization 
from the City.  The City has established a project-specific DBE Goal of 11%. 
 
5-1.04  Coordination With Other Entities 

5-1.04A Permits 

The Contractor shall procure all permits and licenses, pay all charges and fees, and give 
all notices necessary and incident to the due and lawful prosecution of the work.  The 
Environmental Quality Act (Public Resources Code, Sections 21000 to 21176, inclusive) 
may be applicable to permits, licenses and other authorizations which the Contractor must 
obtain from local agencies in connection with performing the work of the contract.  The 
Contractor shall comply with the provisions of those statutes in obtaining the permits, 
licenses and other authorizations and they shall be obtained in sufficient time to prevent 
delays to the work.  In the event that the City has obtained permits, licenses or other 
authorizations, applicable to the work, in conformance with the requirements in the 
Environmental Quality Act, the Contractor shall comply with the provisions of those 
permits, licenses and other authorizations. The following is a non-inclusive list of the 
required permits and/or licenses: 

 

• Contractor’s License.  At a minimum the Contractor shall possess at the time 
of bid and maintain throughout the duration of the contract, a valid California 
Class A or C-10 Contractor License. 

http://www.stocktongov.com/services/business/bidflash/default.html
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• Business License.  Contractor shall possess prior to the execution of the 
contract and maintain throughout the duration of the contract, a valid City of 
Stockton business license. 

• City of Stockton Encroachment Permit  

• Caltrans district 10 Encroachment Permit  

• Stockton Municipal Utilities Department Right-of-Entry Permit (Contractor 
pays) 

• State’s Water Resources Control Board Stormwater Construction General 
Permit (Contractor pays) 
-  Storm Water Pollution Prevention Plan 
-  Notice of Intent (NOI) 
-  Notice of Termination (NOT) 

 
5-1.05 Submittals 

The following is a list of anticipated submittals for the project.  The list is provided to aid 
the Contractor in determining the scope of work, but is not intended to be all inclusive and 
additional submittals may be required: 
 

1) Baseline Progress Schedule (Critical Path Method) 
2) Storm water Pollution Prevention Plan 
3) Approved Notice of Intent from State Water Resources Control Board  
4) Funding Sign(s) Installed (if applicable) 
5) Pre-construction survey 
6) Temporary Traffic Control (includes Pedestrian Detour Plan) 
7) Contractor Safety Plan 
8) Portland Cement Concrete Mix Design 
9) Staging Agreement with private property owners (if applicable) 
10) City of Stockton Encroachment Permit 
11) City’s Construction and Demolition Debris Recycling Report 
12) List of submittals 
13) Product submittals 
14) Lead Compliance Plan 
15) Caltrans Encroachment Permit 
16) A Schedule of Values 

 
The Contractor shall transmit each submittal to the Engineer for review and approval with 
the submittal form approved by the Engineer.  Submittals shall be sequentially numbered 
on the submittal form.  Resubmittals shall be identified with the original number and a 
sequential resubmittal suffix letter.  The original submittal shall be numbered X.  The first 
resubmittal shall be numbered X-a and so on.  Identify on the form the date of the 
submittal, Contractor, Subcontractor or supplier; pertinent drawing and detail number, 
and/or special provision number, as appropriate.  The Contractor shall sign the form 



City of Stockton – Sidewalk and Median Fencing Along Dr. Martin Luther King Jr. Boulevard Project 
 
 

SP9 
 

certifying that review, approval, verification of Products required, field dimensions, 
adjacent construction work, and coordination of information is in accordance with the 
requirements of the work and contract documents.  Any incomplete submittals will be 
returned for resubmittal. 
 
Schedule submittals to expedite the Project, and deliver to Engineer at the Engineer’s 
office, see Section 10-1.01, “Order of Work,” of these Special Provisions. 

 
For each submittal for review, allow 15 calendar days excluding delivery time to and from 
the Contractor. 

 
Identify variations from Contract Documents and Product or system limitations that may 
be detrimental to successful performance of the completed Work. 

 
When revised for resubmission, identify all changes made since previous submission. 

 
Distribute copies of reviewed submittals as appropriate.  Instruct parties to promptly report 
any inability to comply with requirements. 

 
Submittals not requested either in the Contract Documents or in writing from the Engineer 
will not be recognized or processed. 

 
Within 10 calendar days after Notice of Award submit a complete list of all submittals to 
be submitted and the dates when they will be submitted.  All submittals shall be 
submitted within 30 calendar days from the date the Notice of Award; otherwise 
project working days will commence, with or without issuance of the Notice to 
Proceed.   

 
Wherever called for in the Contract Documents, or where required by the Engineer, the 
Contractor shall furnish to the Engineer for review, 1 set, plus one reproducible copy, of 
each shop drawing submittal.  The term “Shop Drawings” as used herein shall be 
understood to include detail design calculations, shop drawings, fabrication and 
installation drawings, erection drawings, list, graphs, catalog sheets, data sheets, and 
similar items.  Whenever the Contractor is required to submit design calculations as part 
of a submittal, such calculations shall bear the signature and seal of an engineer 
registered in the appropriate branch and in the state of California, unless otherwise 
directed. 

 
Normally, a separate submittal form shall be used for each specific item or class of 
material or equipment for which a submittal is required.  Transmittal of a submittal of 
various items using a single form will be permitted only when the items taken together 
constitute a manufacturer’s “package” or are so functionally related that expediency 
indicates review of the group or package as a whole.  A multi-page submittal shall be 
collated into sets, and each set shall be stapled or bound, as appropriate, prior to 
transmittal to the Engineer. 
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Except as may otherwise be indicated herein, the Engineer will return prints of each 
submittal to the Contractor with their comments noted on the submittal.  The Contractor 
shall make complete and acceptable submittals to the Engineer by the second submission 
of a submittal item.  The City reserves the right to withhold monies due to the Contractor 
to cover additional costs of the Engineer’s review beyond the second submittal. 

 
If a submittal is returned to the Contractor marked “NO EXCEPTIONS TAKEN”, formal 
revision and resubmission of said submittal will not be required.  

 
If a submittal is returned to the Contractor marked “MAKE CORRECTIONS NOTED”, 
formal revision and resubmission of said submittal will not be required. 
 
5-1.06  Job Site Appearance 

Attention is directed to Section 4-1.13 “Cleanup” of the Caltrans Specifications, Section 
5-1.31 “Job Site Appearance” of the Standard Specifications, and these Special 
Provisions. 
 
The Contractor shall maintain a neat appearance to the work. 
 
Broken concrete and debris developed during clearing and grubbing shall be disposed of 
concurrently with its removal.  Contractor shall pay to the City of Stockton the sum of Two 
Hundred Fifty Dollars ($250) for every calendar day where debris has remained on the 
job site overnight.    
 
Full compensation for conforming to the provisions in this section shall be considered as 
included in the prices paid for the various contract items of work involved, and no 
additional compensation will be allowed therefore. 
 

5-1.07  Staging Area 

Attention is directed to Section 5-1.36E, "Use of Private property," of the Standard 
Specification and these Special Provisions.   The street right-of-way shall be used only 
for activities that are necessary to perform the required work.  The Contractor shall not 
occupy the right-of-way or allow others to occupy the right-of-way for material storage or 
other purposes that are not necessary to perform the required work. 
 
5-1.08  Construction Staking 

Section 5-1.26, "Construction Surveys", of the Standard Specifications is deleted, and 
replaced with the following: 

 
1. The Contractor shall be responsible for all construction survey stakes 

necessary to construct the project in accordance to the lines, grades, sections, 
stage construction/traffic handling, and traffic signalization, pavement 
delineation plan described in the plans and specifications.   
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2. Contractor shall be responsible referencing all existing monumentation within 
the limits of the project prior to removal of any existing monuments.  Monument 
referencing shall be reviewed and approved by the engineer prior to 
commencing of the work. 

 
3. The Contractor shall employ a Land Surveyor registered in the State of 

California or an appropriately registered Civil Engineer to perform such survey 
work.  All stakes and marks set by the Contractor's Land Surveyor or Civil 
Engineer shall be carefully preserved by the Contractor.  In case such stakes 
and marks are destroyed or damaged, they will be promptly replaced, at the 
direction of the Engineer at no additional cost to the City.  Copies of all field 
notes and cut sheets shall be provided to the City at no additional cost to the 
City. 

 

Full compensation for conforming to the provisions in this section shall be considered as 

included in prices paid for the various contract items of work involved, and no additional 

compensation will be allowed therefore. 
 

5-1.9  Increased or Decreased Quantities 

The City reserves the right to make such alterations, deviations, additions to, or omissions 
from the plans and specifications, including the right to increase or decrease the quantity 
of any item or portion of the work or to omit any item or portion of the work, as may be 
deemed by the Engineer to be necessary or advisable and to require such extra work as 
may be determined by the Engineer to be required for the proper completion or 
construction of the whole work contemplated, without adjustment in the unit price as bid.   
 
Attention is directed to Section 4-1.02, “Changes and Extra Work,” of these Special 
Provisions.  Any such changes will be set forth in a contract change order, which will 
specify the work to be done in connection with the change made, adjustment of contract 
time, if any, and the basis of compensation for such work.  A contract change order will 
not become effective until approved by the City Manager and / or City Council. 
 
5-1.10  Stop Notice Withholds 

Section 9-1.16E(4) “Stop Notice Withholds” of the Caltrans Specifications is amended to 
read as follows: 
 

"The City of Stockton, by and through the Department of Public Works, may at its 
option and at any time retain out of any amounts due the Contractor, sums 
sufficient to cover claims, filed pursuant to Section 3179 et seq. of the Code of 
Civil Procedures." 

 
5-1.11  Rights in Land 

All work, equipment parking, or any other activity associated with the project shall be 
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confined to the project limits within the street rights-of-way.  The Contractor's use of any 
other property exclusively in connection with this project shall be by a written agreement 
between the property owner and the Contractor.  A certified copy of any such agreement 
shall be furnished to the Engineer prior to the use of such property by the Contractor. 
 

Full compensation for conforming to the provisions in this section shall be considered as 
included in prices paid for the various contract items of work involved, and no additional 
compensation will be allowed therefore. 
 

5-1.12  As-Built/Record Drawings 

The Contractor shall maintain a complete set of drawings on-site for the purpose of 
keeping up to date all field modifications.  This plan set shall be available for review by 
the project Inspector and the Engineer.  These plans shall be provided to the Inspector 
after the completion of construction at the Post-Construction Meeting and prior to the final 
payment.  All revisions, modifications, and/or changes shall be marked clearly.  Notes 
and dimensions shall be in red and be clear and legible.  These plans will be used by the 
Engineer to mark up the original plan sheets with the revisions made during construction. 
 
A list shall be maintained of any trees removed during the course of construction by the 
Contractor or his Subcontractor, identifying the location, size, and species (common 
name).  This list shall be submitted at the Post-Construction Meeting. 
 
Full compensation for furnishing the As-Built/Record Drawings shall be considered 
included in the prices paid for the various bid items of work, and no additional 
compensation will be considered therefore. 

 
5-1.13  Notice of Potential Claim 

The Contractor shall not be entitled to the payment of any additional compensation for 
any cause, or for the happening of any event, thing, or occurrence, including any act or 
failure to act, by the Engineer, unless he has given the Engineer due written notice of 
potential claim as hereinafter specified. However, compliance with this section shall not 
be a prerequisite for matters within the scope of the protest provisions under “Changes” 
or “Time of Completion” or within the notice provisions in “Liquidated Damages”.  The 
written notice of potential claim shall set forth the items and reasons which the Contractor 
believes to be eligible for additional compensation, the description of work, the nature of 
the additional costs and the total amount of the potential claim.  If based on an act or 
failure to act by the Engineer, written notice for potential claim must be given to the 
Engineer prior to the Contractor commencing work.  In all other cases, written notice for 
potential claims must be given to the Engineer within 15 days after the happening of the 
event, thing or occurrence giving rise to the potential claim. 
 
It is the intention of this Section that potential differences between the parties of this 
Contract be brought to the attention of the Engineer at the earliest possible time so that 
appropriate action may be taken and settlement may be reached.   The Contractor hereby 
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agrees that he shall have no right to additional compensation for any claim that may be 
based on any act or failure to act by the Engineer or any event, thing or occurrence for 
which no written notice of potential claim was filed. 

 
5-1.14  Records 

The Contractor shall maintain cost accounting records for the contract pertaining to, and 
in such a manner as to provide a clear distinction between, the following 6 categories of 
costs of work during the life of the contract: 

 
A. Direct costs of contract item work. 
B. Direct costs of changes in character in conformance with Sections 4-1.05B and 

9-1.15, "Work-Character Changes," of the Caltrans Specifications. 
C. Direct costs of extra work in conformance with Section 4-1.02, "Changes and 

Extra Work," of these Special Provisions. 
D. Direct costs of work not required by the contract and performed for others. 
E. Direct costs of work performed under a notice of potential claim in conformance 

with the provisions in Section 5-1.43, "Potential Claims and Dispute 
Resolution," of the Caltrans Specifications. 

F. Indirect costs of overhead. 

Cost accounting records shall include the information specified for daily extra work reports 
in Section 5-1.27, "Records," of the Caltrans Specifications.  The requirements for 
furnishing the Engineer completed daily extra work reports shall only apply to work paid 
for on a force account basis. 

The cost accounting records for the contract shall be maintained separately from other 
contracts, during the life of the contract, and for a period of not less than 3 years after the 
date of acceptance of the contract.  If the Contractor intends to file claims against the 
Department, the Contractor shall keep the cost accounting records specified above until 
complete resolution of all claims has been reached. 
 

5-1.15  Noncompliant and Unauthorized Work 

Attention is directed to Section 5-1.30, "Noncompliant and Unauthorized Work," of 
Caltrans Specifications.  

 
5-1.16  Property and Facility Preservation  

Attention is directed to Section 5-1.36, "Property and Facility Preservation," of Caltrans 
Specifications and these Special Provisions.  Due care shall be exercised to avoid injury 
to existing highway improvements or facilities, utility facilities, adjacent property, and 
roadside trees shrubs and other plants that are not to be removed.  Roadside trees, 
shrubs and other plants that are not to be removed, and pole lines, fences, signs, markers 
and monuments, buildings and structures, conduits, pipelines under or above ground, 
sewer and water lines, all highway facilities and any other improvements or facilities within 
or adjacent to the highway shall be protected from injury or damage, and if ordered by the 



City of Stockton – Sidewalk and Median Fencing Along Dr. Martin Luther King Jr. Boulevard Project 
 
 

SP14 
 

Engineer, the Contractor shall provide and install suitable safeguards, approved by the 
Engineer, to protect the objects from injury or damage.  If the objects are injured or 
damaged by reason of the Contractor's operations, the objects shall be replaced or 
restored at the Contractor's expense.   
 
The facilities shall be replaced or restored to a condition as good as when the Contractor 
entered upon the work, or as good as required by the specifications accompanying the 
contract, if any of the objects are a part of the work being performed under the contract.  
The Engineer may make or cause to be made those temporary repairs that are necessary 
to restore to service any damaged highway facility.  The cost of the repairs shall be borne 
by the Contractor and may be deducted from any moneys due or to become due to the 
Contractor under the contract.  The fact that any underground facility is not shown upon 
the plans shall not relieve the Contractor of the responsibility under this Section of these 
Special Provisions.  It shall be the Contractor's responsibility, pursuant thereto, to 
ascertain the location of those underground improvements or facilities which may be 
subject to damage by reason of the Contractor's operations.   
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in protecting or repairing property as specified in this 
Section shall be considered as included in the prices paid for the various contract items 
of work and no additional compensation will be allowed therefor. 
 
5-1.17  Pre-construction Survey 

Attention is directed to Section 5-1.36D, “Survey Monuments” of the Caltrans 
Specifications and these Special Provisions.  The Contractor shall perform a pre-
construction survey of all existing structures, pavements, and other aboveground facilities 
within the project limits prior to beginning any work, noting their condition by means of 
photographs and video tapes supplemented by written documentation, where applicable.   
 
Color photographs shall be taken with a digital camera at locations that are appropriate 
to show pre-existing conditions.  Each photograph shall show the date and time the 
photograph was taken and clearly labeled showing the location, viewing direction, and 
any special features noted.  Digital files of each photograph and a copy of videotapes 
shall be submitted to the Engineer.   
 
 
Preserving and Perpetuating Survey Monuments 

 
The contractor shall exercise due caution and shall carefully preserve bench marks, 
control points, reference points and all survey monuments, and shall bear all expenses 
for replacement and/or error caused by his/her unnecessary loss or disturbance.  The 
contractor shall consult with a licensed land surveyor or civil engineer licensed to practice 
land surveying in California prior to beginning construction to ensure that any 
preconstruction corner records, as required by the State of California Professional Land 
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Surveyor’ ACT have been filed with the County Surveyor, pursuant to Section 8771(a-f) 
of the California Business and Profession Code.     
 
 

Action by: Action: 
Contractor's Land Surveyor 
 

 

1. Identifies existing survey monuments. 
2. Lists all existing survey monuments. 
3. Ties out / performs construction staking of survey 

monuments. 
4. Indicates survey monuments on construction 

plans. 

5. Files all pre-construction Corner Records or 
Records of Survey with San Joaquin County. The 

Corner Records or Record of Survey will show 

monuments within the area of construction 

reasonably subject to removal or disturbance not 
shown on a recent record document (recent record 
document is a filed survey map or corner record 
document completed with acceptable modern 
survey methods that includes survey ties from 
monuments within the construction area to 
monuments outside of the construction area). 

6. Submits copies of pre-construction Corner 
Records or Records of Survey filed with San 
Joaquin County to City Engineer/Project Manager 

Contractor 7. Preserves/perpetuates all survey monumentation 
during construction, including, but not limited to, 
those listed. 

8. Restores survey monuments disturbed by 
construction. 

Contractor's Land Surveyor, 

 
9. Files all post-construction Corner Records and 

Records of Survey with San Joaquin County for all 
monuments disturbed during construction 

10. Submits copies of Corner Records or Records of 
Survey filed with San Joaquin County to City 

Engineer/Project Manager. 

 
Monuments set shall be sufficient in number and durability and efficiently placed so as 
not to be readily disturbed, to assure, together with monuments already existing, the 
perpetuation or facile reestablishment of any point or line of the survey. 
 
When monuments exist that control the location of subdivisions, tracts, boundaries, roads, 
streets, or highways, or provide horizontal or vertical survey control, the monuments shall 
be located and referenced by or under the direction of a licensed land surveyor or 
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registered civil engineer prior to the time when any streets, highways, other rights-of-way, 
or easements are improved, constructed, reconstructed, maintained, resurfaced, or 
relocated, and a corner record or record of survey of the references shall be filed with the 
county surveyor. They shall be reset in the surface of the new construction, a suitable 
monument box placed thereon, or permanent witness monuments set to perpetuate their 
location if any monument could be destroyed, damaged, covered, or otherwise 
obliterated, and a corner record or record of survey filed with the county surveyor prior to 
the recording of a certificate of completion for the project. Sufficient controlling 
monuments shall be retained or replaced in their original positions to enable property, 
right-of-way and easement lines, property corners, and subdivision and tract boundaries 
to be reestablished without devious surveys necessarily originating on monuments 
differing from those that currently control the area. It shall be the responsibility of the 
governmental agency or others performing construction work to provide for the 
monumentation required by this section. It shall be the duty of every land surveyor or civil 
engineer to cooperate with the governmental agency in matters of maps, field notes, and 
other pertinent records. Monuments set to mark the limiting lines of highways, roads, 
streets or right-of-way or easement lines shall not be deemed adequate for this purpose 
unless specifically noted on the corner record or record of survey of the improvement 
works with direct ties in bearing or azimuth and distance between these and other 
monuments of record. 
 
The decision to file either the required corner record or a record of survey pursuant to 
subdivision shall be at the election of the licensed land surveyor or registered civil 
engineer submitting the document. 
 
Full compensation for pre-construction survey shall be included in the contract price for 
the various items of work involved, and no additional compensation will be allowed 
therefore. 
 
5-1.18  Cooperation 

Should construction be under way by other forces or by other contractors within or 
adjacent to the limits of the work specified or should work of any other nature be under 
way by other forces within or adjacent to those limits, the Contractor shall cooperate with 
all the other contractors or other forces to the end that any delay or hindrance to their 
work will be avoided.  The right is reserved to perform other or additional work at or near 
the site (including material sources) at any time, by the use of other forces.  When 2 or 
more contractors are employed on related or adjacent work, or obtain materials from the 
same material source, as provided in Section 6, "Control of Materials" of the Caltrans 
Specifications, each shall conduct their operations in such a manner as not to cause any 
unnecessary delay or hindrance to the other.  Each contractor shall be responsible to the 
other for all damage to work, to persons or property caused to the other by their 
operations, and for loss caused the other due to unnecessary delays or failure to finish 
the work within the time specified for completion. 
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The Contractor shall protect from damage any utility facilities that are to remain in place, 
be installed, relocated, adjusted, or otherwise rearranged. 
 
The Contractor should note that the following utility companies and other agencies 
maintain facilities within the project area and may have forces in the project area or 
adjacent thereto: 
 

• PG&E 

• AT&T and other phone companies 

• City of Stockton Municipal Utilities Department 

• Comcast Cable Company 

• California Water Service Company 
 
The Contractor shall verify the horizontal and vertical locations of all existing utilities prior 
to start of construction.  The Contractor shall be responsible for the repair and 
replacement of these or any other facilities damaged during construction.  A minimum of 
forty-eight (48) hours or two (2) working days prior to beginning construction, the 
Contractor shall notify Underground Services Alert (USA), telephone (800) 227-2600, to 
have existing facilities marked in the field. 
 
Installation and/or relocation of the aforementioned utilities and other agencies' facilities 
will require coordination with the Contractor's operations.  The Contractor shall make 
necessary arrangements with the utility company and other agencies through the 
Engineer, and shall submit a schedule of work, verified by a representative of the utility 
company or other agency, to the Engineer.  The Contractor shall notify the Engineer in 
writing one (1) month and again one (1) week prior to preparing the site for the utility 
relocation work or work to be done by other agencies. 
 
The Contractor shall take care to avoid working in any area of the project, which may 
conflict with the work underway by the utility companies.  The Contractor's construction 
schedule shall be prepared to avoid utility work. 
 
The Contractor shall cooperate completely with all utility companies having facilities within 
the project area. 
 
Attention is directed to the possible existence of underground facilities not known to the 
City or in a location different from that which is shown on the plans or in these Special 
Provisions.  The Contractor shall take steps to ascertain the exact location of all 
underground facilities prior to doing work that may damage such facilities or interfere with 
their service. 
 
Payment for complying with this Special Provision shall be included in the various items 
of work, and no additional compensation will be allowed therefore. 
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SECTION 6 – CONTROL OF MATERIALS 

Attention is directed to the provisions in Section 6, "Control of Materials," of the Standard 
Specifications, and these Special Provisions. 
 
6-1-01  BLANK 
 
 
6-1-02  Furnished Materials 
 
There are no City Furnished Materials for this project. 
 
6-1-03  BLANK 
 
6-1.04  Buy America Requirements 

Attention is directed to the "Buy America" requirements of the Surface Transportation 
Assistance Act of 1982 (Section 165) and the regulations adopted pursuant thereto.   
Furnish steel and iron materials to be incorporated into the work with certificates of 
compliance. Steel and iron materials must be produced in the U.S. except: 

 
1. Foreign pig iron and processed, pelletized, and reduced iron ore may  
      be used in the domestic production of the steel and iron materials [60      

Fed Reg 15478 (03/24/1995)]; 
 
2. If the total combined cost of the materials does not exceed the greater      

of 0.1 percent of the total bid or $2,500, materials produced outside 
     the U.S. may be used. 

 
Production includes: 

 
1. Processing steel and iron materials, including smelting or other 
      processes that alter the physical form or shape (such as rolling, 
      extruding, machining, bending, grinding, and drilling) or chemical 
      composition; 
 
2. Coating application, including epoxy coating, galvanizing, and 
      painting, that protects or enhances the value of steel and iron 
      materials. 

 
6-1.05  Quality Assurance Program 

Refer to Instruction to Bidders. 
 
6-1.06  Testing 

Testing of materials and work shall conform to the provisions in Section 6, "Control of 
Materials" of the Caltrans Specifications and these special provisions.  Whenever the 



City of Stockton – Sidewalk and Median Fencing Along Dr. Martin Luther King Jr. Boulevard Project 
 
 

SP19 
 

provisions of Section 6 of the Caltrans Standard Specifications refer to tests or testing, it 
shall mean tests to assure the quality and to determine the acceptability of the materials 
and work.  Contractor’s attention is directed to the City’s Quality Assurance Program in 
Instructions to Bidder Package.   
 
The Engineer will deduct the costs for testing of materials and work found to be 
unacceptable, as determined by the tests performed by the Department and the costs for 
testing of material sources identified by the Contractor which are not used for the work, 
from moneys due or to become due to the Contractor.  The amount deducted will be 
determined by the engineer.   
 
6-1.07  Pre-qualified and Tested Signing and Delineation Material 

The California Department of Transportation maintains the list of Prequalified and Tested 
signing and delineation materials and products.  Approval of pre-qualified and tested 
products and materials shall not preclude the Engineer from sampling and testing any of 
the signing and delineation materials or products at any time. 
 

None of the listed signing and delineation materials and products shall be used in the 
work unless such material or product is listed on the California Department of 
Transportation's List of Approved Traffic Products.  A Certificate of Compliance shall be 
furnished as specified in Section 6, "Control of Materials", of the Caltrans Specifications 
for signing and delineation materials and products.  Said certificate shall also certify that 
the signing and delineation material or product conforms to the pre-qualified testing and 
approval of the California Department of Transportation, Division of Traffic Operations, 
and was manufactured in accordance with the approved quality control program. 
 
 

 For those categories of materials included on the list of Prequalified and Tested Signing 
and Delineation Materials, only those products shown within the listing may be used in 
the work. Other categories of products, not included on the list of Prequalified and Tested 
Signing and Delineation Materials, may be used in the work provided they conform to the 
requirements of the Standard Specifications. 
 

Materials and products will be considered for addition to said approved pre-qualified and 
tested list if the manufacturer of the material or product submits to the Division of Traffic 
Operations of the California Department of Transportation a sample of the material or 
product.  The sample shall be sufficient to permit performance of all required tests.  
Approval of such materials or products will be dependent upon a determination as to 
compliance with the Specifications and any test the California Department of 
Transportation may elect to perform.  The list of approved pre-qualified and tested signing 
and delineation materials and products can be found at the California Department of 
Transportation Web Site: 
 
https://dot.ca.gov/-/media/dot-
media/programs/engineering/documents/mets/signing-and-delineation-materials-

https://dot.ca.gov/-/media/dot-media/programs/engineering/documents/mets/signing-and-delineation-materials-a11y.pdf
https://dot.ca.gov/-/media/dot-media/programs/engineering/documents/mets/signing-and-delineation-materials-a11y.pdf
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a11y.pdf 

 
SECTION 7 – LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

 
7-1.01  General 

Attention is directed to Section 7 “Legal Relations and Responsibility to the Public” of the 
Caltrans Specifications, Standard Specifications, and these Special Provisions.  
 
7-1.02  Maintaining Public Convenience and Safety 

Attention is directed to Sections 7-1.03, "Public Convenience", 7-1.04, "Public Safety",   
and Section 12, "Temporary Traffic Control", of the Caltrans Specifications.   Attention is 
also directed to Part 6 of the California MUTCD and Sections 7-1.03, "Public 
Convenience", 7-1.04, "Public Safety", of Standard Specifications, and Section 12-1.01, 
“Maintaining Traffic” of these Special Provisions.   Nothing in these Special Provisions 
shall be construed as relieving the Contractor from his responsibility as provided in said 
sections and Part 6 of the California MUTCD. 
 
7-1.03  Trench Safety 

Attention is directed to Sections 7-1.02K(6)(b), "Excavation Safety” of the Standard 
Specifications and these Special Provisions. 
 
If required, the Contractor shall furnish all labor, equipment, and materials required to 
design, construct, and remove all shoring, lagging, cribbing, piling, and/or other types of 
support for the wall of any open excavation required for the construction of this project. 
 
In making excavations for the project, the Contractor shall be fully responsible for 
providing and installing adequate sheeting, shoring, and bracing, as may be necessary 
as a precaution against slides or cave-ins and to fully protect all existing improvements 
of any kind from damage. 
 
The Contractor shall be solely responsible for any damages which may result from his 
failure to provide adequate shoring to support the excavations under any or all of the 
conditions of loading which may exist or which may arise during the construction project.  
Nothing herein shall be deemed to allow the use of shoring, sloping, or protective system 
less effective than that required by the Construction Safety Orders of the Division of 
Industrial Safety. 
 
Full compensation for conforming to the provisions in this section shall be included in the 
prices paid for various bid items, and no additional compensation will be made therefore. 
 
7-1.04  Public Convenience 

Contractor's attention is directed to the Section 12-1.01 “Maintaining Traffic” of these 
Special Provisions, Section 7-1.03 “Public Convenience” of the Standard Specifications, 

https://dot.ca.gov/-/media/dot-media/programs/engineering/documents/mets/signing-and-delineation-materials-a11y.pdf
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and these Special Provisions. 
 
The Contractor shall notify San Joaquin Regional Transit District (SJRTD) a minimum of 
five (5) working days prior to beginning work.  The Contractor shall coordinate with SJRTD 
if any bus stops and bus routes are affected. 
 
The Contractor shall inform the City Fire Department, City Police Department, City Traffic 
Department, Municipal Utilities Department (MUD), and all affected utilities no later than 
three (3) working days before work is to begin. 
 
The Contractor shall provide the City with the name and telephone number (business, 
home and mobile) of three (3) representatives available at all times during the duration of 
the contract.  Said names and telephone numbers shall be provided to the City of Stockton 
Public Works, Fire, and Police Departments. 
 
The Contractor shall circulate printed form letters, approved by the Engineer, explaining 
the project to be done and the length of time inconvenience will be caused by the project 
and deliver same to the residents and businesses to be affected at least three (3) working 
days before work is to commence on their street.  In addition, the Contractor shall provide 
temporary "No Parking" signs posted three (3) working days in advance of the work.  Such 
signs shall be placed no further than fifty (50) feet apart.  The additional "No Parking" 
signs shall be removed upon completion of the work and the opening of the street to 
traffic.  It shall be the Contractor's responsibility to remove any vehicles obstructing his 
operations. 
 
Full compensation for conforming to the provisions in this section shall be included in the 
prices paid for various bid items, and no additional compensation will be made therefore. 
 
7-1.05  Public Safety 

Contractor's attention is directed to the Section 12-1.01 “Maintaining Traffic” of these 
Special Provisions, Section 7-1.04 “Public Safety” of the Standard Specifications, and 
these Special Provisions.  Nothing in the specifications voids the contractor’s public safety 
responsibilities. 
 
All safety devices, their maintenance, and use shall conform to the latest requirements of 
OSHA and shall conform to the applicable provisions of the Part 6 "Temporary Traffic 
Control", of the California MUTCD.  It shall be the complete responsibility of the 
Contractor to protect persons from injury and to avoid property damage.  Adequate 
barricades, construction signs, flashers, and other such safety devices, as required, shall 
be placed and maintained during the progress of the construction work, until the project 
is completed.  Whenever required, flaggers shall be provided to control traffic. 
 
The Contractor shall provide for the proper routing of vehicles and pedestrian traffic in a 
manner that will hold congestion and delay of such traffic to practicable minimum by 
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furnishing, installing, and maintaining all necessary temporary signs, barricades, and 
other devices and facilities, as approved by the City Traffic Engineer.  As the work 
progresses, the Contractor shall relocate, subject to the City Traffic Engineer's approval, 
such devices and facilities as necessary to maintain proper routing.  The Contractor shall 
notify the City Traffic Engineer a minimum of three (3) working days prior to the relocation 
of any traffic control devices. 
 
When work is not in progress on a trench or other excavation that requires closure of an 
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be 
placed off of and adjacent to the edge of the traveled way.  The spacing of the cones or 
delineators shall be not more than the spacing used for the lane closure. 
 
Full compensation for furnishing, installing, moving, and removing of all necessary traffic 
control devices including, but not limited to, signing, striping, barricades, and flagging 
shall be included in the bid item for "Traffic Control System", as shown on the bid 
schedule, and no additional compensation will be allowed therefor. 
 
7-1.06  Indemnification and Insurance 

Attention is directed to Section 7-1.05 “Indemnification” and Section 7-1.06, “Insurance” 
of the Standard Specifications, and Instruction to Bidders for this project. 
 
Indemnification and Insurance shall conform to an Exhibit, which is attached to this project 
bid package and incorporated by this reference. 
 
Full compensation for conforming to the requirements of this section shall be considered 
as included in the prices paid for the various contract items of work involved, and no 
additional compensation will be allowed therefore. 
 
7-1.07  Federal Laws for Federally–Aid Contracts (Form 1273) 

Attention is directed to Section 7-1.11 “Federal Laws for Federally-Aid Contracts” of the 
Caltrans Specifications, and Instruction to Bidders for this project.    
 

 Prime contractors and any lower-tier subcontractors with subcontracts in excess of 
$10,000 must complete form FHWA-1391 report for work performed during the last 
PAY PERIOD of July.  Prime contractors are subject to a progress pay deduction 
(minimum amount of $1,000) for failure to submit form FHWA-1391s, including failure to 
submit form FHWA-1391s for applicable subcontractors, or if the report they submit are 
unsigned, illegal, or incomplete. 
 
7-1.08  Lead Compliance Plan 
Attention is directed to Section 7-1.02K(6)(j)(ii) “Lead Compliance Plan, of the Caltrans 
Specifications. 
 



City of Stockton – Sidewalk and Median Fencing Along Dr. Martin Luther King Jr. Boulevard Project 
 
 

SP23 
 

A lead compliance plan for worker health and safety must be prepared by a Certified 
Industrial Hygienist (CIH) and must be submitted and implemented prior to the start of 
construction activities.  This plan is needed in order to comply with California 
Occupational Safety and Health Administration (Cal OSHA) regulations addressing 
aerially deposited lead for projects involving soil disturbance, and to minimize worker 
exposure to lead chromate or lead while handling paint and thermoplastic residue.   
 
Allow 7 days for the Engineer’s review. Obtain authorization for the plan before starting 
any activity that presents the potential for lead exposure.  
 
The plan shall include items listed in 8 CA of Regs § 1532.1(e)(2)(B).  Obtain authorization 
for the plan before starting any activity that presents the potential for lead exposure.  
Contractor shall provide a safety training program to employees who have no prior 
training, including City employees. The safety training program shall comply with 8 CA 
Code of Regs § 1532.1 and the provided lead compliance plan.  Contractor shall submit 
copies of air monitoring or job site inspection reports made by or under the direction of 
the CIH under 8 CA Code of Regs § 1532.1 within 10 days after the date of monitoring or 
inspection. 
 
Supply personal protective equipment, training, and washing facilities required by your 
lead compliance plan for five City employees. 
 
Full compensation for conforming to the requirements of this section shall be considered 
as included in the prices paid for the various contract items of work involved, and no 
additional compensation will be allowed therefore. 
 
SECTION 8 – PROSECUTION AND PROGRESS 

Attention is directed to the provisions in Section 8 of the Standard Specifications, and 
these Special Provisions. 
 
8-1.01  Time of Completion 

Attention is directed to the provisions in Sections 8-1.05A, "Time", and 8-1.07, “Delay” of 
the Standard Specifications, and these Special Provisions. 
 
The contract for the performance of the work and the furnishing of materials shall be 
executed within ten (10) days after the approval thereof by the City Attorney.  The City 
will issue the Notice to Proceed following execution of the contract. 
 
Submittals shall be delivered to the Engineer within thirty (30) calendar days of execution 
of contract. Contract shall not start any work on the job site until the Engineer approves 
the submittals. Refer to section 5-1.05, “Submittals” of these Special Provisions.  The 
Contractor shall only enter the jobsite prior to approval of the above submittals for 
purposes of measuring field dimensions and locating utilities.   
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The Contractor shall diligently prosecute the contract work to completion within 
forty-five (45) working days.  The days to finish the punch list, provided by the City, are 
included in the Original Working Days. 
 
Notice to Proceed will not be issued until all complete submittals have been reviewed at 
least once.  Correction indicated on submittals shall be considered as changes necessary 
to meet the requirements of the Contract Documents and shall not be taken as the basis 
for changes to the contract requirements.  The Engineer’s review of Contractor Shop 
Drawing submittals shall not relieve the contractor of the entire responsibility for the 
correctness of details and dimensions.  The Contractor shall assume all responsibility and 
risk for any misfits due to error in Contractor submittals.  The Contractor shall be 
responsible for the dimension and the design of adequate connections and details.  
 
Prior to Notice to Proceed, the Contractor shall indicate in writing when all the traffic signal 
hardware and equipment, which makes the traffic signal and communication system 
operational, will be delivered to the project site.  Based on the indicated delivery date, the 
date to commence the work will be issued by the City.  If by any unforeseen action, the 
established delivery date cannot be made, the Contractor shall provide the City with a 
letter from the manufacturer indicating the reason why the delivery date cannot be met.  
The letter shall also indicate the revised delivery date.  The City reserves the right to either 
accept the reason or to reject it.  A letter from vendor is not acceptable.  
 
Should the Contractor choose to work on a Saturday, Sunday, or on a holiday recognized 
by the labor unions, the Contractor shall reimburse the City of Stockton the actual cost of 
engineering, inspection, testing, superintendent, and/or other overhead expenses, which 
are directly chargeable to the contract.  Should such work be undertaken at the request 
of the City, reimbursement will not be required. 
 
8-1.02  Liquidated Damages 

Attention is directed to the provisions in Section 8-1.10, "Liquidated Damages", of the 
Caltrans Specifications, Standard Specifications, and these Special Provisions. 
 
The Contractor shall pay liquidated damages to the City of Stockton in the amount of 
$3,500 (thirty-five hundred dollars) per day for each and every calendar day that the work, 
with the exception of the maintenance period, remains incomplete after the expiration of 
the contract working days specified in these Special Provisions.  
 
Full compensation for any costs required to comply with the provisions in this section shall 
be considered to be included in the prices paid for the various contract items of work, and 
no additional compensation will be allowed therefore. 
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8-1.03  Progress Schedule 

GENERAL 

Summary 

Comply with Section 8-1.02, “Schedule," of the Caltrans Specifications, except you must: 
 

1. Use computer software to prepare the schedule 
2. Furnish compatible software for the Engineer's exclusive possession and use 

 
The Contractor is responsible for assuring that all activity sequences are logical and that 
each schedule shows a coordinated plan for complete performance of the work. 

 
Definitions 

contract completion date:  The current extended date for completion of the contract 
shown on the weekly statement of working days furnished by the Engineer as specified 
in Section 8-1.05, "Time," of the Caltrans Specifications. 

data date:  The day after the date through which a schedule is current.  Everything 
occurring earlier than the data date is "as-built" and everything on or after the data date 
is "planned." 

float:  The difference between the earliest and latest allowable start or finish times for an 
activity. 

milestone:  An event activity that has zero duration and is typically used to represent the 
beginning or end of a certain stage of the project. 

near critical path:  A chain of activities with total float exceeding that of the critical path 
but having no more than 10 working days of total float. 

time-scaled network diagram:  A graphic depiction of a Critical Path Method (CPM) 
schedule comprised of activity bars with relationships for each activity represented by 
arrows.  The tail of each arrow connects to the activity bar for the predecessor and points 
to the successor. 

total float:  The amount of time that an activity or chain of activities can be delayed before 
extending the scheduled completion date. 

 
Submittals 

General Requirements 

Submit to the Engineer baseline, monthly updated, and final updated schedules, each 
consistent in all respects with the time and order of work requirements of the contract.  
Perform work in the sequence indicated on the current accepted schedule. 

 
Each schedule must show: 

 
1. Calculations using critical path method to determine controlling activities. 
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2. Duration activities less than 20 working days. 
3. Each required constraint.  Constraints other than those required by the special 

provisions may be included only if authorized. 
 

The Engineer's review and acceptance of schedules does not waive any contract 
requirements and does not relieve the Contractor of any obligation or responsibility for 
submitting complete and accurate information.  Correct rejected schedules and resubmit 
them within 7 days of notification by the Engineer, at which time a new review period of 7 
days will begin. 

 
Errors or omissions on schedules do not relieve the Contractor from finishing all work 
within the time limit specified for completion of the contract.  If, after a schedule has been 
accepted by the Engineer, either you or the Engineer discovers that any aspect of the 
schedule has an error or omission, the Contractor must correct it on the next updated 
schedule. 

 
Baseline Schedule 

Submit to the Engineer a baseline schedule within 20 days of approval of the contract.  
Allow 20 days for the Engineer's review after the baseline schedule and all support data 
are submitted.  Beginning the week the baseline schedule is first submitted, meet with the 
Engineer weekly to discuss and resolve schedule issues until the baseline schedule is 
accepted.  The baseline schedule must include the entire scope of work and must show 
how the Contractor is plans to complete all work contemplated.  Multiple critical paths and 
near-critical paths must be kept to a minimum.  A total of not more than 50 percent of the 
baseline schedule activities must be critical or near critical, unless otherwise authorized 
by the Engineer.  The baseline schedule must not extend beyond the number of working 
days originally provided in these special provisions. 

 
Updated Schedule 

Submit an updated schedule and meet with the Engineer to review contract progress on 
or before the 1st day of each month, beginning one month after the baseline schedule is 
accepted.  Allow 15 days for the Engineer's review after the updated schedule and all 
support data are submitted, except that the review period will not start until any previous 
month's required schedule is accepted.  Updated schedules that are not accepted or 
rejected within the review period are considered accepted by the Engineer. 
The updated schedule must show: 

 
1. Data date of the 21st day of the month or other date established by the 

Engineer 
2. Changes from approved revised schedules 
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Final Updated Schedule 

Submit a final updated schedule with actual start and finish dates for the activities within 
30 days after completion of contract work.  Provide a written certificate with this submittal 
signed by the Contractor’s project manager or an officer of the company stating, "To my 
knowledge and belief, the enclosed final updated schedule reflects the actual start and 
finish dates of the actual activities for the project contained herein."  An officer of the 
company may delegate in writing the authority to sign the certificate to a responsible 
manager. 
 
8-1.04  Federal Lobbying Restrictions 

Refer to Instructions to Bidders.  
 
8-1.05  Pre-Construction Meeting 

The City of Stockton Public Works Department will schedule a pre-construction meeting 
with the Contractor following award of the contract and prior to commencing work 
(Contact 209-937-8411).  The City will issue the Notice to Proceed following execution of 
the Contract.  This meeting will be held in the City of Stockton, Public Works Department.  
 
8-1.06  Post-Construction Meeting 

The Contractor shall attend a post-construction meeting that will be arranged by the 
Public Works Department (Contact 209-937-8411) after completion of work and prior to 
acceptance and final payment.  The project Design Engineer and the project Inspector 
will also attend this meeting.  The purpose of the meeting will be to discuss the project 
and any related issues that can help improve future Public Works construction projects.  
This meeting will be held in the City of Stockton, Public Works Department. 
 
SECTION 9 – PAYMENT 

All measurements and payments for this work shall conform to all applicable provisions 
on Section 9, “Measurement and Payment” of the Standard Specifications, Instructions 
to Bidders, and these special provisions. 
 
No partial payment will be made for any materials that are furnished on hand, but not yet 
installed or incorporated in the work.  The work to be performed consists of furnishing all 
labor, materials, tools, transportation, supplies, equipment, appurtenances, fuel, and 
power, unless specifically excepted, necessary, or required to provide complete operating 
roadways, as further delineated on the plans and described in these Special Provisions. 
 
All other work as may be necessary as indicated on the plans, in the specifications, and 
as required by the Engineer. 
 
Upon completion of all of the work included herein, including approved contract change 
orders as appropriate, the Contractor may request that the Engineer file a Notice of 
Completion for the purposes of relief of maintenance and release of retention. 
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All materials designated to be removed shall become the property of the Contractor, 
unless otherwise noted, and shall be disposed in accordance with local, State, and 
Federal laws and ordinances. 
 
Full compensation for disposal of materials and performing the work in these Special 
Provisions shall be included in the prices paid for the various contract items of work, and 
no additional compensation will be allowed therefore. 
 
9-1.01  Schedule of Values 

Submit a schedule of values within 15 days after Contract approval.  Value schedules for 
each lump sum bid item shall be prepared and submitted to the Engineer as set forth in 
Section 9-1, "Lump Sum Contracts", of the Standard Specifications and Section 9-1.16B, 
“Schedule of Values,” of the Caltrans Specifications.  Unless otherwise approved by the 
Engineer, materials on hand, but not incorporated into the work, shall not be included for 
measurement or for purposes of payment. 
 
9-1.02  Description of Work 

The work to be performed consists of furnishing all labor, materials, tools, transportation, 
supplies, equipment, appurtenances, fuel, and power, unless specifically excepted, 
necessary, or required to install complete operating roadways, as further delineated on 
the plans and described in these Special Provisions. 
 
The work shall include, but not be limited to, the following: 
 

1. Mobilization 

a. By lump sum. All costs connected with mobilization of Contractor’s 

operations as described in Section 9 of the Caltrans Specifications will 

be paid for at the Contract price as described in Section 9 of the Caltrans 

Specifications. 

 
2. Traffic Control System 

a. By lump sum. Includes all labor, materials to provide in accordance with 
Section 12, “Temporary Traffic Control” of the Caltrans Specifications.  
Includes designing, furnishing, installing and maintaining traffic control 
as indicated on the plans and described in the California MUTCD and 
these Special Provisions. Also includes flagging costs, materials 
(including signs, cones, project information signs, portable delineators, 
portable changeable message signs, flashing arrows, and barricades 
and all other items shown on the traffic handling plans for which there is 
not a contract item in the estimate), tools, equipment, and incidentals 
(including overhead lighting, cellular phones and radios), and for doing 
all the work involved in placing, removing, storing, maintaining, moving 
to new locations, replacing and disposing of the components of the traffic 
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control system shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the 
Engineer, including, but not limited to, temporary pavement markings 
(paint), temporary markers, temporary traffic striping (paint), and 
channelizers (surface mounted).Temporary Fence (Type Cl-6).  By 
linear foot and in the same manner specified for chain link fence 
(Type BW or WM, wood or metal posts) in Section 80, of the Caltrans 
Specifications, including maintaining, removing and disposing of it and 
performing the work as indicated on the plans and described in these 
Special Provisions. 
 

3. Construction Area Signs 
a. By lump sum. Includes providing, installing and maintaining all 

construction area signs as indicated on the plans and described in 
Section 12 of the Caltrans Standard Specifications and these Special 
Provisions. Also includes installing construction information signs and 
project signs per City Standard Specifications. 
 

4. Construction Staking 
a. By lump sum. The Contractor shall provide construction staking as 

needed to accurately construct the project improvements.  Any 
additional staking needed for construction not included in this 
specification section shall be the responsibility of the Contractor and 
shall be included in the Bid Item list as a lump sum cost. 

 
5. Clearing and Grubbing 

a. By lump sum. Includes providing all labor, materials, tools equipment, 
and incidentals as indicated on the plans, described in Sections 15&17 
of the Caltrans Standard Specifications, and described in these Special 
Provisions.  Also includes cutting, removing, and sealing roots 
encountered during this operation and modifications to existing 
irrigation. 

 
6. Curb and Gutter Removal 

a. By the linear foot. Includes excavating, removing, off-hauling, and 
disposing of existing concrete curb and gutter, stones, base, subgrade 
soils, and debris, compacting and finishing subgrade, loading and 
removing waste materials from the site and performing the work as 
indicated on the plans, described in Section 15 of the Caltrans Standard 
Specifications, and described in these Special Provisions. 

 
7. Concrete Curb Removal 

a. By the linear foot. Includes excavating, removing, off-hauling, and 
disposing of existing concrete curb, stones, base, subgrade soils, and 
debris, compacting and finishing subgrade, loading and removing waste 
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materials from the site and performing the work as indicated on the 
plans, described in Section 15 of the Caltrans Standard Specifications, 
and described in these Special Provisions. 
 

8. Roadway Excavation 
a. By the cubic yard. Includes excavating, removing, off-hauling, and 

disposing of existing asphalt, stones, road base, subgrade soils, and 
debris, compacting and finishing subgrade, loading and removing waste 
materials from the site and performing the work as indicated on the 
plans, described in Section 15 of the Caltrans Standard Specifications, 
and described in these Special Provisions. 
 

9. Concrete Removal 
a. By the square foot. Includes saw-cutting, excavating, removing, off-

hauling, and disposing of existing concrete, stones, base, subgrade 
soils, and debris, compacting and finishing subgrade, loading and 
removing waste materials from the site and performing the work as 
indicated on the plans, described in Section 15 of the Caltrans Standard 
Specifications, and described in these Special Provisions. 
 

10. Sawcut 
a. By the linear foot. Includes providing all the labor, material, tools, 

equipment, and incidentals for sawcutting asphalt concrete and concrete 
as indicated on the Plans, described in Section 15 of the Caltrans 
Standard Specifications, and described in these Special Provisions. 
 

11. Guardrail Removal 
a. By lump sum. Includes providing all labor, materials, tools equipment, 

and incidentals as indicated on the Plans, described in Section 15 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

12. Retaining Wall Removal 
a. By lump sum. Includes providing all labor, materials, tools equipment, 

and incidentals as indicated on the Plans, described in Section 15 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

13. Storm Drain Curb Drain Removal 
a. By lump sum. Includes providing all labor, materials, tools equipment, 

and incidentals as indicated on the Plans, described in Section 15 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

14. Striping Removal 
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a. By lump sum. Includes providing all labor, materials, tools equipment, 
and incidentals as indicated on the Plans, described in Section 15 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

15. Sign Removal 
a. By the unit. Includes providing all the labor, material, tools, equipment, 

and incidentals for relocating existing signs as indicated on the Plans, 
described in Section 15 of the Caltrans Standard Specifications, and 
described in these Special Provisions. 

 
16. Adjust to Grade Existing Sanitary Sewer Cleanout 

a. By the unit. Includes providing all labor, materials, tools equipment, and 
incidentals as indicated on the Plans, described in Section 15 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions.  
 

17. Adjust to Grade Existing Sewer Manhole 
a. By the unit. Includes providing all labor, materials, tools equipment, and 

incidentals as indicated on the Plans, described in Section 15 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions.  
 

18. Temporary Erosion Control 
a. By lump sum. Includes providing all labor, materials, tools equipment, 

and incidentals as indicated on the Plans, described in Section 13 and 
21 of the Caltrans Standard Specifications, and described in these 
Special Provisions. 

 
19. Finish Grading 

a. By the square foot. Includes grading the subgrade in preparation of the 
finished grade sections, as well as excavating, and removing waste 
materials from the site, as indicated on the Plans, described in Section15 
of the Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

20. Intersection Ramp (R-64) 
a. By the unit. Includes providing and placing and compacting aggregate 

base, supplying concrete to the site, forming, reinforcing, placing 
concrete, removing forms, curing, finishing, loading and removing waste 
materials from the site, and constructing the facilities as indicated on the 
Plans, described in Section 73 of the Caltrans Standard Specifications, 
and described in these Special Provisions. 
 

21. Hot Mix Asphalt (12.5” HMA Deep Lift) 
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a. By the ton, verified by weigh slops from an approved weigh station. 
Includes placing hot mix asphalt (leveling) supplying and placing asphalt 
binder, supplying, preparing, placing and compacting asphalt concrete 
and constructing to the elevations, thickness and locations as indicated 
on the Plans, described in Section 39 of the Caltrans Standard 
Specifications, and described in these Special Provisions. 
 

22. Concrete Sidewalk (6” Conc/ 4” AB) 
a. By the square foot. Includes supplying concrete to the site, compacting 

subgrade and aggregate base, forming, reinforcing, placing concrete, 
removing forms, curing, finishing, loading and removing waste materials 
from the site, and constructing the facilities as indicated on the Plans, 
described in Section 73 of the Caltrans Standard Specification, and 
described in these Special Provisions. 
 

23. Concrete Stairs 
a. By the lump sum. Includes supplying concrete to the site, compacting 

subgrade and aggregate base, forming, reinforcing, placing concrete, 
removing forms, curing, finishing, loading and removing waste materials 
from the site, and constructing the facilities as indicated on the Plans, 
described in Section 73 of the Caltrans Standard Specification, and 
described in these Special Provisions. 

 
24. 8” Concrete Curb & Gutter  

a. By the linear foot. Includes supplying concrete to the site, compacting 
subgrade and aggregate base, forming, reinforcing, placing concrete, 
removing forms, curing, finishing, loading and removing waste materials 
from the site, and constructing the facilities as indicated on the Plans, 
described in Section 73 of the Caltrans Standard Specification, and 
described in these Special Provisions. 

 
25. 8” Median Curb  

a. By the linear foot. Includes supplying concrete to the site, compacting 
subgrade and aggregate base, forming, reinforcing, placing concrete, 
removing forms, curing, finishing, loading and removing waste materials 
from the site, and constructing the facilities as indicated on the Plans, 
described in Section 73 of the Caltrans Standard Specification, and 
described in these Special Provisions. 

 
26. 6” Curb and Gutter 

a. By the linear foot. Includes supplying concrete to the site, compacting 
subgrade and aggregate base, forming, reinforcing, placing concrete, 
removing forms, curing, finishing, loading and removing waste materials 
from the site, and constructing the facilities as indicated on the Plans, 
described in Section 73 of the Caltrans Standard Specification, and 
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described in these Special Provisions. 
 

27. 2’ Concrete Valley Gutter 
a. By the linear foot. Includes supplying concrete to the site, compacting 

subgrade and aggregate base, forming, reinforcing, placing concrete, 
removing forms, curing, finishing, loading and removing waste materials 
from the site, and constructing the facilities as indicated on the Plans, 
described in Section 73 of the Caltrans Standard Specification, and 
described in these Special Provisions. 
 

28. Caltrans Concrete Barrier Type 60M 
a. By the linear foot. Includes providing all labor, materials, tools 

equipment, and incidentals as indicated on the Plans, described in 
Section 83 of the Caltrans Standard Specifications, and described in 
these Special Provisions. 
 

29. Handrail 
a. By the linear foot. Includes providing all labor, materials, tools 

equipment, and incidentals as indicated on the Plans, described in 
Section 83 of the Caltrans Standard Specifications, and described in 
these Special Provisions. 
 

30. Handrail Extension on Existing Handrail 
a. By lump sum. Includes providing all labor, materials, tools equipment, 

and incidentals as indicated on the Plans, described in Section 83 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

31. Truncated Domes 
a. By the square foot. Includes full compensation for furnishing all labor, 

tools, equipment and incidentals for furnishing the materials, complete 
in place, as indicated on the drawings, described in the 2013 CBC 
Chapter 11B-705.1 and these Special Provisions. 

 
32. Decorative Fence & Posts 

a. By the linear foot. Includes providing all labor, materials, tools 
equipment, and incidentals as indicated on the Plans and described in 
these Special Provisions. 
 

33. Roadside Signs 
a. By the unit. Includes full compensation for furnishing all labor, tools, 

equipment, and incidentals for furnishing the materials, complete in 
place, as indicated on the Plans, described in Section 56 of the Caltrans 
Standard Specifications, and described in these Special Provisions. 
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34. Roadside Sign Posts 
a. By the unit. Includes full compensation for furnishing all labor, tools, 

equipment, and incidentals for furnishing the materials, complete in 
place, as indicated on the Plans, described in Section 56 of the Caltrans 
Standard Specifications, and described in these Special Provisions. 
 

35. Delineators 
a. By the unit. Includes providing all labor, materials, tools equipment, and 

incidentals as indicated on the Plans, described in Section 81 of the 
Caltrans Standard Specifications, and described in these Special 
Provisions. 
 

36. 6” White Thermoplastic Stripe 
a. By the linear foot.  Includes cleaning surface, providing and painting 

curbs and installing marker at the locations indicated on the Plans, 
described in Section 84 of the Caltrans Standard Specifications, and 
described in these Special Provisions. 
 

37. Striping-Crosswalk Stripe 
a. By the linear foot.  Includes cleaning surface, providing and painting 

curbs and installing marker at the locations indicated on the Plans, 
described in Section 84 of the Caltrans Standard Specifications, and 
described in these Special Provisions. 
 

38. Striping-High Visibility Crosswalk 
a. By lump sum.  Includes cleaning surface, providing and painting curbs 

and installing marker at the locations indicated on the Plans, described 
in Section 84 of the Caltrans Standard Specifications, and described in 
these Special Provisions. 
 

39. Striping-Pavement Marking 
a. By the unit. Includes cleaning surface, providing and painting curbs and 

installing marker at the locations indicated on the Plans, described in 
Section 84 of the Caltrans Standard Specifications, and described in 
these Special Provisions. 

 
40. Roadway Prep. (Crack Treatments) 

a. By the square foot. Includes furnishing all labor, materials, tools, 
equipment and incidentals for all the work involved in, but not limited to, 
mixing and spreading of crack treatment as required and constructing to 
the locations as indicated on the plans and described in these Special 
Provisions. 
 

41. Slurry Seal 
a. By the square foot. Includes furnishing all labor, materials, tools, 
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equipment and incidentals for all the work involved in, but not limited to, 
mixing and spreading of slurry seal, and constructing to the locations as 
indicated on the plans and described in these Special Provisions. 

 
42. Under Sidewalk Storm Drain for Roof Drains 

a. By lump sum. Includes providing all labor, materials, tools equipment, 
and incidentals as indicated on the Plans and described in these Special 
Provisions. 
 

 
 
9-1.03  Quantities 

The following estimate of the quantities of work to be done and materials to be furnished 
are approximate only, and are intended as a basis for the comparison of bids.  The City 
does not expressly or by implications agree that the actual amount of work will correspond 
therewith, but reserves the right to increase or decrease the amount of any class or 
portion of the work without increase or decrease in the unit price bid or to omit portions of 
the work that may be deemed necessary or expedient by the Engineer. 
 

 

ITEM 
NO. 

ITEM DESCRIPTION UNITS 
ESTIMATED 
QUANTITY 

1 MOBILIZATION LS 1 

2 TRAFFIC CONTROL SYSTEM LS 1 

3 CONSTRUCTION AREA SIGNS LS 1 

4 CONSTRUCTION STAKING LS 1 

5 CLEARING AND GRUBBING LS 1 

6 CURB AND GUTTER REMOVAL LF 139 

7 CONCRETE CURB REMOVAL LF 20 

8 ROADWAY EXCAVATION CY 54 

9 CONCRETE REMOVAL SF 1,084 

10 SAWCUT  LF 627 

11 GUARDRAIL REMOVAL LS 1 

12 RETAINING WALL REMOVAL LS 1 
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ITEM 
NO. 

ITEM DESCRIPTION UNITS 
ESTIMATED 
QUANTITY 

13 STORM DRAIN CURB DRAIN REMOVAL LS 1 

14 STRIPING REMOVAL LS 1 

15 SIGN REMOVAL EA 4 

16 
ADJUST TO GRADE EXISTING SANITARY SEWER 
CLEANOUT 
 

EA 1 

17 ADJUST TO GRADE EXISTING SEWER MANHOLE EA 1 

18 TEMPORARY EROSION CONTROL LS 1 

19 FINISH GRADING SF 2,284 

20 INTERSECTION RAMP (R-64) EA 3 

21 HOT MIX ASPHALT (12.5” HMA DEEP LIFT) TON 85 

22 CONCRETE SIDEWALK (6” CONC/4”AB) SF 1,066 

23 CONCRETE STAIRS LS 1 

24 8” CONCRETE CURB & GUTTER LF 42 

25 8” MEDIAN CURB LF 14 

26 6” CURB AND GUTTER LF 139 

27 2’ CONCRETE VALLEY GUTTER LF 43 

28 CALTRANS CONCRETE BARRIER TYPE 60M LF 43 

29 HANDRAIL LF 17 

30 HANDRAIL EXTENSION ON EXISTING HANDRAIL LS 1 

31 TRUNCATED DOMES SF 37 

32 DECORATIVE FENCE & POSTS LF 520 

33 ROADSIDE SIGNS EA 15 

34 ROADSIDE SIGN POSTS EA 14 
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ITEM 
NO. 

ITEM DESCRIPTION UNITS 
ESTIMATED 
QUANTITY 

35 DELINEATORS EA 41 

36 6” WHITE THERMOPLASTIC STRIPE LF 1,331 

37 STRIPING-CROSSWALK STRIPE LF 148 

38 STRIPING-HIGH VISIBILITY CROSSWALK LS 1 

39 STRIPING-PAVEMENT MARKING EA 5 

40 ROADWAY PREP. (CRACK TREATMENTS) SF 13,660 

41 SLURRY SEAL SF 14,035 

42 UNDER SIDEWALK STORM DRAIN FOR ROOF DRAINS LS 1 

 

Each bidder shall bid each item on the Base Bid Schedule.  Failure to bid an item shall 
be just cause for considering the bid as non-responsive.  The City reserves the right to 
include or delete any Schedule or portion thereof, or to reject all bids. 
 
Official bid documents, including plans and specifications are available online at 
http://www.stocktongov.com/services/business/bidflash/pw.html?dept=Public_Works.    
All bids submitted for this project, must conform to the requirements of the official bid 
documents, including plans and specifications.   
 
9-1.04  Unsatisfactory Progress 

If the number of working days charged to the contract exceeds 75 percent of the working 
days in the current time of completion and the percent working days elapsed exceeds the 
percent work completed by more than 15 percentage points, the City will withhold 
10 percent of the amount due on the current monthly estimate. 
 
The percent working days elapsed will be determined from the number of working days 
charged to the contract divided by the number of contract working days in the current time 
of completion, expressed as a percentage.  The number of contract working days in the 
current time of completion shall consist of the original contract working days increased or 
decreased by time adjustments approved by the Engineer. 

 
The percent work completed will be determined by the Engineer from the sum of 
payments made to date plus the amount due on the current monthly estimate, divided by 
the current total estimated value of the work, expressed as a percentage. 
 
When the percent of working days elapsed minus the percent of work completed is less 

http://www.stocktongov.com/services/business/bidflash/pw.html?dept=Public_Works
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than or equal to 15 percentage points, the funds withheld shall be returned to the 
Contractor with the next monthly progress payment. 
 
Funds kept or withheld from payment, due to the failure of the Contractor to comply with 
the provisions of the contract, will not be subject to the requirements of Public Contract 
Code 7107 or to the payment of interest pursuant to Public Contract Code 
Section 10261.5. 
 
9-1.05  Mobilization 

Mobilization shall consist of preparatory work and operations, including, but not limited to, 
those necessary for the movement of personnel, equipment, supplies and incidentals to 
the project site; for the establishment of all offices, buildings and other facilities necessary 
for work on the project; and for all other work and operations which must be performed or 
costs incurred prior to beginning work on the various contract items on the project site. 
 
Full compensation for mobilization shall be considered as included in the lump sum price 
paid for Mobilization, and no additional compensation will be allowed therefore. 
 
 

DIVISION II GENERAL CONSTRUCTION 
 
SECTION 10 – GENERAL CONSTRUCTION  

 

10-1.01  Order of Work 

The order of work shall conform to the Contractor's approved project schedule described 
in Section 8-1.03, "Progress Schedule", of these Special Provisions. 
 
Contractor's attention is directed to the Public Safety, Public Convenience, and 
Maintaining Traffic sections of these Special Provisions.  Nothing in this section shall be 
construed as to relieve the Contractor of his/her responsibility to stage the work in a 
manner which complies with the requirements of these sections. 
 
All permits and approvals as may be required for this project shall be secured or 
ordered immediately after award of the contract or their acquisition timing 
determined, such that the same is not a cause for delay.  The cost of the permits 
shall be included in the total bid costs.     
 
At those locations exposed to public traffic where guard railings or barriers are to be 
constructed, reconstructed, or removed and replaced, the Contractor shall schedule 
operations so that at the end of each working day there shall be no post holes open nor 
shall there be any railing or barrier posts installed without the blocks and rail elements 
assembled and mounted thereon. 
 
Before obliterating any pavement delineation (traffic stripes, pavement markings, and 
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pavement markers) that is to be replaced on the same alignment and location, as 
determined by the Engineer, the pavement delineation shall be referenced by the 
Contractor, with a sufficient number of control points to reestablish the alignment and 
location of the new pavement delineation.  The references shall include the limits or 
changes in striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks 
and other pavement markings.   

 
The Contractor shall stage and sequence the work as follows: 
 

1. The Resident Engineer shall coordinate with SJCOG on performing pre-
construction bird survey 30 days prior to start of construction, if required.   

 
2. The contractor orders all items required, after all submittals are approved 

by the Engineer, for this project which may have long lead times to assure 
that their acquisition is not the cause for any delays.  These items may 
include, but are not limited to, traffic signal equipment, street lighting, and 
related appurtenances.  The Contractor shall furnish the Engineer with 
statements from the vendors that the orders for said equipment has been 
received and accepted by said vendors.  These statements shall be 
furnished within ten (10) working days of the Notice to Proceed date.  

 
3. Obtain all necessary permits. 

 
4. Prior to the start of construction, the Contractor shall submit to the Engineer 

for approval a detailed “Traffic Control Plan” which also addresses 
pedestrian detours.  The Traffic Control Plan shall be prepared in 
accordance with the provisions in Section 12-1.01,” Maintaining Traffic” of 
these special provisions. 

 
5. Traffic signal and lighting standards and other above ground electrical 

equipment shall not be installed until the Contractor has received delivery 
of all electrical materials. 

 
6. Prior to the start of construction, the Contractor shall verify the location and 

depth of all existing utilities and underground facilities within the project 
limits. The Contractor shall notify the Engineer of any discrepancies 
between the conditions in the field and the plans. 

 
7. Portions of existing concrete curbs, gutters and sidewalks that are removed 

shall be replaced within 10 working days after removal. 
 

8. Street lighting, traffic signals, including fiber system shall be maintained at 
all times. 

 
9. The Contractor shall develop and implement a Storm Water Pollution 
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Prevention Plan (SWPPP), which specifies Best Management Practices 
(BMPs) that will prevent all construction pollutants from contacting storm 
water and with the intent of keeping all products of erosion from moving off 
site into receiving waters.  The Contractor shall inspect and maintain all 
BMPs. 

 
10. Upon award of the Construction Contract by Stockton’s City Council (Notice 

of Award) the Contractor shall prepare all project submittals for City review 
as set forth in Section 5-1.05, “Submittals” of these Special Provisions. 

 
11. Refer to the plans for additional staging requirements 

 
At the end of each working day if a difference in excess of 2 inches exists between the 
elevation of the existing pavement and the elevation of excavations within 4 feet of the 
traveled way, material shall be placed and compacted against the vertical cuts adjacent 
to the traveled way.  During excavation operations, native material may be used for this 
purpose; however, once placing of the topsoil commences, topsoil material shall be used.  
The material shall be placed to the level of the elevation of the top of existing pavement 
and tapered at a slope of 1:4 (vertical:horizontal) or flatter to the bottom of the excavation. 
 
Minor deviations from these requirements may be allowed by the Engineer, if in the 
opinion of the Engineer, the prosecution of the contract will be better served and the work 
expedited.  Any Contractor request for such deviations shall not be adopted without the 
Engineer's prior written approval. 
 
Full compensation for conforming to such requirements will be considered as included in 
the prices paid for the various contract items of work, and no additional compensation will 
be allowed therefore. 
 
10-1.02  Alternative Equipment 

The City reserves the right to order discontinuance of any equipment in use.  This will be 
determined at the discretion of the Engineer on the basis that the use of said equipment 
would prohibit obtaining the best possible end result. 
 
Additional installation equipment may be requested by the Engineer for the above reason.  
Failure to comply with the Engineer's request concerning equipment use or removal will 
be deemed sufficient cause for shutting down all work until the requirements are met.  
Days lost for this type of shutdown will be charged as working days. 
 
10-1.03  Inspections 

All work under this contract shall be under the control and inspection of the City Engineer 
or his appointed representative.  The Contractor shall notify of the Public Works 
Department, at (209) 937-8381, three (3) working days in advance of any construction. 
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10-1.04  Obstructions 

Attention is directed to Section 5-1.36,”Property and Facility Preservation” of Caltrans 
Specifications, Sections 7-1.05, "Indemnification” and Section 7-1.06, “ Insurance”, of the 
Standard Specifications and Section 15, "Existing Facilities", of the Caltrans 
Specifications and these Special Provisions. 
 
The Contractor's attention is directed to the existence of certain underground facilities 
that may require special precautions be taken by the Contractor to protect the health, 
safety, and welfare of workers and of the public.  Facilities requiring special precautions 
include, but are not limited to, conductors of petroleum products, oxygen, chlorine, and 
toxic or flammable gases, natural gas in pipelines six (6) inches or greater in diameter, or 
pipelines operating at pressures greater than 415 KPa (gage); underground electric 
supply system conductors or cables with potential to ground of more than 300 V, either 
directly buried or in duct or conduit, which do not have concentric grounded or other 
effectively grounded metal shields on sheaths. 
 

The Contractor shall notify the Engineer and the appropriate regional notification center 
for operators of subsurface installations at least two (2) working days, but not more than 
fourteen (14) calendar days, prior to performing any excavation or other work close to any 
underground pipeline, conduit, duct, wire, or other structure.  Regional notification centers 
include, but are not limited to, the following: 
 
 

Notification Center Telephone Number 

Underground Service Alert – Northern California 
(USA) 

(811) 227-2600 
(800) 227-2600 

South Shore Utility Coordinating Council (DICS) (800)-541-3447 

 
Relocations or repairs necessitated because of existing facilities, which are not shown on 
the plans or are shown at substantially different locations than existing, may be paid as 
extra work in accordance with Section 4-1.02, “Changes and Extra Work”, of the these 
Special Provisions, but only if the Engineer rules that the Contractor exercised due 
diligence in his operation.  Due diligence may be determined by the Engineer by reviewing 
surface and subsurface conditions that were existing prior to exposing the facility and 
determining the absence of any signs sufficient to warn a diligent Contractor of the 
possible existence of a facility in the area. 
 
Immediately upon encountering unknown existing facilities, the Contractor shall notify the 
Engineer in writing of the situation, request coverage of the work as extra work, and aid 
the Engineer in determining due diligence.  Failure to do so may result in forfeiture of any 
rights to receive extra work compensation under Section 8-1.07, "Delay", of the Standard 
Specifications.  Should the Contractor stop work, no compensation will be made for any 
"down time" prior to written notifications being received by the Engineer or his 
representative. 
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Delays due to encountering unexpected facilities shall be determined and compensated 
in accordance with the provisions of Section 8-1.07, "Delay", of the Standard 
Specifications, and as herein modified.  Delays due to encountering unexpected facilities 
shall be compensated as additional contract working days to the contractor.  Contractor 
shall submit a written request to the Engineer requesting time extension due to the delay.  
No other compensation is allowed. 
 
Payment for complying with this Special Provision shall be included in the various items 
of work, and no additional compensation will be allowed therefore. 
 
10-1.05  System Outage Request, City of Stockton Facilities 

Modifications to existing facilities, the construction of new facilities, and the connection of 
new to existing facilities may require the temporary outage or bypass of treatment 
processes, equipment, utilities, or other facilities.  In addition to the Construction Schedule 
required under these Special Provisions, the Contractor shall submit a System Outage 
Request (SOR) and a detailed outage plan and time schedule for all construction 
activities, which will make it necessary to remove a tank, pipeline, channel, electrical 
circuit, control circuit, equipment, structure, road, or other facilities from service. 
 
The SOR and outage plan shall be submitted to the Engineer and other affected utilities 
for review and acceptance a minimum of two (2) weeks in advance of the time that such 
outage is needed.  The outage plan shall be coordinated with the construction schedule 
specified in these Special Provisions and shall meet the restrictions and conditions 
specified in this section.  The detailed plan shall describe the Contractor's method for 
preventing bypassing of other facilities; the length of time required to complete said 
operation; any necessary temporary power, controls, instrumentation, or alarms required 
to maintain control, monitoring, and alarms for the affected facilities; and the labor, plant, 
and equipment which the Contractor shall provide in order to ensure proper operation. 
 
In addition, the outage plan shall describe the Contractor's contingency plan that shall be 
initiated in the event that his temporary facilities fail, or it becomes apparent that the time 
constraints described in the approved outage plan cannot be met.  The contingency plan 
shall conform to all specified outage requirements.  All costs for preparing and 
implementing both the outage and contingency plans shall be borne by the Contractor 
with no additional compensation therefore. 
 
The Contractor shall provide, Monday through Friday, at least three (3) working days prior 
to the actual shutdown, written confirmation of the shutdown date and time, or written 
notification that the schedule for performing the work has changed, or revisions to the 
outage plan are required. 
 
Operations of the City's facilities and utilities are critical to the public health and safety of 
the citizens of Stockton.  Sufficient facilities to serve the needs and demands of the City 
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shall remain in service at all times.  The City and/or affected utility owner shall be the sole 
judge of its needs and the facilities that must remain in service to provide adequate 
service. 
 
The Contractor shall coordinate and cooperate with the City and utilities to establish the 
Contractor's schedule for work at the entire project facilities.  The approved project 
schedule shall be subject to change, as it pertains to site work and shutdowns, when 
required by the City/utilities to accommodate unforeseen or emergency situations in the 
operation of the affected facilities. 
 
Payment for complying with this Special Provision shall be included in the various other 
items of work, and no additional compensation will be allowed therefore. 
 

10-1.06  Directional Boring 

Contractor’s attention is directed to the provisions in Section 77-1.09, “Conduit” of these 
Special Provisions and Sections 86-1.02B, “Conduit and Accessories” and 87-1.03B, 
“Conduit Installation” of the Caltrans Specifications for the installation of signal and ITS 
conduits. Should the contractor desire to use other type(s) of conduit such as HDPE for 
the ITS conduits then the Contractor should submit the material specifications for the 
proposed conduit to the Engineer for his review and approval. Contractor’s attention is 
also directed to the provisions in Section 5-1.05 “Submittals” of these Special Provisions. 
 
Directional Boring under railroad tracks shall be a minimum of 3'-6" below the railroad 
ties. No trenching will be allowed within the railroad right of way. The Contractor shall 
comply with all requirements set forth by the CPUC and other rail authority. 
 
A. General 
 
1. Quality Assurance 
The requirements set forth in this document specify a wide range of procedural 
precautions necessary to ensure that the very basic, essential aspects of a proper 
directional bore installation are adequately controlled. Strict adherence shall be required 
under specifically covered conditions outlined in this specification. Adherence to the 
specifications contained herein, or the Engineer's approval of any aspect of any 
directional bore operation covered by this specification, shall in no way relieve the 
Contractor of their ultimate responsibility for the satisfactory completion of the work 
authorized under the Contract. 
 
2. Submittals 

a. WORK PLAN: Prior to beginning work, the Contractor must submit to the 
Engineer a general work plan outlining the procedure and schedule to be used to 
execute the project. Plan should document the thoughtful planning required to 
successfully complete the project. 
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b. EQUIPMENT: The Contractor shall submit specifications on directional boring 
equipment to be used to ensure that the equipment will be adequate to complete 
the project. Spares inventory shall be included. 
 
c. MATERIAL: Specifications on material to be used shall be submitted to the 
Engineer. Material shall include the conduit, fittings and any other item which is to 
be an installed component of the project. Contractor’s attention is directed to the 
provisions in Section 6-1.04, “Buy America requirements” of these Special 
Provisions for purchase of the signal and ITS conduits. 
 
d. PERSONNEL: Documentation of training and relevant experience of personnel 
shall be submitted. 

 
B. Equipment Requirements 
 
1. General 
The directional boring equipment shall consist of a directional boring rig of sufficient 
capacity to perform the bore and pullback the conduit, a boring fluid mixing and delivery 
system of sufficient capacity to successfully complete the boring, a guidance system to 
accurately guide boring operations and trained and competent personnel to operate the 
system. All equipment shall be in good, safe operating condition with sufficient supplies, 
materials and spare parts on hand to maintain the system in good working order for the 
duration of this project. 
 
2.  Boring System 

a. BORING RIG: The directional boring machine shall consist of a hydraulically 
powered system to rotate, push and pull hollow drill conduit into the ground at a 
variable angle while delivering a pressurized fluid mixture to a guidable drill (bore) 
head. The machine shall be anchored to the ground to withstand the pulling, 
pushing and rotating pressure required to complete the directional boring. The 
hydraulic power system shall be self-contained with sufficient pressure and volume 
to power boring operations. The hydraulic system shall be free of leaks. The rig 
shall have a system to monitor and record maximum pull-back pressure during 
pull-back operations. The rig shall be grounded during boring and pull-back 
operations. Sufficient spares shall be kept on hand for any break-downs which can 
be reasonably anticipated. 
 
b. BORE HEAD: The bore head shall be steerable by changing its rotation and 
shall provide the necessary cutting surfaces and boring fluid jets. 

 
3. Guidance System 
The Guidance System shall be of a proven type and shall be setup and operated by 
personnel trained and experienced with this system. The Operator shall be aware of any 
magnetic anomalies and shall consider such influences in the operation of the guidance 
system if using a magnetic system. 
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C. Operations 
 
1. General 
The Engineer must be notified 48 hours in advance of starting work. The Directional Bore 
shall not begin until the Inspector is present at the job site and agrees that proper 
preparations for the operation have been made. The Inspector’s approval for beginning 
the installation shall in no way relieve the Contractor of the ultimate responsibility for the 
satisfactory completion of the work as authorized under the Contract. The conduit shall 
be installed below the minimum depth of 24" unless directed otherwise by the Engineer. 
 
2. Boring Procedure 

a. SITE PREPARATION: Prior to any alterations to the work site, the Contractor 
shall photograph or video tape the entire work area, including entry and exit points. 
One copy of which shall be given to the Engineer and one copy shall remain with 
the Contractor for a period of one year following the completion of the project. 
 
The work site, as indicated on drawings, within right-of-way, shall be graded or 
filled to provide a level working area. No alterations beyond what is required for 
operations are to be made. The Contractor shall confine all activities to designated 
work areas. 
 
b. BORE PATH SURVEY: The entire drill path shall be accurately surveyed with 
entry and exit stakes placed in the appropriate locations within the areas indicated 
on the drawings. If the Contractor is using a magnetic guidance system, the drill 
path shall be surveyed for any surface geo-magnetic variations or anomalies. 
 
c. ENVIRONMENTAL PROTECTION: The Contractor shall protect all boring 
operation areas and any drainage or other area designated for such protection by 
contract documents and/or state, federal and local regulations. Additional 
environmental protection necessary to contain any hydraulic or boring fluid spills 
shall be put in place. The Contractor shall adhere to all applicable environmental 
regulations. 
 
d. UTILITY LOCATES: the Contactor shall notify all companies with underground 
utilities in the work area via the state or local "one-call" to obtain utility locates. 
Once the utilities have been located the Contractor shall physically identify the 
exact location of the utilities by vacuum or hand excavation, when possible, in 
order to determine the actual location and path of any underground utilities which 
might be within 4 feet of the bore path. The Contractor shall not commence boring 
operations until the location of all underground utilities within the work area have 
been verified. 
 
e. SAFETY: The Contractor shall adhere to all applicable state, federal and local 
safety regulations and all operations shall be conducted in a safe manner. Safety 
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meetings shall be conducted at least weekly with a written record of attendance 
and topic submitted to the Engineer. 
 
f. CONDUIT: Conduit shall be connected together in one length prior to pull-back 
operations, if space permits.  
The Contractor’s attention is called to the fact that extreme care will be required 
when placing the conduit so as to permit the installation of the conduit to the 
alignment and depth, as shown on the Plans and these Special Provisions. 
Variations from theoretical grade of the conduit at the time of completion of boring 
shall not exceed one percent of the distance from the bore pit point. 

 
g. PILOT HOLE: Pilot hole shall be drilled on bore path with no deviations greater 
than 5% of depth over a length of 100’. 
 
h. BORE PIT: Where ground conditions at the face of the bore pit are such that 
sloughing or caving of ground is likely to occur at the face of the excavation upon 
commencement thereof, the face of the pit shall be made stable so that an 
excessive void is not carried with the face of the excavation for the length of the 
casing or conduit. This may be accomplished by solid sheathing at the portal of the 
bore pit, or excavating and backfilling the face of the bore pit with cohesive 
material. 
 
i. REAMING: Upon successful completion of pilot hole, the Contractor shall ream 
bore hole to a minimum of 25% greater than outside diameter of conduit using the 
appropriate tools. The Contractor shall not attempt to ream at one time more than 
the boring equipment are designed to safely handle. 
 
j. PULL-BACK: After successfully reaming the bore hole to the required diameter, 
the Contractor shall pull the conduit through the bore hole. In front of the conduit 
shall be a swivel. Once pull-back operations have commenced, operations must 
continue without interruption until conduit is completely pulled into the bore hole. 
During pull-back operations the Contractor shall not apply more than the maximum 
safe conduit pull pressure at any time. 
 
In the event that conduit becomes stuck, the Contractor shall cease pulling 
operations to allow any potential hydro-lock to subside and shall commence pulling 
operations. If conduit remains stuck, the Contractor shall notify the Engineer. The 
Engineer and the Contractor shall discuss options and then work shall proceed 
accordingly. 
 
k. EXCAVATED MATERIAL: In general, excavated material shall be removed 
from the conduit as boring progresses and no accumulation of excavated material 
within the conduit will be permitted. Should appreciable loss of ground occur in 
installations where the face of the excavation is accessible, the voids shall be 
backpacked promptly to the extent practicable with an approved soil cement. 
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3. Site Restoration 
Following boring operations, the Contractor shall de-mobilize equipment and restore the 
work site to its original condition. All excavations shall be backfilled and compacted 
according to the City of Stockton requirements.  
 
4. Record Keeping, As-Builts 
The Contractor shall maintain a daily project log of boring operations and a guidance 
system log with a copy given to the Engineer at the completion of the project. As-built 
drawings shall be certified as to accuracy by the Contractor. 
 
D. Payment 
 
Full compensation for furnishing all labor, materials, tools, equipment and incidentals and 
for doing all the work involved with installing conduits by directional boring methods, 
including, but not be limited to, excavating, backfilling and compacting the boring and 
receiving pits, boring and tunneling, removing and replacing concrete sidewalk, as shown 
on the Plans, as set forth in these Special Provisions, and as directed by the Engineer 
will be considered as included in the contract prices paid for various items of work 
requiring installation of conduit, and no additional compensation will be allowed therefore.   
 
10-1.07  Sheeting and Shoring 

Attention is directed to the Section 10-1.02E, “Excavation” of the Caltrans Specifications.  
Excavations shall be adequately shored and braced so that the earth will not slide, move, 
or settle, and so that all existing improvements of any kind will be fully protected from 
damage. 
 
Attention is called to Article 6 of "Construction Safety Orders" of the California Division of 
Industrial Safety, which applies to all open excavations made in the earth's surface, 
including trenches. 
 
Trenches over five (5) feet in depth requires a permit from California Division of Industrial 
Safety and shall be evaluated for stability prior to personnel entering the trench.  Where 
trenches are deeper than five (5) feet, the Contractor shall comply with the California 
Occupational Safety and Health Administration (CAL OSHA) requirements pertaining to 
trench safety. 
 
The Contractor shall furnish, install, and maintain such sheet piling, timbering, lagging, 
and bracing as indicated on the standard drawings or any additional precautions not 
specifically set forth as necessary to support the sides of the trench.  The protection of 
adjacent structures from movement of the ground and the elimination of the element of 
danger to life, property, or to existing improvements is the intent of this requirement. 
 
Additional supports requested by the Engineer shall in no way relieve the Contractor of 
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his responsibility for the sufficiency of his precautions. 
 
All such piling, timbering, lagging, and bracing shall, unless otherwise required by the 
Engineer, be removed during backfilling in such a manner as to prevent any movement 
of the ground or damage to the piping or other structures. 
 
Full compensation for complying with these provisions shall be included in the contract 
prices paid for the various items of work, and no additional compensation will be allowed 
therefore. 
 
10-1.08  Surface Restoration 

Surface restoration shall consist of restoring all areas within the limits of work to their 
original existing condition prior to construction or to the condition shown on the plans or 
specified in the Specifications. 
 
The Contractor shall restore all paved areas, such as driveways, curb and gutter, 
sidewalk, roadway surfaces, ditches, etc., landscaped areas, and all other improvements 
disturbed or damaged by his operations. 
 
Payment for the restoration of damaged areas, for which specific bid items are not 
provided, shall be included in the prices paid for various items of work and no additional 
compensation will be allowed therefore. 
 
SECTION 11 – BLANK  

 
SECTION 12 – TEMPORARY TRAFFIC CONTROL  

Attention is directed to Part 6 of the California MUTCD, and Sections 12, "Temporary 
Traffic Control", of the Caltrans Specifications, Standard Specifications, and these 
Special Provisions. 
 
12-1.01  Maintaining Traffic 

Attention is directed to Part 6 of the California MUTCD, Sections 7-1.03, "Public 
Convenience", 7-1.04, "Public Safety", Section 12-4 “Maintaining Traffic”, of the Caltrans 
Specifications, and Section 10-1.01, "Order of Work", of these Special Provisions.  
Nothing in these Special Provisions shall be construed as relieving the Contractor from 
the responsibilities specified in these sections. 
 
The Contractor shall furnish, and maintain in good working order, all barricades and 
flashers, and provide flaggers as necessary to protect pedestrians, bicyclists, and 
vehicular traffic.  The Contractor shall furnish and maintain all barricades, flashers, and 
any detour signs twenty-four (24) hours a day, including covering or removing signs 
during non-construction hours. 
 
The Contractor shall provide adequate and continuous ingress and egress for all adjacent 
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properties; except for the limited period of time it is necessary to perform work at a specific 
property.  The Contractor shall diligently prosecute all work directly impacting businesses 
to completion.  The Contractor shall coordinate limited closures with tenants or owners, 
as required by these Special Provisions, and as directed by the Engineer.  The Contractor 
shall cover signal heads with traffic jackets, signs and other traffic control devices that 
may conflict with any detours. 
 
The Contractor shall submit to the City Engineer a detailed "Traffic Control Plan" for 
review and approval. The "Traffic Control Plan" shall be submitted no later than ten (10) 
working days following the Notice to Proceed date and at least 3 working days prior to 
commencing any work which requires implementation of any component of the "Traffic 
Control Plan".  The plan shall be approved by the Engineer prior to its implementation by 
the Contractor. 
 
The "Traffic Control Plan" shall conform to the typical traffic control details included in the 
Caltrans Standard Plans, Part 6 of the California MUTCD, and the requirements of 
Section 12-1.02, "Traffic Control System for Lane Closure", of these Special Provisions.  
The Traffic Control Plan shall include, but not be limited to, detailed requirements for the 
following: 
 

 Traffic control devices, including signs and markings. 

 Construction routes, phasing and/or staging of both the roadway and sidewalk 
areas. 

 Employee, Customer, and Business/Delivery access to adjacent property. 

 Emergency vehicles access. 

 Bus, refuse collection, and mail delivery access. 

 Any parking zones to be removed on a temporary basis. 

 Pedestrian and bicyclist access. 
 
The Traffic Control Plan shall consider the impacts of changes in traffic volumes and 
capacities related to the construction activities, and their impact on vehicular and bicycle 
traffic and pedestrian operations, on roadway pavements, including provisions to restore 
construction-damaged pavements. 
 

Traffic Lane and Sidewalk Closures 
Lanes and sidewalks may be closed only as indicated in the Section 12, of these Special 
Provisions.  Except for work required under Section 7-1.03 “Public Convenience” and 
Section 7-1.04, “Public Safety” of the Standard Specifications, work that interferes with 
public traffic shall be performed only as indicated.  Traffic lane and sidewalk closures shall 
conform to the following requirements: 
 

Work within the Martin Luther King Boulevard Arterial requiring lane closure(s) 
shall be done on weekends (Friday 6:00 pm to Monday 6:00 am). Work warranting 
lane closure shall include, but is not limited to the following: 
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 Installing new guard rail on the north side 

 Installing new median fencing 

 Pouring concrete under the existing guard rail on the south side 
 

Lane closure, a maximum of one lane in each direction of travel, not less than twelve (12) 
feet wide, shall be permitted only between the hours of 9:00 a.m. and 3:30 p.m.  Any lane 
closures other than specified shall be approved by the Engineer. 
 

Standard working hours shall be 7:00 am to 5:00 pm for setup only. Standard 
working hours outside of setup shall be 9:00 a.m. to 5:00 p.m.  Any extended working 
hours require the approval of the Engineer. 
 
Personal vehicles of the Contractor's employees shall not be parked on the traveled way 
or shoulders, including any section closed to public traffic. 
 
Adequate ingress and egress shall be maintained throughout the project limits for fire, 
police, and other emergency vehicles.  The Contractor shall provide adequate ingress 
and egress for residences, property owners, and abutting business owners to their 
respective properties except when performing work at their specific locations. 
 
Also, the Contractor shall provide adequate signing, barricades and flashers or portable 
flashing beacons, flaggers, and other equipment and personnel necessary to adequately 
control and direct traffic in a safe manner.  The Contractor shall maintain all barricades, 
flashers and detour signs twenty-four (24) hours a day, including covering signs during 
non-construction hours.  The Contractor shall also provide the City with the names and 
telephone numbers of three (3) representatives available at all times. 
 
Except as otherwise allowed by the Engineer, “long term” and temporary closures shall 
be removed and the full width of the traveled way shall be open for use by public traffic 
when construction operations are not actively in progress during the working period or 
successive working periods. 
 
The contractor shall provide for pedestrian and wheelchair access to at least one (1) 
intersection corner within each block and the abutting sidewalk facilities along each block, 
at all times.  Simultaneous closure of both intersection corners to pedestrian traffic within 
the same block is not allowed. 
 
The contractor shall maintain at least one (1) north/south crosswalk and one (1) east/west 
crosswalk open to pedestrian and wheelchair access, where exists, at each intersection 
at all times.  
 
Whenever Contractor's vehicles or equipment are parked within six (6) feet of a traffic 
lane, the area shall be closed with fluorescent traffic cones or portable delineators placed 
on a taper in advance of the parked vehicles or equipment and along the edge of the 
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traffic lane at twenty-five (25) foot intervals to a point not less than twenty-five (25) feet 
past the last vehicle or piece of equipment.  A minimum of nine (9) cones or portable 
delineators shall be used for the taper.  A W20-1 (Road Work Ahead) sign shall be 
mounted on a portable sign stand with flags.  The sign shall be placed where directed by 
the Engineer. 
 
Temporary Pedestrian Access Routes 
Attention is directed to Section 12-4.04, “Temporary Pedestrian Access Routes” of the 
updated Caltrans Specification and these Special Provisions.   
 
When a pedestrian circulation path is temporarily closed by construction, alterations, 
maintenance operations, or other conditions, contractor shall submit a work plan for a 
temporary pedestrian access route complying with Caltrans Specification Section  
12-4.04A(3) and sections 6D.01, 6D.02, and 6G.05 of the MUTCD, and State Standard 
plans T30, T31, T32, T33, and T34 shall be provided.  The work plan must Be sealed and 
signed by an engineer who is registered as a civil engineer in the State 
 
Whenever possible work should be done in a manner that does not create a need to 
detour pedestrians from existing pedestrian routes.  Extra distance and additional 
pedestrian street crossings add complexity to a trip and increase exposure of risk to 
accidents.  The alternate pedestrian routes shall be accessible and detectable, including 
warning pedestrians who are blind or have low vision about sidewalk closures. Proximity-
actuated audible signs are a preferred means to warn pedestrians who are blind or have 
low vision about sidewalk closures. 
 
The surface shall be skid-resistant and free of irregularities.  Pedestrian walkways shall 
be maintained in good condition, and shall be suitable for wheelchair use.  Walkways 
shall be kept clear of obstructions.  
 
The Contractor shall cause the least possible disruption to the affected properties and 
restore suitable pedestrian access immediately following completion of the active work in 
progress. 
 
At least one (1) continuous walkway along one (1) side of the street shall be available at 
all times.  At locations where work is actively in progress, the pedestrian walkway within 
a single block may be temporarily closed at one (1) end of the block along one (1) side of 
the street.  Pedestrians shall be rerouted to the walkway on the opposite side of the street.  
 
Minor deviations from the requirements of this section, which do not significantly change 
the cost of the work, may be permitted upon the written request of the Contractor if, in the 
opinion of the Engineer, public traffic will be better served and the work expedited.  These 
deviations shall not be adopted by the Contractor until the Engineer has approved them 
in writing.  All other modifications will be made by contract change order. 
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12-1.02  Traffic Control System for Lane Closure 

A traffic control system shall consist of closing traffic lanes in accordance with the details 
shown on the plans, the provisions of Section 12, "Temporary Traffic Control", of the 
Caltrans Specifications, and Standard Specifications, and these Special Provisions. 
The provisions in this section will not relieve the Contractor from the responsibility to 
provide additional devices or take the measures that may be necessary to comply with 
the provisions in Section 7-1.04, "Public Safety", of the Standard Specifications and these 
Special Provisions. 
 
During traffic striping operations and pavement marker placement operations using 
bituminous adhesive, traffic shall be controlled, at the option of the Contractor, with either 
stationary or moving type lane closures.  During all other operations, traffic shall be 
controlled with stationary type lane closures.  The Contractor's attention is directed to the 
provisions in Sections 84-2.03, "Construction", of the Caltrans Specifications. 
 
If any component in the traffic control system is displaced, or ceases to operate or function 
as specified, from any cause, during the progress of the work, the Contractor shall 
immediately repair the component to its original condition or replace the component, and 
shall restore the component to its original location. 
 

When lane closures are made for work periods only, at the end of each work period, all 
components of the traffic control system, except portable delineators placed along open 
trenches or excavation adjacent to the traveled way shall be removed from the traveled 
way and shoulder.  If the Contractor so elects, the components may be stored at selected 
central locations, approved by the Engineer, within the limits of the highway right-of-way. 
 
Each vehicle used to place, maintain, and remove components of a traffic control system 
shall be equipped with a Type II flashing arrow sign, which shall be in operation when the 
vehicle is being used for placing, maintaining, or removing the components.  Vehicles 
equipped with Type II flashing arrow signs not involved in placing, maintaining, or 
removing the components when operated within a stationary type lane closure shall only 
display the caution display mode.  The sign shall be controllable by the operator of the 
vehicle while the vehicle is in motion.  The flashing arrow sign shown on the plans shall 
not be used on the vehicles which are doing the placing, maintaining, and removing of 
components of a traffic control system, and shall be in place before a lane closure 
requiring its use is completed. 
 
The Contractor shall pay fully the cost of furnishing all flaggers, including transporting 
flaggers, to provide for passage of public traffic. 
 
Attention is directed to Part 6 of the California MUTCD. Nothing in these Special 
Provisions shall be construed as relieving the Contractor from his responsibility as 
provided in Part 6 of California MUTCD. 
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Full compensation for furnishing all labor (including flagging costs), materials (including 
signs), tools, equipment, and incidentals, and for doing all the work involved in lane 
closures, including placing, removing, storing, maintaining, moving to new locations, 
replacing, and disposing of the components of the traffic control system, as shown on the 
plans, as specified in the Caltrans Specifications and these Special Provisions, and as 
directed by the Engineer, shall be included in the lump sum price paid for “Traffic Control 
System”, and no additional work compensation will be allowed therefor. 
 

Adjustments in compensation for traffic control system will be made only for increased or 
decreased traffic control system required by changes ordered by the Engineer and will be 
made on the basis of the cost of the increased or decreased traffic control necessary.   
 
12-1.03  Type K Temporary Railing 

The Contractor shall install temporary railing (Type K) between a lane open to public 
traffic and an excavation, obstacle, or storage area when the following conditions exist: 
 

A. Excavations - the near edge of the excavation is twelve (12) feet or less from the 
edge of the lane, except: 

 
1. Excavations covered with sheet steel or concrete covers of adequate thickness 

to prevent accidental entry by traffic or the public. 
2. Excavations less than one (1) foot deep. 
3. Trenches less than one (1) foot wide for irrigation pipe or electrical conduit, or 

excavations less than one (1) foot in diameter. 
4. Excavations parallel to the lane for the purpose of pavement widening or 

reconstruction. 
5. Excavations in side slopes, where the slope is steeper than 1:4 

(vertical:horizontal). 
6. Excavations protected by existing barrier or railing. 

 
B. Temporarily Unprotected Permanent Obstacles - the work includes the installation 

of a fixed obstacle together with a protective system, such as a sign structure 
together with protective railing, and the Contractor elects to install the obstacle 
prior to installing the protective system; or the Contractor, for the Contractor's 
convenience and with permission of the Engineer, removes a portion of an existing 
protective railing at an obstacle and does not replace such railing complete in place 
during the same day. 

 
C. Storage Areas - material or equipment is stored within twelve (12) feet of the lane 

and the storage is not otherwise prohibited by the provisions of the Standard 
Specifications and these Special Provisions. 

 
The approach end of temporary railing, installed in conformance with the provisions in 
this section, "Public Safety", and in Section 7-1.04, "Public Safety", of the Caltrans 
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Specification, shall be offset a minimum of fifteen (15) feet from the edge of an open traffic 
lane.  The temporary railing shall be installed on a skew toward the edge of the traffic lane 
of not more than one (1) foot transversely to ten (10) feet longitudinally with respect to the 
edge of the traffic lane.   
 
If the fifteen (15) feet minimum offset cannot be achieved, the temporary railing shall be 
installed on the 10 to 1 skew to obtain the maximum available offset between the 
approach end of the railing and the edge of the traffic lane, and an array of temporary 
crash cushion modules shall be installed at the approach end of the temporary railing. 
 
Temporary Railing shall conform to the provisions in Section 12-3.20, "Type K Temporary 
Railing", of the Caltrans Specifications.  Temporary Railing, conforming to the details 
shown on Caltrans Standard Plan T3A and T3B, may be used.   
 
12-1.04  Temporary Pavement Delineation 

Temporary pavement delineation shall be furnished, placed, maintained, and removed in 
conformance with the provisions in Section 12-6 “Temporary Pavement Delineation” of 
the Caltrans Specifications and these Special Provisions.  Nothing in these Special 
Provisions shall be construed as reducing the minimum standards specified in the 
California MUTCD or as relieving the contractor from the responsibilities specified in 
Section 7-1.04, “Public Safety”, of the Caltrans Specifications, Standard Specifications, 
and these Special Provisions.  Whenever the work causes obliteration of existing 
pavement delineation, temporary or permanent pavement delineation shall be in place 
prior to opening the traveled way to public traffic.  Laneline or centerline pavement 
delineation shall be provided at all times for traveled ways open to public traffic. 
 
The Contractor shall perform the work necessary to establish the alignment of temporary 
pavement delineation, including required lines or marks.  Surfaces to receive temporary 
pavement delineation shall be dry and free of dirt and loose material.  Temporary 
pavement delineation shall not be applied over existing pavement delineation or other 
temporary pavement delineation.  Temporary pavement delineation shall be maintained 
until superseded or replaced with a new pattern of temporary pavement delineation or 
permanent pavement delineation. 
 

Temporary pavement markers, including underlying adhesive and removable traffic tapes 
which are applied to the final layer of surfacing or existing pavement to remain in place 
or which conflicts with a subsequent or new traffic pattern for the area, shall be removed 
when no longer required for the direction of public traffic, as determined by the Engineer. 
 
12-1.05  Construction Area and Informational Signs 

Construction area and informational signs shall be furnished, installed, maintained, and 
removed when no longer required in accordance with the provisions in Section 12, 
"Temporary Traffic Control", of the Caltrans Specifications, Standard Specifications, and 
these Special Provisions. 
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The  Contractor shall at least; install four (4) project informational signs; 4’W x 3’H in size 
with 3” minimum height letters at each approach to the construction area (one at each 
approach).  Letters on the Informational signs shall be black on white background.  
Location of the signs shall be determined by the City Inspector. 
 

The Contractor shall notify the appropriate regional notification center for operators of 
subsurface installations at least two (2) working days, but not more than fourteen (14) 
calendar days, prior to commencing any excavation for all the sign posts.   
 

All excavations required to install all the signs shall be performed by hand methods 
without the use of power equipment, except that power equipment may be used if it is 
determined there are no utility facilities in the area of the proposed post holes.  The post 
hole diameter, if backfilled with Portland cement concrete shall be at least 4 inches greater 
than the longer dimension of the post cross section. 
 
Sign substrates for stationary mounted construction informational signs may be fabricated 
from fiberglass reinforced plastic, as specified under "Pre-qualified and Tested Signing 
and Delineation Materials" elsewhere in these Special Provisions. 
 
Type IV reflective sheeting for sign panels for portable signs shall conform to the 
requirements specified under "Pre-qualified and Tested Signing and Delineation 
Materials" elsewhere in these Special Provisions. 
 
The Contractor shall maintain accurate information on the signs.  Signs that are no longer 
required shall be immediately covered and removed.  Signs that convey inaccurate 
information shall be immediately replaced or the information shall be corrected.  Covers 
shall be replaced when they no longer cover the signs properly.  The Contractor shall 
immediately restore to the original position and location any sign that is displaced or 
overturned, from any cause during the progress of work. 
 
12-1.06  Maintaining Existing and Temporary Electrical Systems 

Maintaining existing electrical systems and communication systems shall conform to the 
provisions of Section 87, “Electrical Systems," of the Caltrans Specifications and these 
Special Provisions.  Existing traffic signal systems and communication systems shall be 
kept in effective operation for the benefit of the traveling public during the progress of the 
work, except when shut down is permitted.  The traffic signal shutdowns shall be limited 
to the hours of 9:00 a.m. to 3:30 p.m., and shall be permitted only during the switch over 
from existing to new controller operation, unless prior approval is obtained from the 
Engineer.  Contractor required to obtain authorization at least three (3) working days 
before interrupting communication between an existing system and the traffic 
management center (TMC).  
 
Temporary standards with signal equipment may be required during the 
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construction of the new installation.  The Contractor shall provide temporary 
equipment if deemed necessary by the Contractor or Engineer.  The cost of the 
temporary systems shall be included in the lump sum price paid for the various contract 
items of work involved and no additional compensation shall be allowed therefor. 
 
12-1.07  Barricades and Channelizers 

Barricades shall be furnished, placed and maintained at the locations shown on the 
approved Traffic Control Plan (TCP), specified in Part 6 of the California MUTCD, in the 
Standard Specifications or in these Special Provisions or where designated by the 
Engineer.  Barricades shall conform to the provisions in Section 12, "Temporary Traffic 
Control," of the Standard Specifications and these Special Provisions. 
 
Attention is directed to Section 6-1.07 "Pre-qualified and Tested Signing and Delineation 
Material" of these special provisions regarding retroreflective sheeting for barricades. 
 
Construction area sign and marker panels conforming to the provisions in Part 6 of the 
California MUTCD and Section 12, “Temporary Traffic Control,” of the Caltrans 
Specifications, Standard Specifications, and these Special Provisions shall be installed 
on barricades in a manner determined by the Engineer at the locations shown on the 
plans and the TCP.  Where provided, pedestrian barricades and channelizing devices 
shall comply with sections 6F.63, 6F.68, and 6F.71 of the MUTCD.   
 
Channelizers shall conform to the provisions in Section 12, "Temporary Traffic Control," 
of the Caltrans Specifications, Standard Specifications, and these special provisions. 
 
Channelizers shall conform to the provisions in Section 6-1.07 "Pre-qualified and Tested 
Signing and Delineation Material" of these Special Provisions. 
 
At the time of completion of the project, certain channelizers shall be left in place as 
determined by the Engineer.   
 
When no longer required for the work as determined by the Engineer, channelizers 
(except channelizers to be left in place) and underlying adhesive used to cement the 
channelizer bases to the pavement shall be removed.  Removed channelizers and 
adhesive shall become the property of the Contractor and shall be removed from the site 
of work. 
 
12-1.08  Payment 
Full compensation for all work under Section 12,”Temporary Traffic Control”, shall be 
considered as included in the lump sum price paid for “Traffic Control System”, and no 
additional work compensation will be allowed therefore. 
 
SECTION 13 – WATER POLLUTION CONTROL  
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13-1.01  General 
Attention is directed to Sections 13, "Water pollution Control", of the Caltrans 
Specifications, these Special Provisions, and as directed by the Engineer. 
 
The Contractor shall develop and implement a Storm Water Pollution Prevention Plan 
(SWPPP), which specifies Best Management Practices (BMPs) that will prevent all 
construction pollutants from contacting storm water and with the intent of keeping all 
products of erosion from moving off site into receiving waters.  The Contractor shall 
inspect and maintain all BMPs. 
 
Full compensation for water pollution control shall be considered as included in the prices 
paid for various items of work, and no additional compensation will be allowed therefore. 
 
SECTION 14 – ENVIRONMENTAL STEWARDSHIP 

Attention is directed to Sections 14, "Environmental Stewardship”, of the Caltrans 
Specifications, these Special Provisions, and as directed by the Engineer. 
 
14-1.01  Construction Site Waste Materials Management 

Removal of existing traffic stripes and marking shall be per Caltrans Specifications 
Section 84-9, “Existing Markings”. 
 
Where grinding or other methods approved by the Engineer are used to remove 
thermoplastic traffic stripes and pavement markings, the removed residue, including dust, 
shall be tested for lead and chromium content.  If the thermoplastic grindings are found 
to be hazardous, the materials shall be disposed of at a Class 1 facility.  
 
Residue from removing traffic stripes and pavement markings which contains lead from 
the paint or thermoplastic. The average lead concentrations are less than 1,000 mg/kg 
total lead and 5 mg/L soluble lead. This residue: 
 

1. Is a nonhazardous waste  
2. Does not contain heavy metals in concentrations that exceed thresholds 

established by the Health and Safety Code and 22 CA Code of Regs  
3. Is not regulated under the Federal Resource Conservation and Recovery Act 

(RCRA), 42 USC § 6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii) “Lead Compliance Plan”, of 
the Caltrans Specifications. 
 
Earth Material Containing Lead 
This section includes specifications for handling, removing, and disposing of earth 
material containing lead. 
 
Submit a lead compliance plan. 
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If earth material is disposed of: 
 

1. Disclose the lead concentration of the earth material to the receiving property 
owner when obtaining authorization for disposal on the property  

2. Obtain the receiving property owner's acknowledgment of lead concentration 
disclosure in the written authorization for disposal  

3. You are responsible for any additional sampling and analysis required by the 
receiving property owner 

 
If you choose to dispose of earth material at a commercial landfill: 
 

1. Transport it to a Class III or Class II landfill appropriately permitted to receive 
the material 

2. You are responsible for identifying the appropriately permitted landfill to receive 
the earth material and for all associated trucking and disposal costs, including 
any additional sampling and analysis required by the receiving landfill 

 
Soil Handling 
Excess soils must be handled as potential hazardous waste, or the excess soils must be 
tested for concentrations of lead prior to disposal. 

Contaminated Soil 

Identify contaminated soil from spills or leaks by noticing discoloration, odors, or 
differences in soil properties.  Soil with evidence of contamination must be sampled and 
tested by a laboratory certified by Environmental Laboratory Accreditation Program 
(ELAP). 
 
If levels of contamination are found to be hazardous, handle and dispose of the soil as 
hazardous waste. 
 
Prevent the flow of water, including ground water, from mixing with contaminated soil by 
using one or a combination of the following measures: 
 

1. Berms 
2. Cofferdams 
3. Grout curtains 
4. Freeze walls 
5. Concrete seal course 

 
If water mixes with contaminated soil and becomes contaminated, sample and test the 
water using a laboratory certified by ELAP.  If levels of contamination are found to be 
hazardous, handle and dispose of the water as hazardous waste. 
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Upon completion of underground facilities and backfilling of the trenches in each portion 
of the work, the sub-grade shall be prepared by compacting to a relative compaction of 
not less than ninety-five (95) percent for a minimum depth of zero point five (0.5) feet 
below the grading plane (sub-grade plane) for a total width of the area to be paved. 
 
All portland cement concrete flatwork shall be saw-cut a minimum of 3-1/2 inches deep 
prior to removal.  All monolithic portland cement concrete shall be saw-cut a minimum of 
8 inches deep prior to removal. 
 
Existing asphalt concrete sections to be removed shall be neatly saw cut two and one-

half (2-1/2) inches deep and excavated to a depth of fifteen (15) inches.  The vertical 
edges of the pavement shall be neatly trimmed.  All debris shall be removed.  The top six 
inches of the sub-grade shall be compacted to 90% of the maximum density at near 
optimum moisture content. 
 
Payment 
Full compensation for disposing, transporting, testing and preparation of lead compliance 
plan handling material contaminated, or potentially contaminated with aerially deposited 
lead, except as otherwise provided, shall be considered as included in the prices paid for 
the various contract items of work involved and no additional compensation will be 
allowed therefor.  
 
Payment for handling, removal, transporting, and disposal of pavement residue that is a 
nonhazardous waste is included in the prices paid for the various contract items of work 
involved and no additional compensation will be allowed therefor. 
 
14-1.02  Air Pollution Control 

Attention is directed to Section 14-9.02 “Air Pollution Control” of the Caltrans 
Specifications. 
 
Comply with air pollution control rules, regulations, ordinances, and statutes that apply to 
work performed under the contract, including air pollution control rules, regulations, 
ordinances, and statures provided in government code 11017 (Pub Cont Code 10231). 
 
Do not burn material to be disposed of. 
 
Full compensation for conforming to the requirements of this section shall be considered 
as included in the prices paid for the various contract items of work involved, and no 
additional compensation will be allowed therefor. 
 
14-1.03  Dust Control, Apply Water, Site Maintenance, and Cleanup 

Dust control shall conform to any requirements set forth in the San Joaquin Valley Air 
Pollution Control District Construction Notification Form, the provisions in Section 14-9, 
“Air Quality” of the Caltrans Specifications, and these Special Provisions.  Use of water 
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except for recycled, reclaimed, or other non-potable water for the purpose of dust control 
or other construction uses unless for health or safety purposes is prohibited.  All dust 
control operations shall be performed by the Contractor at the time, location and in the 
amount ordered by the Engineer.  The application of either water or dust palliative shall 
be under the control of the Engineer at all times." Watering shall conform to the provisions 
of Section 13 "Water Pollution Control" of the Caltrans Specifications and these Special 
Provisions.  Attention is also directed to Section 18 “Dust Palliatives” of the Caltrans 
Specifications and these Special Provisions. 
 
During construction, the Contractor shall remove all rubbish and debris as it is generated.  
Upon completion of the work, the Contractor shall remove all equipment, debris, and shall 
leave the site in a neat, clean condition all to the satisfaction of the Engineer.  A permit 
shall be obtained from the Municipal Utilities Department, or California Water Service, as 
applicable, for construction water obtained from City hydrants.  This permit shall be 
approved by the City of Stockton Fire Department. 
 
The Contractor shall conduct and cause all working forces at the site to maintain the site 
in a neat, orderly manner throughout the construction operations.  The work shall be 
conducted in a manner that will control the dust.  When ordered to provide dust control, 
the Contractor shall use water to reduce the dusty conditions all to the satisfaction of the 
Engineer.  During construction, the Contractor shall remove all rubbish and debris as it is 
generated. The Contractor shall pay to the City of Stockton the sum of Two Hundred Fifty 
Dollars ($250) for every calendar day where debris has remained on the job site overnight. 
Upon completion of the work, the Contractor shall remove all equipment and debris, and 
shall leave the site in a neat, clean condition all to the satisfaction of the Engineer.   
 
14-1.04  Sound Control Requirements 

The Contractor's attention is directed to Section 14-8.02 “Noise Control” of the Caltrans 
Specifications and the project specific equipment noise control measures listed in Table 
8.1 below. Nothing in the Caltrans Specifications or these Special Provisions voids the 
Contractor’s public safety responsibilities or relieves the Contractor from the responsibility 
to comply with other ordinances regulating noise level. 
 
The Contractor shall comply with all local sound control and noise level rules, regulations 
and ordinances which apply to any work performed pursuant to the contract.  Each 
internal combustion engine, used for any purpose on the job or related to the job, shall be 
equipped with a muffler of a type recommended by the manufacturer.  No internal 
combustion engine shall be operated on the project without the muffler.  
 
To minimize the construction impacts to residents, the Contractor is encouraged to select 
the bore method (directional drilling) over conventional trenching to install new conduits. 
 
The noise level requirement shall apply to the equipment on the job or related to the job, 
including, but not limited to, trucks, transit mixers, or transient equipment that may or may 
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not be owned by the Contractor.  All equipment shall have sound-control devices that are 
no less effective than those provided on the original equipment. The use of loud sound 
signals shall be avoided in favor of light warnings except those required by safety laws 
for the protection of personnel. 
 
Project Specific Equipment Noise Control 
 
Table 8-1 summarizes noise levels produced by construction equipment that is commonly 
used on roadway construction projects.  Construction equipment is expected to generate 
noise levels ranging from 70 to 90 dB at a distance of 50 feet, and noise produced by 
construction equipment would be reduced over distance at a rate of about 6 dB per 
doubling of distance.  The noise levels generated by the boring machine would be lower 
than any equipment listed in the table. 
 
Table 8-1.  Construction Equipment Noise 
 

Equipment 
Maximum Noise Level 
(dBA at 50 feet) 

Scrapers 89 

Bulldozers 85 

Heavy Trucks 88 

Backhoe 80 

Pneumatic Tools 85 

Concrete Pump 82 
Source: Federal Transit Administration 1995. 

 
Further, implementing the following measures would minimize the temporary noise 
impacts from construction: 
 
All equipment shall have sound-control devices that are no less effective than those 
provided on the original equipment.  No equipment shall have an unmuffled exhaust. 
 
As directed by the Engineer, the contractor shall implement appropriate additional noise 
mitigation measures as warranted.  These could include, but are not specifically limited 
to, changing the location of stationary construction equipment, turning off idling 
equipment, rescheduling construction activity, notifying adjacent residents in advance of 
construction work, and installing acoustic barriers around stationary construction noise 
sources.  Furthermore, construction activities shall be limited to the time period between 
9:00 a.m. and 5:00 p.m. 
 
Full compensation for conforming to the requirements of this section shall be considered 
as included in the prices paid for the various contract items of work involved, and no 
additional compensation will be allowed therefore. 
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14-1.05 Supplied Biologist will be done by others 

General 
This work includes providing a biologist to conduct one preconstruction survey of the 
study area and other activities to protect regulated species that may be harmed during 
construction activities.  Attention is also directed to the provisions in Section 14-6.03D 
“Contractor-Supplied Biologist” of the Caltrans Special Provisions. 
 
14-1.06  Cultural Resources 

If cultural materials are discovered during construction, including human remains, do not 
disturb the resources and immediately stop all work within a 60-foot radius of the 
discovery and within any nearby area suspected to overlie the discovery. Immediately 
notify all appropriate parties including the Caltrans District 10 Local Assistance 
archaeologist, the Local Assistance Engineer (DLAE), and the County Coroner if human 
remains are found. Do not move cultural materials or take them from the job site. Do not 
resume work within the discovery area until authorized. Additional protocols for human 
remains are given in the State Health and Safety Code Section §7050.5 and §5097.98. 
 

Full compensation for doing all the work involved in trench excavation, water control and 
dewatering, bedding and backfilling, placement of temporary paving, and cultural 
resources shall be considered as included in the contract prices paid for the various items 
of work and no additional compensation will be made therefore. 
 
SECTION 15 – EXISTING FACILITIES 

 
15-1.01  Existing Facilities 

Contractor attention is directed to requirements of Section 5-1.16, “Property and Facility 
Preservation” of these Special provisions, and 7-1.05, "Indemnification” and 7-1.06 
“Insurance", of the Caltrans Specifications. 
 

The work shall be performed in connection with various existing highway facilities (i.e., 
traffic signals and streetlights, storm drain pipe, catch basins, sidewalk drains, roadway 
pavement, roadside signs, utility boxes, trees, fences, etc.) shall conform to the provisions 
in Section 15, "Existing Facilities", of the Caltrans Specifications and these Special 
Provisions. 
 

All traffic control signs shall be maintained.  If relocation is necessary to facilitate the 
construction, the Contractor shall notify the Public Works Department, at (209) 937-8381, 
three (3) working days prior to said relocation, and request for approval as to where sign 
is to be temporarily relocated.  Full compensation for performing such removal and 
reinstallation shall be considered as included in the various items of work and no 
additional compensation will be allowed therefore. 
 

Fire hydrants, water valves, curb-stop boxes, and other utility facilities shall be 
unobstructed and accessible during the construction period. 
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Should the Contractor desire to have any alterations made in any utility or other 
improvement for Contractor's own convenience in order to facilitate Contractor's 
construction operations and for Contractor's sole benefit, Contractor shall make all 
necessary arrangements with the owners and bear all expense in connection therewith. 
 
Removed highway facilities that are not to be salvaged shall become the property of the 
Contractor and shall be disposed of according to these special provisions, Section 15 
“Existing Facilities” of Caltrans specifications, and as indicated on the plans. 
 
Items of work under this section, "Existing Facilities", for which specific bid items are not 
provided, shall be considered as included in the prices paid for the various items of work 
of the bid schedule, and no additional compensation will be provided therefore. 
 
Any contract adjustment that may be warranted due to differing site conditions will be 
made in accordance with the provisions of Section 4-1.02, "Changes and Extra Work", of 
these Special Provision. 
 
Relocations or repairs necessitated because of existing facilities which are not shown on 
the plans, or are shown at substantially different locations than shown may be paid as 
extra work in accordance with Section 4-1.02, “Changes and Extra Work”, of these 
Special Provisions, but only if the Engineer rules that the Contractor exercised due 
diligence in his operation.  Due diligence may be determined by the Engineer by reviewing 
surface and subsurface conditions that were existing prior to exposing the facility, and 
determining the absence of any signs sufficient to warn a diligent Contractor of the 
possible existence of a facility in the area. 
 
Utility Facilities 
Attention is directed to the possible existence of underground utilities not known to the 
City or in a location different from that which is shown on the plans or in these Special 
Provisions.  The Contractor shall take steps to ascertain the exact location of such 
facilities prior to doing any work that may damage such facilities or interfere with their 
service. 
 
Remove Existing Concrete 
Existing concrete sidewalk, gutter, curb and gutter, driveways, wheelchair ramps, and 
other concrete surfacing, where shown on the plans to be removed, shall be removed 
and disposed of. Concrete removal includes removal of any steel embedded in the 
concrete.  Sawcut concrete ramps, walks, curbs, and gutters to be removed at the nearest 
joint or scoreline, at the locations indicated on the plans, and as designated by the 
Engineer. 
 

Remove Existing Pavement 
Asphalt concrete pavement and aggregate base shall be removed by saw-cutting and 
excavation or cold planing to the lines, depths, and dimensions indicated on the plans 
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and/or as directed by the Engineer. 
 
Roadside Signs 
Unless otherwise shown on the plans, the Contractor shall maintain existing roadside 
signs in place.  The Contractor shall replace or repair all signs damaged by his operations 
and under this contract by using new material.  Such material shall be a replacement of 
the original in regards to type of sign, posts, and construction.  Relocation of the existing 
signs shall be done the same day the sign is removed from its original location. 
 
At the Contractor's option, existing signs may be temporarily removed in order to facilitate 
the Contractor's construction of other improvements included under this contract.  Any 
sign which is removed or damaged by the Contractor's shall be reinstalled at its original 
location using new unistrut posts in conformance with the Standard Specifications.  
Existing steel pipe sign posts shall be salvaged as directed by the Engineer.  Each 
roadside sign shall be reinstalled on the same day that the sign is removed.   
 
All new non-mast arm mounted signs shall have High Intensity Prismatic (HIP) 
reflective sheeting (reflectivity; ASTM type III) and covered with anti-graffiti film.  
The anti-graffiti film shall be transparent overlay for use on signs.  The reflective 
sheeting and anti-graffiti film shall be from same manufacturer and guaranteed for 
the same number years. 
 
Full compensation for any temporary removal and reinstallation of roadside signs and 
removing existing concrete and pavement shall be considered included in the lump sum 
price paid for “Traffic Control System”, and no additional compensation will be allowed 
therefor. 
 
SECTION 16 – BLANK 

 
DIVISION III EARTHWORK AND LANDSCAPE 
 
SECTION 17 – EARTHWORK AND LANDSCAPE 

 
17-1.01  Clearing and Grubbing 

Clearing and Grubbing shall conform to the requirements of Section 16, "Clearing and 
Grubbing", of the Standard Specifications, Section 17-2, “Clearing and Grubbing”, of the 
Caltrans Specifications, and these Special Provisions. 
 
Payment for removal of existing highway facilities for which specific bid items are not 
provided, shall be considered as included in the contract prices paid for various items of 
work, and no additional compensation will be provided therefore. 
 
All materials removed shall be off hauled and disposed of by the Contractor. 
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Attention is directed to Section 19-1.03D, "Buried Man-Made Objects", of the Caltrans 
Specifications. 
 

Existing underground structures, trash, debris, loose fill, tree roots, tree remains, organic 
surficial soil, and other rubbish shall be removed or otherwise disposed of so as to leave 
the areas that have been disturbed with a neat and finished appearance, free from debris.  
Depressions left from any removals shall be properly filled and compacted in accordance 
with these Special Provisions, and as directed by the Engineer. 
 
The methods for removal of subsurface irrigation and utility lines will depend on the depth 
and location of the line in relation to planned improvement.  Unless otherwise specified, 
remove the pipe and compact the soil in the trench according to the applicable portions 
of these Special Provisions. 
 

Where loose, uncompacted fill occurs at the surface of the site, the materials shall be 
excavated to expose firm natural ground or previously compacted fill.  The exposed 
surface shall then be prepared to receive fill in accordance with the applicable portions of 
these Special Provisions. 
 
Nothing herein shall be construed as relieving the Contractor of his responsibility for final 
cleanup of the highway as provided in Section 4-1.13, "Cleanup", of the Caltrans 
Specifications. 
 
Full compensation for clearing and grubbing shall be considered included in the contract 
lump sum price paid for Clearing and Grubbing, and no additional compensation will be 
allowed.  All the work involved in clearing and grubbing, shall include the removal and 
disposal of all the existing materials as shown on the plans, as specified in the Standard 
Specifications, these Special Provisions, and as directed by the Engineer.  Where it is 
required the contractor shall test the materials, according to Federal and State guidelines 
and regulations, before disposal. 
 
SECTION 18 – BLANK 

 
SECTION 19 – EARTHWORK  

 
19-1.01  Roadway Excavation 

Roadway excavation shall conform to the requirements of Section 19, "Earthwork", of the 
Standard Specifications, Caltrans Specifications, and these Special Provisions.  
Wherever relative compaction is specified, it shall be determined by ASTM D1557. 
 
Surplus excavated material shall become the property of the Contractor and shall be 
disposed of outside the highway right-of-way in accordance with the provisions in Section 
19-2.03B, "Surplus Material", of the Caltrans Specifications. All excavated material shall 
be loaded for off-haul from the site as it is generated.  Material will not be allowed to 
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accumulate within the right-of-way.  If excavation exceeds 15 feet, water sampling will be 
required. 
 
Full compensation for Roadway Excavation shall be considered included in the contract 
prices paid for the various items of work requiring “Earthwork” and no additional 
compensation will be allowed.  
 
19-1.02  Trench Excavation and Backfill 

Trench excavation, pipe bedding, and backfill shall conform to the requirements of 
Section 71, "Sanitary Sewer and Storm Sewers", of the Standard Specifications and City 
of Stockton Standard Plan Nos. R36 through R43, and any amendment and revisions, 
these Special Provisions, and as specified on the plans.  Controlled Density Fill (CDF) 
shall be mandatory for trenches 8” wide or less.  Contractor shall grind 3” deep, 12” each 
side of trench, and repave.  If excavation exceeds 15 feet in depth, water sampling will 
be required. 
 
Water control shall conform to the provisions of Section 19-3.03B(5) “Water Control and 
Foundation Treatment” of the Caltrans Specifications and these Special Provisions.  The 
Contractor shall construct and maintain all necessary ditches, cofferdams, channels, 
drains, sumps, and temporary protective works, and shall furnish, install, and maintain all 
necessary pumping and other equipment for controlling flows, including ground water in 
the pipe trenches and structure excavations, so that no foundation will contain any free 
water.  Full compensation for water control shall be included in the contract prices paid 
for various items of work, and no additional compensation will be made therefore. 
 
The Contractor shall do all excavation of whatever substance is encountered to the lines 
and grades shown on the plans.  Where it becomes necessary to excavate beyond the 
limits of normal excavation lines in order to remove boulders or other interfering objects, 
the void remaining after the removal of the boulders shall be backfilled with suitable 
material and density, as approved by the Engineer.  The Contractor shall do such grading 
as is necessary to prevent surface water from entering the excavation.  The Contractor 
shall remove and dispose of all water entering the excavation.  Disposal of water shall be 
done in a manner to prevent damage or nuisance to adjacent properties. 
 
Due to width limitations, proximity of existing utilities, structures, and access 
requirements, the Contractor may be required to provide a vertical, open trench, shoring 
system for portions of this project.  Shoring of all trench excavations shall conform to the 
Sheeting and Shoring Section of these Special Provisions. 
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The amount of open trench or plated trench permitted at any one time shall not exceed 
fifty (50) feet or as allowed by the Engineer.  Trench excavation shall be closed and all 
lanes shall be restored to traffic at the end of each workday.  The Contractor shall furnish 
and install non-skid steel plates to span trench sections, which have not been backfilled.  
Non-skid trench plates shall have a manufactured surface with a coefficient of friction that 
equals or exceeds zero point thirty-five (0.35). 
 
Approach and ending plates shall be attached to the roadway by a minimum of two (2) 
dowels predrilled into the corner of the plate and drilled a minimum of two (2) inches into 
the pavement.  Interior plates are to be butted together.  Fine graded asphalt concrete 
shall be compacted to form ramps with a maximum slope of eight and one-half percent 
(8.5%) with a minimum twelve- (12) inch taper to cover all exterior edges of the plates.  
When the plates are removed, the dowel holes in the pavement shall be backfilled with 
graded fines of asphalt concrete mix.  A concrete slurry or equivalent slurry mix may be 
substituted with the approval of the Engineer. 
 
All operations shall be carried out in an orderly fashion.  Backfilling, compacting, and 
clean-up work shall be accomplished as the work is approved and traffic through the work 
shall be impeded or obstructed as little as possible. 
 
The trench bottom shall be free of bumps or hollows and graded to provide uniform 
support along the length of pipe. 
 
Excess excavated material shall become the property of the Contractor and shall be 
removed and disposed of away from the job site at the Contractor's expense.  Full 
compensation for the removal and disposal of excess or unsuitable material shall be 
considered included in the contract unit prices paid for the various items of work and no 
additional compensation will be allowed therefore. 
 
Pipe bedding and backfill shall be placed above and below the pipe to the lines and 
grades shown on the City of Stockton Standard Plans Nos. R36 through R43, as shown 
on the plans, and as specified in these Special Provisions. 
 
Delete Section 19-3.03E, "Structure Backfill", of the Caltrans Specifications and substitute 
the following: 
 

"Pipe bedding, envelope, and trench backfill material shall consist of imported 
material, free from vegetable matter and other deleterious substances and shall 
form a firm, stable base when compacted.  The percentage composition weight by 
weight shall conform to the following grading: 

 
Sieve Size Percentage 

Passing 
1" 100 
¾" 90-100 
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No. 4 35-60 
No. 30 10-30 
No. 200 2-9 

 
The material shall conform to the following quality requirements: 

 Requirements 
Resistance(R-value) 78 min. 
Sand equivalent 25 min. 

 
In no case shall native excavated material be used as pipe bedding, envelope, and 
trench backfill. 

 
Bedding material shall be placed to approximately the same elevation on both sides of 
pipe to prevent unequal loading and displacement of the pipe.  The difference in elevation 
of the bedding backfill on either side of pipe shall not exceed six (6) inches at any time. 
 
Trench backfill shall consist of the trench area from the top of the pipe bedding to the 
ground surface, or if within a roadway, to the bottom of the roadway subgrade. 
 
Backfill shall be compacted by impact, vibration, or by a combination of these methods, 
as approved by the Engineer.  However, impact type compactors shall not be used around 
or over PVC pipe until backfill over the top of the pipe will permit compaction of the backfill 
material without deflecting or damaging the pipe.  Jetting will not be permitted. 
 
All backfill shall be placed in maximum eight (8) inch uncompacted lifts. 
 
Compaction shall be determined by ASTM D1557. 
 
The Contractor shall place temporary surfacing promptly after backfilling and shall 
maintain such surfacing until permanent paving work can be installed. 
 
Temporary paving shall consist of asphalt cutback rolled to provide a smoother surface.  
All edges shall be contoured to provide a smooth transition between the existing grade 
and the cutback surface.  The Contractor shall maintain the surface free of depressions, 
bumps, loose pieces, and other defects at all times.  During wet weather, the Contractor 
shall provide a solid, non-skid surface over temporary pavement to protect the surface 
from damage by traffic. 
 
Temporary pavement shall be replaced with permanent pavement, as soon as is practical 
after the trench is backfilled and as allowed by the Engineer. 
 
Until the permanent pavement is placed, the base rock and temporary asphalt plant mix 
at the surface of the trench shall be maintained at all times.  Continuous inspection and 
maintenance of the trench area will be required. 
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Any excavation shall also conform to the provisions in Section 100, “Street Opening and 
Pavement Restoration Regulations” of the Standard Specifications.  
 
Full compensation for doing all the work involved in trench excavation, water control and 
dewatering, bedding and backfilling, and placement of temporary paving shall be 
considered as included in the contract prices paid for the various items of work requiring 
“Earthwork” and no additional compensation will be made therefore. 
 
19-1.03  Dewatering 

Attention is directed to Section 19-3.03B, "Structure Excavation", of the Caltrans 
Specifications and these Special Provisions. 
 
If an NPDES (National Pollutant Discharge Elimination System) is required for disposal 
of water from construction dewatering activities, it shall be the obtained by the contractor 
prior to any dewatering activities.  Contractor shall comply with SWRCB requirements for 
discharging water from any dewatering operation, including obtaining all necessary 
permits, testing, and/or monitoring. 
 
Dewater the excavation if ground water is encountered.  Continue dewatering before and 
during subsequent excavation to prevent damage to the work.  Foundation must be free 
of water when footing concrete or pipes are placed. 
 
The contractor shall dispose of the water so as not to cause damage to the public or 
private property, or to cause a nuisance or menace to the public or violate the law.  
Dewatering shall be installed and operated so that the groundwater level outside the 
excavation is not reduced to the extent which would cause damage or endanger adjacent 
structures or property.  The static water level shall be drawn down a minimum of 1 foot 
below the bottom to excavations to maintain the undisturbed state of natural soils and 
allow the placement of any fill to the specified density.  The control of groundwater shall 
be such that softening of the bottom of excavations, or formation of “quick” conditions or 
“Boils”, does not occur. 
 
Full compensation for doing all the work involved in dewatering, water control and   
bedding and backfilling, and placement of temporary paving shall be considered as 
included in the contract prices paid for the various items of work requiring “Dewatering” 
and no additional compensation will be made therefore. 
 
SECTION 20 – LANDSCAPE  

 
20-1.01  Planting and Irrigation 

The work performed in connection with planting shall conform to the provisions of Section 
5-1.36, “Property and Facility Preservation,” Section 15, "Existing Facilities," and Section 
20, "Landscape," of the Caltrans Specifications and these Special Provisions. 
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All trash, debris, rubble, concrete, and other foreign materials shall be removed from 
planting areas prior to modifying/repairing irrigation systems and planting. 

 
Existing plants shall be maintained as directed by the Engineer.  Payment for maintaining 
existing plants shall be considered as included in the various items of work and no 
additional compensation shall be allowed therefore. 
 

Contractor shall furnish and install 12-inches minimum imported topsoil in planting areas. 
Existing on-site soil shall not be used unless approved by the Engineer. Imported topsoil 
shall be fertile, friable soil of loamy character having a normal amount of humus. The 
topsoil shall be free of subsoil, refuse, roots, rocks larger than 1/2" diameter, weeds and 
brush, nematodes or other objectionable material. 
 
Contractor shall furnish and install sod equal to or better than the existing lawn.  Final 
lawn (sod) acceptance shall be subject to the approval of the City. Where new concrete 
is to be constructed, existing turf at back of the walk, shall be adjusted to the new finished 
grade. Sod shall be a good quality bluegrass mix free of noxious weeds. 
 
Contractor shall install additives and mulch as required by the Engineer. Commercial 
fertilizer (granular) shall be a pelleted or granular form controlled-release only and shall 
be applied at the rates as recommended by the manufacturer. Three applications of 
commercial fertilizer (slow release) shall be applied as directed by the Engineer. The plant 
establishment period shall be no less than 90 calendar days. All plant materials furnished 
and installed under this contract shall be guaranteed against any and all poor, inadequate 
or inferior installation and workmanship for the guarantee period of one year. Any 
materials found to be in poor condition during the plant establishment period shall be 
replaced immediately.  The Engineer shall be the sole judge as to whether the poor 
condition of the material is the result of improper installation or of poor maintenance.  
Material to be replaced within the guarantee period shall be replaced by the Contractor 
within 10 days of written notification by the Engineer. 
 
Existing sprinkler systems disturbed by the Contractor’s activity shall be repaired to the 
satisfaction of the City. Contractor shall be responsible for the removal and relocation of 
existing irrigation systems, including replacement of sprinkler heads, valves, lines, 
controllers, connections, etc. and other work, materials, or equipment required completing 
the work. All repairs shall be made with new materials. Pipe materials for irrigation 
systems shall be Schedule 40 PVC. Nipples shall be threaded. Sprinklers shall be the 
type, pattern and material and shall have the operating characteristics as that which is 
removed or disturbed by the work. Contractor shall coordinate repairs and modifications 
to the irrigation system with the property owner. 
 
If required to match new sidewalk grade, existing Lawns shall be (1) raised by lifting 
existing turf and filling with tamped imported Clements loam, replacing and rolling the turf; 
or (2) lowered by lifting existing turf, removing sufficient soil to lower properly, replacing 
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and rolling the turf. 
 
Where new sidewalk to be constructed, the existing turf at the back of the walk, shall be 
adjusted to the new finished grade.  The contractor has two options (1) remove the 
existing turf to adjust the grade and replace the existing turf with new turf or (2) lift the 
existing turf and by removing or adding sufficient soil adjust the turf to the new grade.  
Turf to be placed shall be a good quality bluegrass mix free of noxious weeds.  All 
landscaping shall be maintained in good health upon completion of the project.  
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in restoring planting and irrigation systems, complete 
in place, including the maintenance period, shall be considered as included in the prices 
paid for the various items of work and no additional compensation will be allowed 
therefore. 
 
20-1.02  Tree Removal and Pruning and Root Trimming 

This work shall consist of removal and disposal off-site of trees if required.  Tree removal 
shall be performed in accordance with these Special Provisions and as directed by the 
Engineer or City Arborist. Trees shall be felled in such a manner as not to injure 
improvements that are to be preserved. Trees shall be removed to a depth necessary to 
remove stumps and roots. All trees shall be completely removed where a structure is to 
be constructed, trenches are to be excavated, proposed trees will be replanted, or 
unsuitable material is to be removed. 
 
Pruning shall be performed only by a certified arborist and with prior City approval. No 
pruning of new or existing trees shall be done without prior City Arborist approval. No 
hooks or any other climbing devices that might damage or puncture tree bark shall be 
used.  The Contractor shall be responsible to report to the City Arborist in writing, any 
hazardous trees, dead structural limbs, or cavities so corrective action may be taken.   
 
Tree root trimming shall be performed as directed by the City Arborist. Contractor shall 
request a root system inspection at least 48 hours prior to excavation and root cutting 
activities. City will issue a Notice to Resume Work to the contractor. Contractor shall 
adhere to City’s instructions and shall resume work no later than 48 hours after receiving 
said Notice to Resume Work. If during root trimming, the Engineer or City Arborist 
determines that a tree, not originally designated for removal is to be removed, 
compensation will be paid in accordance with Section 4-1.05, “Changes and Extra Work” 
of the Caltrans Specifications. 
 
If in the opinion of the Engineer or City Arborist a tree not approved for removal has been 
damaged due to the Contractor’s operation and cannot be saved, the Contractor shall, 
when so ordered by the Engineer, remove the tree in its entirety and replant with a 48” 
box container size tree of the same kind, or as designated by the City Arborist, at the 
Contractor’s expense. 
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Trees removed for the construction of this project, whether shown or not shown on the 
plans, shall be considered included in the contract prices paid for various items of work, 
and no additional compensation will be made therefore. 
 
Should any direct or indirect damage or injury result to any public or private property by 
or on account of any act, omission, neglect, or misconduct in the execution of work, or as 
a consequence of the non-execution thereof on the part of the Contractor or any of his 
employees or agents, such property shall be restored at the expense of the Contractor to  
a condition equivalent to that existing before the damage or injury occurred by repairing 
or rebuilding the same, or by otherwise making restitution in an acceptable manner for 
such damage or injury. 
 
The Contractor shall be required to provide and maintain barriers, guards, and lights when 
and where it may be necessary in order to effectively guard the public from the work being 
done.  This includes open excavations resulting from tree removals.  The Contractor shall 
also be required to post proper signage and traffic control for the public regarding detours 
and the condition of the work under construction, all in accordance with applicable 
provisions in Part 6 of the California MUTCD. 
 
Material 
All removed tree material, including debris, shall become the property of the Contractor 
who shall be responsible for its proper disposal.  The Contractor shall not leave debris, 
including removed concrete, at the site overnight.   
 
Imported Clements loam, or equal, shall be used to fill voids left by the removal of a stump. 
The Clements loam shall be free of rocks, clay balls, debris, noxious weeds and 
undecayed vegetable matter. 
 
Trees that are removed shall be replaced with a 15-gallon container size tree of Ginkgo 
(Fairmount), or as designated by the City Arborist and planted to the satisfaction of the 
City Arborist.  Newly planted trees shall be warranted by the Contractor for one (1) year 
for labor and materials.  
 

Workmanship 
Trees shall be progressively cut down and not felled.  All limbs, twigs, and leaves shall 
be removed from the site as a tree is cut down.  On-site burning will not be permitted. All 
tree stump removal sites shall be reported to Underground Service Alert, USA [(800) 227-
2600] a minimum of 48 hours to locate and mark all utilities prior to the removal work 
being performed at that site.  The tree stumps shall be removed to a point twelve (12) 
inches below the top of the adjacent curb and/or sidewalk.  In the absence of either curb 
or sidewalk, a small stump shall be removed twelve (12) inches below the adjacent ground 
level.  All roots from said stump that are visible and within a ten-(10) foot radius shall be 
removed. 
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All debris resulting from the tree and stump removal shall be cleaned up and removed 
from the site.  This includes wood chips and saw-dust left in any hole caused by the 
removal of a stump. 
 
Within the same day that a stump is removed or ground, its void shall be backfilled with 
imported Clements loam and compacted to the same density as the adjacent undisturbed 
soil and then install lawn turf to match existing. 
 
All tree roots shall be cut and removed twelve (12) inches below the sidewalk or adjacent 

ground level. 
 
Contractor Work Procedure 
The Contractor shall comply with the steps listed below: 

1. The Contractor shall contact City of Stockton inspector who will then contact 
the Street Tree Division for a root system inspection prior to root cutting and 
installation of sidewalk.  Provide at least 3 working days notice. 

2. If tree removal is questionable, City of Stockton tree division will respond as 
soon as practicable (generally within 2 working days) to inspect tree and root 
system and will issue a decision on site. 

3. Prior to resuming work and removing a tree, the City will obtain a Tree Removal 
Release from the property owner and the Contractor shall receive a Notice to 
Resume Work from a City Inspector.  

4. Contractor shall adhere to City of Stockton Street Tree Division’s instructions 
and shall resume work no later than 48 hours after receiving said Notice to 
Resume Work. 

 
Replace curb, gutter and/or sidewalk in accordance with these Special Provisions, 
Section 73. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in tree removal and pruning and root Trimming, 
including the maintenance period, shall be considered as included in the prices paid for 
the various items of work requiring “Tree Removal” and no additional compensation will 
be allowed therefore. 
 

SECTION 21 – EROSION CONTROL  

Attention is directed to the provisions in Section 21, “Erosion Control” of the Caltrans 
Specifications. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in erosion control, including the maintenance period, 
shall be considered as included in the prices paid for the various items of work requiring 
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“Erosion Control” and no additional compensation will be allowed therefore. 
 
DIVISION IV SUBBASES AND BASES 

 

SECTION 26 – AGGREGATE BASE 

 
26-1.01  Aggregate Base 

Unless otherwise indicated in these Special Provisions or indicated on the plans, 
aggregate base shall conform to the requirements of Section 26, "Aggregate Bases", of 
the Caltrans Specifications for Class 2 aggregate base. 
 
Aggregate base shall be placed in lifts no greater than eight (8) inches in loose thickness 
and in a manner that avoids segregation, moisture conditioned as necessary, and 
compacted to at least ninety-five percent (95%) relative compaction. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in construction of the various depths of aggregate 
base, complete in place, will be considered as included in the contract prices paid for 
various items of work requiring aggregate base, and other items of work, and no additional 
compensation will be allowed therefore. 
 
DIVISION V SUBSURFACE AND PAYMENT 

 

SECTION 39 – ASPHALT CONCRETE 

 
39-1.01  Asphalt Concrete 

Attention is directed to the provisions of Section 39-2, "Hot Mix Asphalt", of the Caltrans 
Specifications, and Section 39 of the Standard Specifications. 
 
If requested by the Engineer, the Contractor shall provide a ski on the paving machine. 
 
If poor quality paving joints show deterioration or open areas that allow water through the 
paving within one (1) year of paving, the Contractor will be required to fog seal for the full 
joint length for a minimum six (6) foot wide pass.  All costs for seal will be at no additional 
cost to the City of Stockton. 
 
Asphalt concrete shall not be placed adjacent to the curb and gutter until the area behind 
the curb and gutter is fully backfilled and compacted. It shall be the Contractor's 
responsibility, based on weather predictions, to schedule his paving operations to avoid 
paving in the rain or fog.  If the day's operations are canceled because of predicted rain 
or fog, a non-working day will be allowed regardless of actual working conditions.  The 
Engineer will determine whether the day's operation shall be canceled due to predicted 
rain or fog. 
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Asphalt concrete shall not be placed on any surface, which contains ponded water or 
excessive moisture in the opinion of the City Engineer. 
 
If paving operations are in progress and rain or fog forces a shut down, loaded trucks in 
transit shall return to the plant, and no compensation will be allowed therefore. 
 
The Contractor shall furnish and use canvas tarpaulins to cover all loads of asphalt from 
the time that the mixture is loaded until it is discharged from the delivery vehicle, unless 
otherwise directed in writing by the Engineer. 
 

The area to which paint binder has been applied shall be closed to public traffic.  Care 
shall be taken to avoid tracking binder material onto existing pavement surfaces beyond 
the limits of construction. 
 
No traffic shall be allowed on to the area to which paint binder has been applied with the 
exception of vehicles unloading asphalt concrete.  All vehicles involved with the 
Contractor's operations shall turn around within the road right-of-way.  Driveways and 
other private property shall not be used without prior written consent of the involved 
property owner, a dated copy of which shall be delivered to the Engineer prior to the use 
thereof. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals, 
and for doing all the work involved in constructing asphalt concrete, complete in place, 
shall be considered as included in the prices paid for the various items of work requiring 
“Hot Mix Asphalt (12” HMA Deep Lift)” and no additional compensation will be allowed 
therefore.  

 
DIVISIONS VI STRUCTURES 

 

SECTION 52 – REINFORCEMENT 

 
52-1.01  Reinforcement 

Reinforcing steel reinforcement shall conform to the provisions in Section 52, 
"Reinforcement", of the Caltrans Specifications.  All rebar shall be Grade 60. 
 
Full compensation for furnishing and installing bar reinforcing steel and mesh 
reinforcement shall be considered as included in the contract price paid for the various 
contract items requiring bar reinforcing or mesh reinforcement, and no additional 
compensation will be allowed therefore. 
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DIVISION VII DRAINAGE FACILIIES – NOT USED 

 

DIVISION VIII – MISCELLANEOUS CONSTRUCTION 

 

SECTION 73 – CONCRETE CURBS AND SIDEWALKS 

 
73-1.01  Concrete Curbs, Sidewalks, and Wheelchair Ramps 

Concrete curb, gutter, sidewalk, curb returns, including wheelchair ramps, grooving, 
driveways, and flat work, shall be in accordance with the provisions of Sections 73, 
"Concrete Curbs and Sidewalks", and 90, "Concrete”, of the Caltrans Standard 
Specifications, these Special Provisions, and as shown on the plans.   
 
Portland cement concrete shall conform to Section 90-2, "Minor Concrete," of the Caltrans 
Specifications and shall contain not less than 505 pounds of cementitious material per 
cubic yard for all uses.  Certification of the concrete shall be received from the vendor 
and delivered to the City Inspector at the time the concrete is poured. 
 
The Contractor shall sawcut all existing concrete curb, gutter and sidewalks, driveways,  
and other concrete improvements that will be matched with new improvements at the 
locations indicated on the plans and where directed by the Engineer. 
 
Expansion joints shall be constructed wherever required by the Standard Specifications, 
at the locations indicated on the plans, and where directed by the Engineer.  Expansion 
joints shall be filled with 3/8"-thick premolded expansion joint filler conforming to ASTM 
D-1751. 
 
Concrete shall be cured using the curing compound method for curb, sidewalks, and 
gutters.  The curing compound shall be the clear or translucent type conforming to the 
specifications of AASHTO Designation: M148, Type 1, except that the loss of water in the 
water retention test shall not exceed 0.040 gram per square centimeter or surface.  The 
curing compound shall contain a fugitive dye and shall be applied at the approximate rate 
of one (1) gallon per one hundred fifty (150) square feet of area.  The curing compound 
shall be applied in a manner that will provide a complete coating of all exposed faces of 
the concrete surface.  Alternate curing methods shall be submitted to the Engineer for 
approval before use. 
 
Reinforcing steel, where required, shall conform to Section 52, "Reinforcement", of the 
Caltrans Specifications and these Special Provisions.  All rebar shall be Grade 60. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
concrete sidewalks, including ramps, including all grading necessary for installation of 
concrete sidewalk or concrete ramps, to finished grade, disposal of all excess material, 
all sawcuts, reinforcements where required, grading under concrete, providing and 
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grading aggregate base subbase, backfill, compaction, watering, expansion joint filler, 
concrete and curing compound, grooving, and for doing all the work involved in furnishing 
and placing concrete sidewalks, or ramps, complete in place, as shown on the plans, as 
specified in the Standard Specifications and these Special Provisions, and as directed by 
the Engineer shall be included in the prices paid for the various contract items of work, 
and no additional work compensation will be allowed therefor. Where sidewalk, or 
driveway is adjacent to curb or curb and gutter, the six (6) inch dimension from face of 
curb to back of curb shall not be counted. 
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
concrete curb and gutter, including all aggregate subbase, reinforcement, sawcuttings, 
backfill, compaction, watering, expansion joint filler, and concrete curing compound, and 
for doing all the work involved in furnishing and placing concrete curb and gutter, complete 
in place, as shown on the plans, as specified in the Standard Specifications and these 
Special Provisions, and as directed by the Engineer shall be included in the prices paid 
for the various contract items of work, and no additional work compensation will be 
allowed therefor. 
 
Broken pieces of concrete shall be immediately removed from the job site and 
disposed.  No portions of broken concrete shall remain on the job site overnight.  
Contractor shall pay to the City of Stockton the sum of Two Hundred Fifty Dollars ($250) 
for every calendar day where debris has remained on the job site overnight. 
 
Reinforcing steel reinforcement shall conform to the provisions in Section 52, 
"Reinforcement", of the Caltrans Specifications.  All rebar shall be Grade 60. 
 
Full compensation for furnishing and installing bar reinforcing steel and mesh 
reinforcement shall be considered as included in the contract price paid for the various 
contract items requiring bar reinforcing or mesh reinforcement, and no additional 
compensation will be allowed therefore. 
 
SECTION 75 – MISCELLANEOUS METALS 

 
75-1  Miscellaneous Iron and Steel 

This work shall consist of furnishing and installing metal frames and covers or frames and 
grates for use in minor structures and shall conform to the provisions in Section 75, 
"Miscellaneous Metal", of the Standard Specifications. 
 
Full compensation for furnishing and installing miscellaneous iron and steel, including 
metal frames and covers or frames and grates, shall be considered as included in the 
contract prices paid for the various contract items, and no additional compensation will 
be allowed therefore. 
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DIVISION IX TRAFFIC CONTROL DEVICES 

 

SECTION 84 – MARKINGS 

 
84-1.01  Traffic Stripes, Pavement Markings, and Pavement Markers 

Traffic stripes and pavement legends, including crosswalks, shall be placed as shown on 
the plans, must comply with the California MUTCD, as modified herein, and as directed 
by the Engineer.  All pavement traffic stripes, legends, arrows and crosswalks shall be 
installed with hot applied thermoplastic pavement material.  The width and patterns of 
striping lines shall conform to the striping details shown in Figures 3A-101 (CA) through 
3A-113 (CA) in the California MUTCD. 
 
The thermoplastic material shall be free of lead and chromium and conform to State 
Specification PTH-02ALKYD (for markings) and PTH-02SPRAY (for stripes).  
Thermoplastic material shall be applied to the pavement at a minimum thickness of 0.060 
inches for long lines (4 inches stripes and 8 inches stripes in width) and 0.100 inches for 
all legends and arrows.   The crosswalk lines and limit lines shall be installed at a minimum 
thickness of 0.125 inches.  
 
A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes 
is measured as 2 traffic stripes. 
 
A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes 
is measured as 1 traffic stripe. 
 
If the contractor chooses to install stripes by using a cart (extruded) rather than a striping 
vehicle, all striping shall be applied to the pavement at a minimum thickness of 0.090 
inches.  Glass beads shall conform to State Specification in Sections 84-2.02D, 84-2.02E, 
and 84-2-03C(2)e.  Thermoplastic pavement markings and stripes shall be free of runs, 
bubbles, craters, drag marks, stretch marks, and debris.  
 
Use appropriate installation procedures according to manufacturer.  If pavement markings 
are applied to existing surface over existing painted legends (arrows and crosswalks), 
existing pavement legends (arrows and sidewalks) shall be removed before thermoplastic 
material is applied.  For either material, pavement shall be preheated to remove all 
residual moisture prior to installation. 
 
At intersections where existing pavement is removed and replaced, Contractor shall 
install new crosswalk control points for the City to review and approve. 
   
Configuration of traffic stripes, pavement markings, and crosswalks shall conform to the 
detail and methods as set forth in the latest issue of the California MUTCD and Caltrans 
Specifications, unless specifically modified on the plans. 
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All existing traffic stripes and pavement markings shall be removed where shown on the 
plans, where the existing striping conflicts with proposed striping, and as designated by 
the Engineer.   
 
Existing pavement markers, including underlying adhesive, when no longer required for 
traffic lane delineation, as directed by the Engineer, shall be removed and disposed of. 
 
Removal of traffic stripes and pavement markings, or the removal of objectionable 
material, shall be performed using methods approved in advance by the Engineer.  All 
resulting residue and dust shall be removed immediately from the surface being treated.  
Such removal shall be by a vacuum attachment operating concurrently with the blast 
cleaning operation.  The removal of yellow paint and thermoplastic material shall 
include testing for lead prior to disposal of the material.  Disposal of materials 
containing lead shall conform to state approved practices.  The removal of yellow 
paint and thermoplastic material shall also conform to the provisions in Section 14-1.01 
“Construction Site Waste Materials Management” of these special provisions. 
 
The Contractor shall place control points for the Engineer to review and approve.  No 
additional "cat tracks" shall be placed until control points are approved by the Engineer.  
The Contractor shall obtain approval from the Engineer on all striping cat tracks prior to 
final application and striping and markers. 
 
The Contractor shall place and remove any temporary striping required for routing traffic 
through the project area. 
 
All thermoplastic shall be provided by the Contractor.  Manufacturer and specifications 
shall be submitted for approval and shall conform to the specifications contained herein.  
All thermoplastic supplied shall conform to the local air pollution regulations.  Traffic line 
markings shall be reflectorized conforming to the Caltrans Specifications, Section 84-
2,”Traffic Stripes and Pavement Markings”. 
 
Existing surface which is to receive the thermoplastic material shall be mechanically wire 
brushed to remove all dirt and contaminants.  Thermoplastic material shall be applied 
only to the dry pavement surfaces and only when the pavement surface temperature is 
above fifty (50°F) degrees Fahrenheit.  Thermoplastic shall be applied only on a 
thoroughly dry surface and during periods of favorable weather.   
 
The Contractor shall make all necessary conform striping as required.  The completed 
stripes and markings shall be sharp and clear with clean, well-defined edges. 
 
Any damage by the elements to the newly stripe or marking due to the failure of any 
Contractor to protect his work shall be repaired by him at no additional cost.  Any over-
spray or tracking of fresh thermoplastic material onto unpainted surfacing shall be 
removed by any methods to the satisfaction of the Engineer. 
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On one-way streets and median-divided streets, the side of the retroreflective raised 
pavement markers that is visible to traffic proceeding in the wrong direction shall be red.  
The other retroreflective side shall be white or yellow as per the detail.  This section is 
applicable to Details 9, 10, 12, 13, 25, 25A, 26 and 27 in the California MUTCD. 
 
Blue Raised Pavement Markers shall be installed after any surface treatment (overlay, 
micro-surfacing, chip-seal, cape-seal, etc.) solely for aiding in locating fire hydrants. 
Typical marker locations are shown on Figure 3B-102 (CA) of the California MUTCD. 
  
(1) Two-Way Streets—Markers should be placed 6 inches from the edge of painted 
centerline on the side nearest the fire hydrant. If the street has no centerline, the marker 
should be placed 6 inches from the approximate center of the roadway on the side nearest 
the hydrant.  
 
(2) Streets with Left Turn Lane at Intersection—Markers should be placed 6 inches from 
the edge of painted white channelizing line on the side nearest the hydrant.  
 
(3) Streets with Continuous Two-Way Turn Lane—Markers should be placed 6 inches 
from the edge of the painted yellow barrier line on the side nearest the fire 
hydrant. 
 
(4) One-way streets and median-divided streets—Markers should be placed 6 inches 
from the edge of lane line on the side nearest the fire hydrant (at least 12’ from curb or 
edge of traveled way).  
 
The noise level created by the combined grinding activities must not exceed 86 dBA when 
measured at a distance of 50 feet at right angles to the direction of travel. 
 
The contract lump sum price paid for signs and striping shall include full compensation 
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the 
work involved in placing traffic stripes, painted curbs, pavement markings, pavement 
markers and legends, including any necessary cat tracks, dribble lines, and layout work, 
placement, removal, and disposal of any and all conflicting striping and pavement 
markers, complete in place, as shown on the plans, as specified in the Caltrans 
Specifications and these Special Provisions, and as directed by the Engineer. 
 
DIVISION X ELECTRICAL WORK – NOT USED 

 
DIVISION XI MATERIALS 
 
SECTION 90 – CONCRETE 

Attention is directed to the Section 90, “Concrete” of the Standard Specifications and 
these Special Provisions. 
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90-1.01  Minor Concrete 

Section 90-2, "Minor Concrete", of the Caltrans Specifications is amended by adding the 
following: 
 
Mineral admixture will be required in the manufacture of concrete containing aggregate 
that is determined to be "deleterious" or "potentially deleterious" when tested in 
accordance with ASTM Designation: C 289.  The use of mineral admixture in such 
concrete shall conform to the requirements in Section 90-1.02 of the Caltrans 
Specifications, "Materials", except the use of Class C mineral admixture will not be 
permitted.  
 
Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for 
doing all work involved in placing minor concrete shall be including in the various item of 
work involving minor concrete work. 
 
 


