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SPECIAL PROVISIONS 
FOR 

LOCAL STREET RESURFACING PROGRAM FY 2022‐23 SB1 – CRACK SEALING 
PROJECT NO. WD23003B 

DIVISION I – GENERAL PROVISIONS 

SECTION 1 – GENERAL  

1‐1.01  TERMS AND DEFINITIONS 

Wherever  in  the  Standard  Specifications,  Special  Provisions, Notice  to  Contractors, Proposal, 
Contract, or other  contract documents  the  following  terms  are used;  the intent and meaning 
shall be interpreted as follows: 

City or Owner ‐   City of Stockton 

Director ‐   Director of Public Works, City of Stockton 

Standard Specifications ‐   City of Stockton, Standard Plans and Specifications, and any 
amendments or revisions thereto (Revised 9/27/16) 

Caltrans Specifications ‐   2018 State of California, Department of Transportation, and any 
amendments or revisions thereto.  

Laboratory ‐   City of Stockton's Department of Public Works or consultant 
laboratory 

Department ‐   Department of Public Works, City of Stockton 

Engineer ‐   City Engineer, City of Stockton, acting either directly or through 
properly authorized Engineer agents and consultants 

MUTCD ‐   2014 California Manual on Uniform Traffic Control Devices 
(MUTCD), and any amendments and revisions thereto 

Working Day ‐   Defined as any eight (8) hour day, except as follows:  
Saturdays, Sundays, City‐observed holidays, and days on which 
the Contractor is prevented by inclement weather or conditions 
resulting  immediately  therefrom  adverse  to  the  current 
controlling  operation  or  operations,  as  determined  by  the 
Engineer, from proceeding with at least 75 percent of the normal 
labor  and  equipment  force  engaged  on  that  operation  or 
operations  for at  least 60 percent of  the  total daily  time being 
currently spend on the controlling operation or operations. 
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1‐1.02  SPECIFICATIONS 

The work  described  herein  shall  be  done  in  accordance with  the  current  City  of  Stockton, 
Department of Public Works Standard Specifications and Plans, and the 2018 Editions of the State 
of  California,  Department  of  Transportation  Standard  Specifications  and  Standard  Plans, 
California MUTCD, as referenced therein, and in accordance with the following Special Provisions.  
To the extent the California Department of Transportation Standard Specifications implements 
the STATE CONTRACT ACT, they shall not be applicable since the City of Stockton is not subject 
to said ACT. 

In  case  of  conflict  or  discrepancy  between  any  of  the  Contract  Documents,  the  order  of 
documents  listed below shall be the order of precedence, with the first  item  listed having the 
highest precedence. 

a. Contract Change Order (changes last in time are first in precedence)
b. Addenda to Contract Agenda
c. Contract Agreement
d. Permits
e. Notice Inviting Bids and Instructions to Bidders
f. Addendums and Letter of Clarification
g. Special Provisions
h. Project Drawings
i. City of Stockton Standard Specifications
j. City of Stockton Standard Drawings
k. Caltrans Standard Plans

With regards to discrepancies or conflicts between written dimensions given on drawings and 
the scaled measurements, the written dimensions shall govern. 

With  regards  to  discrepancies  or  conflicts  between  large‐scale  drawings  and  small‐scale 
drawings, the larger scale shall govern. 

With regards to discrepancies or conflicts between detailed drawings and referenced standard 
drawings or plans, the detailed drawings shall govern. 

In  the  event  where  provisions  of  codes,  safety  orders,  contract  documents,  referenced 
manufacturer’s  specifications  or  industry  standards  are  in  conflict,  the more  restrictive  and 
higher quality shall govern. 

Should  it  appear  that  the work  to  be  done  or  any  of  the matters  relative  thereto  are  not 
sufficiently detailed or explained in these specifications, the special provisions, or the plans, the 
Contractor  shall  apply  to  the  Engineer  in  writing  for  such  further  explanations  as may  be 
necessary and shall conform to them as part of the contract. All responses from the Engineer 
shall be in writing. In the event of any doubt or question arising respecting the true meaning of 
these specifications, the special provisions or the plans, reference shall be made to the Engineer, 
whose decision thereon shall be final. 

The Contractor  shall examine  carefully  the  site of  the work  and  the plans  and  specifications 
therefore.  He/She  shall  investigate  and  satisfy  himself/herself  as  to  conditions  to  be 
encountered, the character, quality and quantity of surface, subsurface materials or obstacles to 
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be encountered, the work to be performed, materials to be furnished, and as to the requirements 
of the bid, plans and specifications of the contract.  

1‐1.03  PLANS 

The  bidder's  attention  is  directed  to  the  provisions  in  Section 1‐1.03, “Definitions” of  the 
Standard Specifications and Section 1‐1.07 of the Caltrans Specifications. 

See Instructions to Bidders for complete instructions and documentation forms. 

See following page 
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SECTION 2 – BIDDING  

2‐1.01 GENERAL 

The bidder's attention is directed to the "Notice to Contractors" for the date, time and location 
of  the mandatory  pre‐bid meeting,  if  applicable.    Refer  to  the  City  of  Stockton’s  Bid  Flash 
webpage:  http://www.stocktongov.com/services/business/bidflash/default.html 

The  bidder's  attention  is  directed  to  the  provisions  in  Section  2,  "Bidding,"  of  the  Standard 
Specifications and these special provisions for the requirements and conditions which the bidder 
must observe in the preparation for the submission of the bid. 

The Bidder's Bond form mentioned in the last paragraph in Section 2‐1.34, "Bidder’s Security," of 
the Standard Specifications will be found following the signature page of the Proposal. 

In conformance with Public Contract Code Section 7106, a Non‐collusion Affidavit is included in 
the Proposal. Signing the Proposal shall also constitute a signature of the Non‐collusion Affidavit. 

The contractor, sub‐recipient or subcontractor shall not discriminate on the basis of race, color, 
national  origin,  or  sex  in  the  performance  of  this  contract.    The  contractor  shall  carry  out 
applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the award and 
administration  of  US  DOT  assisted  contracts.    Failure  by  the  contractor  to  carry  out  these 
requirements  is a material breach of this contract, which may result  in the termination of this 
contract or such other remedy, as the recipient deems appropriate.  Each subcontract signed by 
the bidder must include this assurance. 

2‐1.02  BID PROTEST 

In case of Bid protests, attention is directed to the provisions in Section 2‐1.51, “Bid Protests” of 
the Standard Specifications.  The party filing the protest must have submitted a bid for the 
work.  A subcontractor of a bidder may not submit a bid protest.   

A copy of bid protests is to be sent to the following address: 

Attention: Thinh Phan 
City of Stockton 

Public Works Department 
1465 South Lincoln Street 

Stockton, CA  95206 
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SECTION 3 – CONTRACT AWARD AND EXECUTION 

3‐1.01  CONTRACT AWARD  

The bidder's attention is directed to the provisions in Section 3, " Contract Award and Execution," 
of the Standard Specifications and these special provisions for the requirements and conditions 
concerning award and execution of the contract. 

Bid protests are  to be delivered  to  the  following address: Department of Public Works, 1465 
South Lincoln Street, Stockton, CA 95206, Attn: Thinh Phan.   The award of the contract, if it be 
awarded,  will  be  to  the  lowest  responsible  bidder  whose  proposal  complies  with  all  the 
requirements prescribed. 

3‐1.02  CONTRACT EXECUTION 

The contract shall be executed by the successful bidder and shall be returned, together with the 
contract bonds,  to  the Agency  so  that  it  is  received within 10 days, not  including  Saturdays, 
Sundays and legal holidays, after the bidder has received the contract for execution. Failure to 
do  so  shall  be  just  cause  for  forfeiture  of  the  proposal  guaranty.  The  executed  contract 
documents shall be delivered to:  

City of Stockton 
Public Works Department 

Attn: Thinh Phan 
1465 South Lincoln Street 

Stockton, CA 95206 

3‐1.03  CONTRACT BONDS 

Contract Bonds shall conform to the requirements set forth in Section 3‐1.05, "Contract Bonds", 
of the Standard Specifications, except for the second paragraph which shall be replaced with the 
following:  

"The Faithful Performance bond will be retained by the City of Stockton for twelve (12) 
months  following  recordation  of  the Notice  of  Completion  (or  partial  completion)  to 
guarantee  the  correction  of  failure  attributed  to  workmanship  and materials.  Upon 
recordation  of  the  Notice  of  Completion  (or  partial  completion),  the  amount  of  the 
Faithful Performance bond may be reduced to ten percent (10%) of the actual cost of the 
constructed improvements”. 
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SECTION 4 – SCOPE OF WORK 

4‐1.01 DIFFERING SITE CONDITIONS 

Attention is directed to the provisions in Section 4‐1.06, "Differing Site Conditions," of the 
Caltrans Specifications and the Standard Specifications.  Contractor shall notify the Engineer if 
he/she finds physical conditions differing materially from contract documents. 

4‐1.01  EXTRA WORK 

Section 4‐1.05, “Changes and Extra Work” of the Caltrans Specifications is amended by adding 
the following between the second and third paragraphs: 

“If,  in  the  opinion  of  the  Engineer,  such  work  cannot  reasonably  be  performed 
concurrently with  other  items  of work,  and  if  a  controlling  item  of work  is  delayed 
thereby, an adjustment of contract time will be made.” 

4‐1.02  CLEANUP 

The  Contractor’s  attention  is  directed  to  Sections  4‐1.13,  “Cleanup,”  of  the  Caltrans 
Specifications. 

The Contractor shall conduct and cause all working forces at the site to maintain the site in a neat 
orderly manner  throughout  the  construction  operations.  The work  shall  be  conducted  in  a 
manner that will control the dust. When ordered to provide dust control, the Contractor shall 
use  water  to  reduce  the  dusty  conditions  all  to  the  satisfaction  of  the  Engineer.  During 
construction,  the  Contractor  shall  remove  all  rubbish  and  debris  as  it  is  generated.  Upon 
completion of the work, the Contractor shall remove all equipment, debris, and shall leave the 
site in a neat, clean condition all to the satisfaction of the Engineer. 

See following page  
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SECTION 5 – CONTROL OF WORK  

5‐1.01  PERMITS 

The Contractor’s attention is directed to Sections 5‐1.20B, “Permits, Licenses, Agreements, and 
Certifications,” of the Caltrans Specifications and these Special Provisions. 

The following is not an all‐inclusive list of the required permits and/or licenses, if applicable:  

• Contractor’s License. A valid California Class A or C‐12 Contractor License.
• Business License. The contractor shall possess prior to the execution of the contract and

maintain throughout the duration of the contract, a valid City of Stockton business license.
• Encroachment Permit.  Contractor shall obtain a City of Stockton encroachment permit and

pay all required fees from all affected owners of right‐of‐way.   Permit and fees must be
obtained from the City Permit Center (209‐937‐8366) before the start of construction.

• Construction Notification, dust control – The Contractor is responsible for the preparation
and  submittal  of  the  San  Joaquin  Valley  Air  Pollution  Control  District  Construction
Notification  Form.    More  information  can  be  found  at  the  following  web  site:
http://www.valleyair.org.

• Construction Water – The Contractor is responsible for obtaining a permit and pay fees for
the water meter  from  California Water  Service  or  City  of  Stockton,  as  applicable,  for
construction water obtained from a City hydrant.  This permit shall be approved by the City
of Stockton Fire Department.

Full compensation for conforming to the provisions  in this section  including applicable permit 
fees shall be considered as  included  in  the prices paid  for  the various contract  items of work 
involved, and no additional compensation will be allowed, therefore. 

5‐1.02  SUBMITTALS 

The following  is a  list of anticipated submittals  for the project.   The  list  is provided to aid the 
Contractor in determining the scope of work, but is not intended to be all‐inclusive and additional 
submittals may be required:  

 List of submittals

 DAS‐140 & DAS‐142

 Local Hire Employment Ordinance – Good Faith Effort

 Monthly Local Employment Ordinance Compliance Report

 Water Pollution Control Program (WPCP)

 Material Submittals and pertinent MSDS

 Product submittals

 Emergency Contacts/Authorized Representatives

 Manufacturer’s Instructions/Field Reports

 Traffic Control Plan

 Project Schedule (Critical Path Method)

 City of Stockton Encroachment Permit

 City of Stockton Business License

 Staging Agreements with Private Property Owner (if applicable)
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The Contractor shall transmit each submittal to the Engineer for review and approval.  Submittals 
shall be sequentially numbered on the submittal list form.  Resubmittals shall be identified with 
the original number and a sequential resubmittal suffix  letter.   The original submittal shall be 
numbered X.  The first resubmittal shall be numbered X‐a and so on.  Identify on the form the 
date of the submittal, and Contractor, Subcontractor or supplier. Any incomplete submittals will 
be returned for resubmittal. 

Schedule submittals to expedite the Project, and deliver to Engineer at the Engineer’s office, see 
Section 10‐1.01, “Order of Work,” of these Special Provisions. 

For each submittal for review, allow 15 calendar days excluding delivery time to and from the 
Contractor. 

When revised for resubmission, identify all changes made since the previous submission. 

Distribute copies of reviewed submittals as appropriate.  Instruct parties to promptly report any 
inability to comply with requirements. 

Within 10 calendar days after Notice of Award  submit a complete  list of all  submittals  to be 
submitted and the dates when they will be submitted.  All submittals shall be submitted within 
30  calendar days  from  the date  the Notice of Award; otherwise project working days will 
commence, with or without the issuance of the Notice to Proceed.   

Wherever  called  for  in  the  Contract  Documents,  or  where  required  by  the  Engineer,  the 
Contractor shall furnish to the Engineer for review, 1 set, plus one reproducible copy, of each 
shop drawing submittal.  The term “Shop Drawings” as used herein shall be understood to include 
detail  design  calculations,  shop  drawings,  fabrication  and  installation  drawings,  erection 
drawings, lists, graphs, catalog sheets, datasheets, and similar items.  Whenever the Contractor 
is required to submit design calculations as part of a submittal, such calculations shall bear the 
signature  and  seal  of  an  engineer  registered  in  the  appropriate  branch  and  in  the  state  of 
California, unless otherwise directed. 

Normally, a separate submittal form shall be used for each specific item or class of material or 
equipment for which a submittal is required.  Transmittal of submittal of various items using a 
single form will be permitted only when the items are taken together constitute a manufacturer’s 
“package” or are so functionally related that expediency indicates review of the group or package 
as a whole.  A multi‐page submittal shall be collated into sets, and each set shall be stapled or 
bound, as appropriate, prior to transmittal to the Engineer. 

Except as may otherwise be indicated herein, the Engineer will return prints of each submittal to 
the Contractor with their comments noted on the submittal.  The Contractor shall make complete 
and acceptable submittals to the Engineer by the second submission of a submittal  item.   The 
City reserves the right to withhold monies due to the Contractor to cover additional costs of the 
Engineer’s review beyond the second submittal. 

If a submittal is returned to the Contractor marked “NO EXCEPTIONS TAKEN”, formal revision and 
resubmission of said submittal will not be required.  

If  a  submittal  is  returned  to  the  Contractor marked  “MAKE  CORRECTIONS  NOTED”,  formal 
revision and resubmission of said submittal will not be required. 
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5‐1.03  RECORDS 

The  Contractor’s  attention  is  directed  to  Sections  5‐1.27,  “Records,”  of  the  Caltrans 
Specifications. 

The cost accounting records for the contract shall be maintained separately from other contracts, 
during  the  life  of  the  contract,  and  for  a  period  of  not  less  than  3  years  after  the  date  of 
acceptance of the contract. If the Contractor intends to file claims against the City, the Contractor 
shall keep the cost accounting records specified above until the complete resolution of all claims 
has been reached. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

5‐1.04  JOB SITE APPEARANCE 

The Contractor shall maintain a neat appearance to the work. 

Debris developed during construction shall be disposed of concurrently with its generation.  The 
Contractor shall pay to the City of Stockton the sum of Two Hundred Fifty Dollars ($250) for every 
calendar day where debris has remained on the job site overnight. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work and no additional compensation will be 
allowed, therefore. 

5‐1.05  PROPERTY PRESERVATION/EXISTING FACILITIES 

The Contractor’s attention  is directed to Sections 5‐1.36, “Property and Facility Preservation,” 
and Section 15, “Existing Facilities,” of the Caltrans Specifications. 

The Contractor's attention is directed to the existence of certain underground facilities that may 
require  special precautions  to be  taken by  the Contractor  to protect  the health,  safety,  and 
welfare of workers and of the public. Facilities requiring special precautions include, but are not 
limited to, conductors of petroleum products, oxygen, chlorine, and toxic or flammable gases, 
natural gas in pipelines six (6) inches or greater in diameter, or pipelines operating at pressures 
greater  than  60  psi  (gage);  underground  electric  supply  system  conductors  or  cables  with 
potential to ground of more than 300 V, either directly buried or in duct or conduit, which do not 
have concentric grounded or other effectively grounded metal shields or sheaths. 

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of 
subsurface installations at least two (2) working days, prior to performing any excavation or other work 
close to any underground pipeline, conduit, duct, wire, or other structure.  Regional notification centers 
include, but are not limited to, the following: 
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Notification Center  Telephone Number 

Underground Service Alert – Northern California 
(USA) 

811 

(800) 227‐2600

Immediately  upon  encountering  unknown  existing  facilities,  the  Contractor  shall  notify  the 
Engineer  in writing of  the situation,  request coverage of  the work as extra work, and aid  the 
Engineer in determining due diligence. Failure to do so may result in forfeiture of any rights to 
receive extra work compensation under Section 8‐1.07, “Delays,” of the Caltrans Specifications. 
Should the Contractor stop work, no compensation will be made for any "downtime" prior to 
written notifications being received by the Engineer or his representative. 

Delays due to encountering unexpected facilities shall be determined and compensated in 
accordance with the provisions of Section 8‐1.07, “Delays,” of the Caltrans Specifications, and 
as herein modified. Delays due to encountering unexpected facilities shall be compensated as 

additional contract working days to the contractor.  Contractor shall submit a written request to the 
Engineer requesting a time extension due to the delay.  No other compensation is allowed. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

5‐1.06  REQUEST FOR INFORMATION 

The  Contractor’s  attention  is  directed  to  Sections  5‐1.42,  “Request  for  Information”  of  the 
Caltrans Specifications. 

Contractor shall submit a request for information upon recognition of any event or question of 
fact arising under the contract.  The Engineer shall respond to the request for information within 
5 working days. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

5‐1.07 NOTICE OF POTENTIAL CLAIM 

The Contractor  shall not be entitled  to  the payment of any additional  compensation  for any 
cause, or for the happening of any event, thing or occurrence, including any act or failure to act, 
by the Engineer, unless he has given the Engineer due written notice of potential claim as herein 
specified, provided, however, that compliance with this section shall not be a prerequisite for 
matters within the scope of the protest provisions under “Changes and Extra Work”,  “Time of 
Completion” or within the notice provisions in “Liquidated Damages” not to any claim which is 
based on differences in measurements of errors of computation as to Contract quantities. The 
written notice of potential  claim  shall  set  forth  the  items  and  reasons which  the Contractor 
believes to be eligible for additional compensation, the description of work, the nature of the 
additional costs and the total amount of the potential claim. If based on an act or failure to act 
by the Engineer, written notice for potential claim must be given to the Engineer prior to the 
Contractor commencing work; in all other cases, written notice for potential claims must be given 
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to the Engineer within 15 days after the happening of the event, thing or occurrence giving rise 
to the potential claim. 

It is the intention of this Section that potential differences between the parties of this Contract 
be brought to the attention of the Engineer at the earliest possible time appropriate action may 
be taken and settlement may be reached. The Contractor hereby agrees that he shall have no 
right to additional compensation for any claim that may be based on any act or failure by the 
Engineer or any event, thing or occurrence for which no written notice of potential claim was 
filed. 

5‐1.08  INSPECTIONS 

All work under this contract shall be under the control and  inspection of the City Engineer or 
his/her appointed representative. The Contractor shall notify the City of Stockton Public Works 
Department  forty‐eight  (48)  hours  in  advance  of  any  construction.    Contractor  shall  pay  for 
overtime for inspection during City holidays, weekends and non‐business hours. 

5‐1.09  RIGHTS IN LAND 

The following is added to Section 5‐1.32, “Areas for Use" of the Caltrans Specifications: 

"All work, equipment parking, or any other activity associated with the project shall be 
confined to the project limits within the street rights‐of‐way. The Contractor's use of any 
other property exclusively in connection with this project shall be by a written agreement 
between the property owner and the Contractor. A certified copy of any such agreement 
shall be furnished to the Engineer prior to the use of such property by the Contractor." 

Full compensation for conforming to the provisions in this section shall be considered as included 
in prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

5‐1.10  STAGING AREA (If Applicable) 

Attention  is directed  to  the  requirements  specified  in  Section 5‐1.32,  ”Areas  for Use” of  the 
Caltrans Specifications and these Special Provisions. 

The street right‐of‐way shall be used only for activities that are necessary to perform the required 
work. The Contractor shall not occupy the right‐of‐way or allow others to occupy the right‐of‐
way for material storage or other purposes that are not necessary to perform the required work. 

The Contractor  shall  secure at his own expense any area  required  for plant  sites,  storage of 
equipment or materials, or for other purposes.  No additional compensation will be considered.  
A copy of the “use” agreement shall be submitted to the Engineer. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in prices paid for the various contract items of work involved, and no additional compensation 
will be allowed therefore. 

SECTION 6 – BLANK  
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SECTION 7 – LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC  

7‐1.01  PUBLIC CONVENIENCE 

Contractor’s  attention  is  directed  to  Section  12‐1.01,  “Maintaining  Traffic”  of  these  Special 
Provisions. 

The Contractor shall notify San Joaquin Regional Transit District (SJRTD) (dispatcher (209) 948‐
0642) a minimum of five (5) working days prior beginning Work.  Contractor shall coordinate with 
SJRTD if any bus stops and bus routes are affected. 

The  Contractor  shall  inform  the  City  Fire  Department,  City  Police  Department,  City  Traffic 
Department, Municipal Utilities Department  (MUD),  Stockton Unified  School District,  and  all 
affected utilities no later than seventy‐two (72) hours before work is to begin.  The Contractor 
shall provide  the City with  the name and  telephone number  (business, home, and mobile) of 
three (3) representatives available at all times during the duration of the contract.  Said names 
and telephone numbers shall be provided to the City of Stockton Public Works, Fire and Police 
Departments. 

The Contractor  shall  circulate printed  form  letters, approved by  the Engineer, explaining  the 
project to be constructed and the length of time inconvenience will be caused by the project and 
deliver  same  to  the  residents  and businesses  to be  affected  at  least  seventy‐two  (72) hours 
before work is to commence.  In addition, the Contractor shall provide temporary “No Parking” 
signs posted seventy‐two (72) hours in advance of the work. Such signs shall be placed no further 
than fifty (50) feet apart.  The additional “No‐Parking” signs shall be removed on completion of 
the work and the opening of the street to traffic. The Contractor is responsible for the removal 
of any vehicles obstructing his operations. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

7‐1.02  PUBLIC SAFETY 

The Contractor’s attention is directed to Section 12‐1.02, “Maintaining Traffic” of these Special 
Provisions.  Nothing in the specifications voids the Contractor’s public safety responsibilities. 

All safety devices, their maintenance, and use shall conform to the latest requirements of OSHA 
and  shall  conform  to  the  applicable  provisions  of  Part  6  "Temporary  Traffic  Control",  2014 
MUTCD California Supplement, the current edition of the “Manual on Uniform Traffic Control 
Devices (MUTCD)” and the 2014 “Work Area Traffic Control Handbook (WATCH)”.  It shall be the 
complete responsibility of the Contractor to protect persons from injury and to avoid property 
damage.' Adequate barricades, construction  signs,  flashers, and other such  safety devices, as 
required, shall be placed and maintained during the progress of the construction work, until the 
project is completed. Whenever required, flagmen shall be provided to control traffic.  

The Contractor shall provide for the proper routing of vehicles, bicyclists, and pedestrians  in a 
manner that will hold congestion and delay of such traffic to practicable minimum by furnishing, 
installing,  and maintaining  all  necessary  temporary  signs,  barricades,  and  other  devices  and 
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facilities, as approved by the City Traffic Engineer. As the work progresses, the Contractor shall 
relocate, subject to the City Traffic Engineer's approval, such devices and facilities as necessary 
to maintain proper routing. The Contractor shall maintain Americans with Disabilities Act (ADA) 
compliance through the work site (or approved alternate route) at all times during all phases of 
construction. The Contractor shall notify the City Traffic Engineer via the inspector a minimum of 
three (3) working days prior to the relocation of any traffic control devices. 

Full compensation for furnishing, installing, moving, and removing of all necessary traffic control 
devices  including,  but  not  limited  to,  signing,  striping,  barricades,  arrow  boards,  CMS,  and 
flagging  shall  be  included  in  the  contract  prices  for  “Traffic  Control”  and  no  additional 
compensation  will  be  allowed,  therefore.  Section  12‐1.04,  "Payment,”  of  the  Caltrans 
Specifications is deleted. 

SECTION 8 – PROSECUTION AND PROGRESS  

8‐1.01  SCHEDULE 

Attention is directed to Section 8‐1.02, “Schedule” of the Caltrans Specifications.  The Contractor 
shall submit a schedule of construction to the City Engineer within five (5) working days following 
the Notice to Proceed.  

The  Contractor's  construction  schedule  must  be  approved  before  any  construction  may 
commence. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

8‐1.02  PRE‐CONSTRUCTION CONFERENCE 

The City of Stockton Public Works Department will schedule a pre‐construction meeting with the 
Contractor following award of the contract and prior to commencing work (Thinh Phan and 209‐
937‐8885).  This meeting will be held in the City of Stockton, Public Works Department.  

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

8‐1.03  POST CONSTRUCTION CONFERENCE 

The Contractor  shall  attend  a post‐construction meeting  that will be  arranged by  the Public 
Works  Department  (Thinh  Phan  and  209‐937‐8885)  after  completion  of  work  and  prior  to 
acceptance and final payment. The project engineer and the project Inspector will also attend 
this meeting. The purpose of the meeting will be to discuss the project and any related  issues 
that can help improve future Public Works construction projects. This meeting will be held in the 
City of Stockton, Public Works Department. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

8‐1.04  TIME OF COMPLETION 
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Attention  is directed to the provisions  in Section 8‐1.05, “Time,” of the Caltrans Specifications 
and these Special Provisions.   

The contract for the performance of the work and the furnishing of materials shall commence 
within  ten  (10)  days  from  the Notice  to  Proceed  date  and  shall  be  diligently  prosecuted  to 
completion before the expiration of the working days specified in this section from the date of 
said commencement. 

The Contractor  shall diligently prosecute  the contract work  to completion within  forty  (40) 
working days.  The days to finish the punch list, provided by the City, are included in the Original 
Working Days.  

Should the Contractor choose to work on a Saturday, Sunday, or on a City Holiday recognized by 
the  labor  unions,  the  Contractor  shall  reimburse  the  City  of  Stockton  the  actual  cost  of 
engineering,  inspection,  testing,  superintendent, and/or other overhead expenses, which are 
directly chargeable to the contract. The approximate cost is $100 per hour.  Should such work be 
undertaken at the request of the City, reimbursement will not be required. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

8‐1.05  LIQUIDATED DAMAGES 

Attention is directed to the provisions in Section 8‐1.10, “Liquidated Damages,” of the Caltrans 
Specifications and these Special Provisions. 

The Contractor shall pay liquidated damages to the City of Stockton in the amount of $3,200.00 
(three thousand two hundred) per day for each and every calendar day that the work, with the 
exception  of  the  plant  establishment  and  maintenance  period,  remains  incomplete  after 
expiration of the contract working days specified in these Special Provisions. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed therefore. 

See following page
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SECTION 9 – PAYMENT 

9‐1.01 GENERAL 

Attention  is directed to Section 9 of the Standard Specifications, Section 9, “Payment,” of the 
Caltrans Specifications, and these Special Provisions. All measurements and payments  for this 
work shall conform to all applicable provisions on Section 9 of the Caltrans Specifications. 

All materials designated  to be  removed  shall become  the property of  the Contractor, unless 
otherwise noted, and  shall be disposed  in accordance with  local,  state, and  federal  laws and 
ordinances. 

Full compensation for performing the work in these specifications shall be included in the prices 
paid  for  the various contract  items of work and no additional compensation will be allowed, 
therefore. 

9‐1.02  PAYMENTS 

Attention  is  directed  to  Sections  9‐1.16,  "Progress  Payments,”  and  9‐1.17,  "Payment  After 
Contract Acceptance,” of the Caltrans Specifications, and Sections 9‐1.16A, "Progress Payments 
‐ General,” and 9‐1.17D, "Final Payment and Claims,” of the Standard Specifications. No partial 
payment will be made  for any materials  that are  furnished on hand, but not yet  installed or 
incorporated in the work. 

Full compensation for all labor, equipment, tools, materials, services, travel, and incidentals and 
for doing all the work and all other items required to complete the work in conformity with the 
Contract Documents will be included in the prices paid for the various contract items of work and 
no additional work compensation will be allowed,  therefore.   No other compensation will be 
made except for the items listed in the Bid Proposal.  Work for which no separate payment has 
been provided will be considered as a subsidiary obligation of the Contract.    

Schedule of Measurement and Payment: 

1. Mobilization: paid by  lump  sum,  shall  include but not  limited  to,  those necessary  for  the
movement of personnel, equipment, supplies, and incidentals to the project site.

2. Traffic  Control:  paid  by  lump  sum,  shall  include  all  preparatory  work  and  operations,
including, but not limited to, designing, furnishing, installing and maintaining traffic control
and pedestrian access.  Also, includes materials (including signs, cones, flashing arrows, and
barricades and all other  items shown on the traffic handling plans), tools, equipment, and
incidentals (including overhead  lighting, cellular phones and radios), and all  incidentals for
doing  all work  involved  in  traffic  control,  complete  in  place  as  specified  in  these  Special
Provisions and as directed by the Engineer.

3. Water  Pollution  Control:  paid  by  lump  sum,  shall  include  preparing  the  WPCP,
implementation of erosion control BMPs  identified  in WPCP, providing all  labor, materials,
tools  equipment,  and  incidentals  as  described  in  Section  13  of  the  Caltrans  Standard
Specifications and these Special Provisions.
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4. Crack Sealing: paid by the square yard, shall include but not limited to, furnishing all labor,
materials,  tools,  equipment,  and  incidentals,  and  for  doing  all  the  work  involved  in
preparation to the cracks before application of the crack sealant.  Only cracks that are larger
than ¼ inch shall be sealed.

9‐1.03  INCREASE OR DECREASE QUANTITIES 

The City reserves the right to make such alterations, deviations, additions to, or omissions from 
the plans and specifications, including the right to increase or decrease the quantity of any item 
or portion of the work or to omit any  item or portion of the work, as may be deemed by the 
Engineer to be necessary or advisable and to require such extra work as may be determined by 
the  Engineer  to  be  required  for  the  proper  completion  or  construction  of  the whole work 
contemplated, without adjustment in the unit price as bid.  Section 9‐1.06B and Section 9‐1.06C 
of the Caltrans Specifications shall not apply. 

Any such changes will be set forth in a contract change order, which will specify, in addition to 
the work to be done in connection with the change made, adjustment of contract time, if any, 
and the basis of compensation for such work. A contract change order will not become effective 
until approved by the Public Works Director. City Manager and/or City Council approval may be 
necessary depending on the amount of the change order. 

9‐1.04 MOBILIZATION 

Mobilization shall conform to the provisions in Section 9‐1.16D, "Mobilization," of the Caltrans 
Standard Specifications and these Special Provisions. 

Full compensation for any costs required to comply with the provisions in this section shall be 
considered to be included in the “Mobilization” price paid for on the contract items of work and 
no additional compensation will be allowed, therefore. 

9‐1.05  STOP NOTICE 

Section 9‐1.16E(4), “Stop Notice Withholds,” of the Caltrans Specifications is amended to read 
as follows:  

At its option, the Department of Public Works may at any time retain from the amounts due to 
the Contractor sufficient amount to cover claims which are filed pursuant to Section 3179 et seq 
of the Code of Civil Procedures. 

9‐1.06 QUANTITIES 

The following estimate of the quantities of work to be done and materials to be furnished are 
approximate only, and are  intended as a basis  for  the comparison of bids. The City does not 
expressly or by implications agree that the actual amount of work will correspond therewith, but 
reserves the right to increase or decrease the amount of any class or portion of the work without 
increase or decrease in the unit price bid or to omit portions of the work that may be deemed 
necessary or expedient by the Engineer. 
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ITEM 
NO. 

DESCRIPTION  UNIT 
ESTIMATED 
QUANTITY 

1  Mobilization  LS  1 

2  Traffic Control  LS  1 

3  Water Pollution Control  LS  1 

4  Crack Sealing (ALL WORK COMPLETE IN‐PLACE)  SY  840,000 

Each bidder shall bid each item on the Bid Schedule. Failure to bid an item shall be just cause for 
considering  the  bid  as  non‐responsive.  The  City  reserves  the  right  to  include  or  delete  any 
Schedule or portion thereof, or to reject all bids. 

Official bid documents, including plans and specifications, are available on the City of Stockton 
website at: http://www.stocktongov.com/services/business/bidflash/default.html 

All  bids  submitted  for  this  project  must  conform  to  the  requirements  of  the  official  bid 
documents, including plans and specifications. 

See following page
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DIVISION II – GENERAL CONSTRUCTION 

SECTION 10 – GENERAL 

10‐1.01 ORDER OF WORK 

The order of work  shall  conform  to  the Contractor’s approved project  schedule described  in 
Section 8‐1.01, “Schedule” of these Special Provisions. 

Contractor’s  attention  is  directed  to  the  Public  Safety,  Public  Convenience,  and Maintaining 
Traffic sections of these Special Provisions. Nothing in this section shall be construed as to relieve 
the  Contractor  of  the  responsibility  to  stage  the work  in  a manner  that  complies with  the 
requirements of these sections.  

All permits  and  approvals  as may be  required  for  this project  shall be  secured or ordered 
immediately after award of the contract or their acquisition timing determined, such that the 
same is not a cause for delay.  The cost of the permits shall be included in the total bid costs. 

Minor deviations from these requirements may be allowed by the Engineer, if in the opinion of 
the Engineer, the prosecution of the contract will be better served and the work expedited. Any 
Contractor request for such deviations shall not be adopted without the Engineer's prior written 
approval. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

10‐1.02 PRE‐CONSTRUCTION SURVEY 

The  Contractor  shall  perform  pre‐construction  and  post‐construction  survey  of  all  existing 
structures,  pavements  and  other  above  ground  facilities  within  the  project  limits  prior  to 
beginning any work, noting their condition by means of dated photographs and video. 

Color photographs  shall be  taken with  a digital  camera  at  locations  (property  sites)  that  are 
appropriate to show pre‐existing conditions and after constructed conditions. Each photograph 
shall  show  the date and  time  the photograph was  taken and  clearly be  labeled  showing  the 
location, viewing direction, and any special  features noted. Digital copies of photographs and 
videos shall be submitted to the City prior to approval of project. 

Full compensation for conforming to the provisions in this section shall be considered as included 
in the prices paid for the various contract items of work involved, and no additional compensation 
will be allowed, therefore. 

SECTION 11 – BLANK 

SECTION 12 – TEMPORARY TRAFFIC CONTROL 

12‐1.01 MAINTAINING TRAFFIC 

Attention  is directed to Sections 7‐1.03, "Public Convenience,” 7‐1.04, "Public Safety,” and 12, 
"Temporary Traffic Control,” of  the Caltrans  Specifications, 10.01,  "Order of Work,” of  these 
Special  Provisions.  Nothing  in  these  Special  Provisions  shall  be  construed  as  relieving  the 
Contractor from the responsibilities specified in these sections. 
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The Contractor shall furnish, and maintain in good working order, all barricades, arrow boards, 
CMS, and flashers, and provide flaggers as necessary to protect pedestrians and vehicular traffic.  

The Contractor shall furnish and maintain all barricades, arrow boards, CMS, flashers, and any 
detour  signs  twenty‐four  (24) hours  a day,  including  covering or  removing  signs during non‐
construction hours. 

The  Contractor  shall  provide  adequate  and  continuous  ingress  and  egress  for  all  adjacent 
properties, except  for  the  limited period of  time  it  is necessary  to perform work at a specific 
property.  The  Contractor  shall  diligently  prosecute  all work  directly  impacting  businesses  to 
completion. The Contractor shall coordinate limited closures with tenants or owners, as required 
by these Special Provisions, and as directed by the Engineer. 

The Contractor shall submit to the City Engineer a detailed "Temporary Traffic Control Plan" for 
review and approval. The "Temporary Traffic Control Plan" shall be submitted no later than five 
(5) working days following the Notice to Proceed date and prior to commencing any work which
requires  implementation  of  any  component  of  the  "Traffic  Control  Plan."  The  plan  shall  be
approved by the Engineer prior to its implementation by the Contractor.

The  "Traffic  Control  Plan"  shall  conform  to  the  typical  traffic  control  details  included  in  the 
requirements of Section 12‐1.02, "Traffic Control System for Lane and Road Closure,” of these 
Special  Provisions.  The  Temporary  Traffic  Control  Plan  shall  include,  but  not  be  limited  to, 
detailed requirements for the following: 

 Traffic control devices, including signs and markings.

 Construction detour routes, phasing and/or staging of both  the roadway and sidewalk
areas.

 Employee, Customer, and Business/Delivery access to adjacent property.

 Emergency vehicles access.

 Bus, refuse collection, and mail delivery access.

 Any parking zones to be removed on a temporary basis.

 Any temporary "No Parking" zones.

 Pedestrian and bicyclist access.

The “Temporary Traffic Control Plan” shall consider the impacts of changes in traffic volumes and 
capacities related to the construction activities, and their impact on vehicular and bicycle traffic 
and pedestrian operations, on roadway pavements, including provisions to restore construction‐
damaged pavements. 

Traffic Lane and Sidewalk Closures 

Lanes and sidewalks may be closed only as  indicated  in  this section, "Maintaining Traffic,” of 
these Special Provisions. Except for work required under Sections 7‐1.03, “Public Convenience” 
and 7‐1.04, “Public Safety” of Caltrans Specifications, work that interferes with public traffic shall 
be performed only as indicated. Traffic lane and sidewalk closures shall conform to the following 
requirements: 

Lane closure, a maximum of one lane in each direction of travel and not more than twelve (12) 
feet wide, shall be permitted only between the hours of 8:30 a.m. and 4:30 p.m.  Any extended 
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working hours require the approval of the Engineer.  The Engineer may restrict or alter the hours 
of work on a street due to high traffic or other considerations. 

Personal  vehicles of  the Contractor's employees  shall not be parked on  the  traveled way or 
shoulders, including any section closed to public traffic. 

Adequate  ingress and egress shall be maintained throughout the project  limits for fire, police, 
and other emergency vehicles. The Contractor  shall provide adequate  ingress and egress  for 
residences, property owners, and abutting business owners to their respective properties except 
when performing work at their specific locations. 

Also, the Contractor shall provide adequate signing, barricades and flashers or portable flashing 
beacons,  flaggers,  and  other  equipment  and  personnel  necessary  to  adequately  control  and 
direct traffic in a safe manner. The Contractor shall maintain all barricades, flashers and detour 
signs twenty‐four (24) hours a day, including covering signs during non‐construction hours. The 
Contractor  shall  also  provide  the  City with  the  names  and  telephone  numbers  of  three  (3) 
representatives available at all times. 

Whenever Contractor's vehicles or equipment are parked within six (6) feet of a traffic lane, the 
area shall be closed with fluorescent traffic cones or portable delineators placed on a taper  in 
advance of the parked vehicles or equipment and along the edge of the traffic lane at twenty‐
five (25) foot intervals to a point not less than twenty‐five (25) feet past the last vehicle or piece 
of equipment. A minimum of nine (9) cones or portable delineators shall be used for the taper. A 
W20‐1 (Road Work Ahead) sign shall be mounted on a portable sign stand with flags. The sign 
shall be placed where directed by the Engineer.  

Except  as  otherwise  allowed  by  the  Engineer,  “long  term”  and  temporary  closures  shall  be 
removed, and  the  full width of  the  traveled way shall be open  for use by public  traffic when 
construction operations  are not  actively  in progress during  the working period or  successive 
working periods. 

The Contractor shall provide for pedestrian and wheelchair access to at least one (1) intersection 
corner within  each  block  and  the  abutting  sidewalk  facilities  along  each  block,  at  all  times. 
Simultaneous closure of both intersection corners to pedestrian traffic within the same block is 
not allowed. 

The  Contractor  shall maintain  at  least  one  (1)  north/south  crosswalk  and  one  (1)  east/west 
crosswalk open to pedestrian and wheelchair access, where it exists, at each intersection at all 
times. 

Attention is directed to Part 6 of the California MUTCD. Nothing in these Special Provisions shall 
be construed as relieving the Contractor from his responsibility as provided in Part 6 of California 
MUTCD. 

Full  compensation  for  furnishing,  installing, moving,  removing,  and  all  the  necessary  traffic 
control devices including, but not limited to, the necessary signs, striping, barricades, and flagging 
shall be included in the contract prices paid for the various items of work of the bid schedule, and 
no additional compensation will be allowed, therefore. 
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Maintaining Pedestrian Access 

Means of passage of pedestrian traffic around and through the work area shall be provided at all 
times. Path of travel shall comply with Americans with Disabilities Act (ADA) regulations. 

The Contractor shall cause the  least possible disruption to the affected properties and restore 
suitable pedestrian access immediately following completion of the active work in progress. 

At  least one  (1) continuous ADA accessible walkway along one  (1)  side of  the  street  shall be 
available at all times. At  locations where work  is actively  in progress, the pedestrian walkway 
within a single block may temporarily be closed at one (1) end of the block along one (1) side of 
the street. Pedestrians shall be rerouted to the walkway on the opposite side of the street. 

Minor deviations from the requirements of this section, which do not significantly change the 
cost of the work, maybe permitted upon the written request of the Contractor if, in the opinion 
of the Engineer, public traffic will be better served and the work expedited. These deviations shall 
not be adopted by  the Contractor until  the Engineer has approved  them  in writing. All other 
modifications will be made by contract change order.  

Full  compensation  for  furnishing  a  temporary  traffic  control  plan,  furnishing,  installing, 
maintaining, and removing all components of the required traffic control system, traffic lane and 
sidewalk closures, temporary pavement delineation, maintaining driveway and pedestrian traffic, 
and for maintaining traffic as specified in the plans and these Special Provisions, and as directed 
by the Engineer, shall be included in the contract prices for “Traffic Control” and no additional 
compensation will be allowed, therefore. 

12‐1.02 TRAFFIC CONTROL SYSTEM FOR LANE AND ROAD CLOSURE 

A traffic control system shall consist of closing traffic  lanes and ramps  in accordance with the 
provisions  of  Section  12,  "Temporary  Traffic  Control,”  of  the  Caltrans  Specifications,  the 
provisions under "Public Safety,” "Maintaining Traffic,” and "Construction Area Signs" elsewhere 
in these Special Provisions. 

The provisions  in this section will not relieve the Contractor from the responsibility to provide 
additional devices or take the measures that may be necessary to comply with the provisions in 
Section 7‐1.04, "Public Safety,” of the Caltrans Specifications and these Special Provisions. 

Traffic  shall  be  controlled  with  stationary  type  lane  closures.  The  Contractor's  attention  is 
directed to the provisions in section 81‐3, "Pavement Markers,” of the Caltrans Specifications. If 
any  component  in  the  traffic  control  system  is displaced or  ceases  to operate or  function as 
specified,  from any cause, during  the progress of  the work,  the Contractor  shall  immediately 
repair the component to  its original condition or replace the component and shall restore the 
component to its original location. 

When  lane  closures  are made  for  work  periods  only,  at  the  end  of  each  work  period,  all 
components  of  the  traffic  control  system,  except  portable  delineators  placed  along  open 
trenches or excavation adjacent to the traveled way shall be removed from the traveled way and 
shoulder. If the Contractor so elects, the components may be stored at selected central locations, 
approved by the Engineer, within the limits of the highway right‐of‐way. 
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Each vehicle used to place, maintain, and remove components of a traffic control system shall be 
equipped with a Type II flashing arrow sign, which shall be in operation when the vehicle is being 
used  for  placing, maintaining,  or  removing  the  components. Vehicles  equipped with  Type  II 
flashing arrow  signs not  involved  in placing, maintaining, or  removing  the components when 
operated within a stationary type lane closure shall only display the caution display mode. The 
sign shall be controllable by the operator of the vehicle while the vehicle is in motion. The flashing 
arrow sign shown on the plans shall not be used on the vehicles which are doing the placing, 
maintaining, and removing of components of a traffic control system, and shall be in place before 
a lane closure requiring its use is completed.  

Section 12‐1.04, ”Payment” of the Caltrans Specifications is amended as follows: "The Contractor 
shall pay fully the cost of furnishing all flaggers,  including transporting flaggers, to provide for 
passage of public traffic." 

Attention is directed to Part 6, “Temporary Traffic Control,” of the California MUTCD. 

Nothing  in  these  Special  Provisions  shall  be  construed  as  relieving  the  Contractor  from  his 
responsibility as provided in Part 6 of California MUTCD. 

Full  compensation  for  furnishing  all  labor  (including  flagging  costs), materials,  signs,  arrow 
boards,  CMS,  tools,  equipment,  and  incidentals,  and  for  doing  all  the work  involved  in  lane 
closures, including placing, removing, storing, maintaining, moving to new locations, replacing, 
and  disposing  of  the  components  of  the  traffic  control  system  as  specified  in  the  Caltrans 
Specifications and these Special Provisions and as directed by the Engineer, shall be included in 
the contract “Traffic Control”, and no additional compensation will be allowed, therefore. 

The  adjustment  provisions  in  Section  4‐1.05A,  "Changes  and  Extra Work  ‐  General,”  of  the 
Standard  Specifications  shall  not  apply  to  the  item  of  traffic  control  system. Adjustments  in 
compensation for traffic control system will be made only for an increased or decreased traffic 
control system required by changes ordered by the Engineer and will be made on the basis of the 
cost of the increased or decreased traffic control necessary. The adjustment will be made on a 
force account basis as provided in Section 9‐1.04, "Force Account,” of the Caltrans Specifications 
for increased work and estimated on the same basis in the case of decreased work. 

Traffic control system required by work, which is classed as extra work, as provided in Section 4‐
1.05,” Changes and Extra Work,” of the Caltrans Specifications, will be paid for as a part of the 
extra work.  

SECTION 13 – WATER POLLUTION CONTROL 

13‐1.01 WATER POLLUTION CONTROL 

Water  pollution  control  shall  conform  to  the  requirements  in  Section  13,  “Water  Pollution 
Control,” of the Caltrans Specifications, these Special Provisions, and as directed by the Engineer. 

The Contractor shall develop and implement a Storm Water Pollution Prevention Plan (SWPPP), 
which specifies Best Management Practices (BMPs) that will prevent all construction pollutants 
from contacting storm water and with the intent of keeping all products of erosion from moving 
off site into receiving waters. The Contractor shall inspect and maintain all BMPs. 
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Full compensation  for  furnishing,  installing, maintaining, and  removing all components of  the 
required water pollution control devices as specified in the plans and these Special Provisions, 
and as directed by  the Engineer, shall be  included  in  the contract prices  for “Water Pollution 
Control” and no additional compensation will be allowed, therefore. 

SECTION 14 – ENVIRONMENTAL STEWARDSHIP 

14‐1.01 HAZARDOUS WASTE AND CONTAINMENT 

When the presence of asbestos or hazardous substances are not shown on the plans or indicated 
in the specifications and the Contractor encounters materials which the Contractor reasonably 
believes to be asbestos or a hazardous substance as defined in Section 25914.1 of the Health and 
Safety Code, and  the asbestos or hazardous  substance has not been  rendered harmless,  the 
Contractor may continue work in unaffected areas reasonably believed to be safe. The Contractor 
shall  immediately cease work  in the affected area and report the condition to the Engineer  in 
writing. 

In conformance with Section 25914.1 of  the Health and Safety Code,  removal of asbestos or 
hazardous substances  including exploratory work  to  identify and determine  the extent of  the 
asbestos or hazardous substance will be performed by separate contract. 

If delay of work in the area delays the current controlling operation, the delay will be considered 
a right of way delay and the Contractor will be compensated for the delay in conformance with 
the provisions in Section 8‐1.07, “Delays,” of the Caltrans Specifications. 

14‐1.02 DUST CONTROL 

Dust control shall conform to any requirements set forth in the San Joaquin Valley Air Pollution 
Control District Construction Notification Form, the provisions in Section 10‐5, “Dust Control” of 
the  Caltrans  Specifications  and  these  Special  Provisions.    Section  10‐5  of  the  Caltrans 
Specifications shall be amended to include the following sentences: 

"Use of water except for recycled, reclaimed, or other non‐potable water for the purpose of dust 
control or other construction uses unless  for health or safety purposes  is prohibited. All dust 
control operations shall be performed by the Contractor at the time, location and in the amount 
ordered by the Engineer. The application of either water or dust palliative shall be under the 
control of the Engineer at all times." 

Watering  shall  conform  to  the  provisions  of  Section  10‐6,  “Watering,”  of  the  Caltrans 
Specifications and these Special Provisions. 

Full  compensation  for  conforming  to  the  requirements of  this  section  shall be  considered as 
included  in the prices paid  for the various contract  items of work  involved, and no additional 
compensation will be allowed, therefore. 

14‐1.03 NOISE CONTROL REQUIREMENTS 

Noise control shall conform to the provisions in Section 14‐8.02, “Noise Control," of the Caltrans 
Specifications and these Special Provisions. Nothing in the Caltrans Specifications or these Special 
Provisions voids the Contractor’s public safety responsibilities or relieves the Contractor from the 
responsibility to comply with other ordinances regulating noise level. 
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The Contractor shall comply with all  local sound control and noise  level rules, regulations and 
ordinances which apply to any work performed pursuant to the contract.  

The  noise  level  requirement  shall  apply  to  the  equipment  on  the  job  or  related  to  the  job, 
including, but not limited to, trucks, transit mixers, or transient equipment that may or may not 
be owned by  the Contractor. The use of  loud sound signals shall be avoided  in  favor of  light 
warnings except those required by safety laws for the protection of personnel. 

Full  compensation  for  conforming  to  the  requirements of  this  section  shall be  considered as 
included  in the prices paid  for the various contract  items of work  involved, and no additional 
compensation will be allowed, therefore. 

SECTION 37 – CRACK TREATMENT 

37‐1.01 GENERAL 

Work covered by this section includes cleaning out and sealing cracks ¼‐inch or greater in existing 
asphalt concrete pavement areas. 

37‐1.02 SUBMITTALS 

Contractor  shall  submit certifications  from  suppliers  stating compliance of materials with  the 
requirements of this section.  The submittal must include: 

1. Manufacturer’s name
2. Production location
3. Product brand or trade name
4. Product designation
5. Batch or lot number
6. Crack treatment material type
7. Contractor or subcontractor name
8. Contract Number
9. Lot size
10. Shipment date
11. Manufacturer’s signature

37‐1.03 MATERIAL 

Crack seal material shall consist of a single component, hot‐applied, elastically modified asphalt 
composition specifically produced for effective pavement maintenance joint sealing. 

See following page 
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Crack Treatment Material Requirements 

Quality characteristic a  Test method b  Requirement: Type 3 

Softening point (min, °C)  ASTM D36  90 

Cone penetration at 77 °F (Max)  ASTM D5329  50 

Resilience at 77 °F, unaged (%)  ASTM D5329  30‐70 

Flexibility (°C) c  ASTM D3111  0 

Tensile adhesion (min, %)  ASTM D5329  400 

Specific gravity (max)  ASTM D70  1.25 

Asphalt compatibility  ASTM D5329  Pass 

Sieve test (% passing)  See note d  100 

a Cold‐applied crack treatment materials residue collected under ASTM D6943, Method B and 
sampled under ASTM D140 must comply with the grad specified. 

b Except for viscosity, cure each specimen at a temperature of 23 ± 2 °C and a relative humidity of 
50 ± 10 percent for 24 ± 2 hours before testing. 

c For the flexibility test, the specimen size must be 6.4 ± 0.2 mm thick by 25 ± 0.2 mm wide by 150 
± 0.5 mm long.  The test mandrel diameter must be 6.4  ± 0.2 mm.  The bend arc must be 180 
degrees.  The bend rate must be 2 ± 1 seconds.  At least 4 of 5 test specimens must pass at the 
specified test temperature without fracture, crazing, or cracking. 

d For hot‐applied crack treatment, dilute with toluene and sieve through a no. 8 sieve.  For cold‐
applied crack treatment, sieve the material as‐received through a no. 8 sieve.  If the 
manufacturer provides a statement that added components passed the no. 16 sieve before 
blending, this requirement is void. 

37‐1.04 EXECUTION 

Surface Preparation 

Cracks ¼‐inch and wider shall be blown clean of all organic materials with a high‐pressure air 
nozzle and/or a mechanical cleaning process to a depth of ½‐inch minimum.  Old sealant which 
protrudes above the asphalt concrete surface shall be completely removed.  Cleaning shall result 
in surfaces with are free from all dust, moisture of other contaminants and shall be approved by 
the Engineer. 

Crack Seal Application 

Cracks to be filled shall be completely dry at the time of filling, and in no case shall crack sealing 
be performed within 24 hours of any precipitation.  Sealant shall be applied when the pavement 
surface temperature exceeds 50 °F.   Application at  lower temperatures may result  in reduced 
adhesion due to possible presence of excess moisture. 

The  asphalt‐rubber  crack  seal  shall be heated  to  a minimum  temperature of 300  °F but not 
greater than 350 °F.   The material shall be held  in the mixing tank at application temperature 
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until very little separation of the rubber and asphalt occurs when a bead of sealant material is 
placed on the pavement.  Sealant material may be added to the mix if the minimum temperature 
of 300 °F is maintained. 

Crack Sealant material shall be applied to all cracks ¼‐inch or greater to be flush with the adjacent 
pavement surface.  Cracks shall be sealed from the bottom up.  Excess sealant shall be leveled to 
less than 1/8‐inch thickness with a squeegee or sealing show to produce a band which is 2 to 4 
inches wide, centered over the crack. 

Traffic shall not be allowed on the freshly applied crack seal material until it has cured or until it 
has been sanded to prevent tracking. 

37‐1.05 MEASUREMENT AND PAYMENT 

Full  compensation  for  conforming  to  the  requirements of  this  section  shall be  considered as 
included in the prices paid by the square yard, and no additional compensation will be allowed, 
therefore. 




