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1.0 INTRODUCTION 

The City of Stockton (City) requests a Technical Proposal from qualified consultant firms 
to provide professional consulting services to design the Streets Resurfacing on Federal-Aid 
Streets Project No. WD24028. 

The Consultant shall provide preliminary and final engineering services leading to the 
completion of plans, specifications, and estimates to construct the planned improvements. 

2.0 PROJECT BACKGROUND 

 The Public Works Department receives an annual allocation of federal Regional Surface 
Transportation Plan (RSTP) funds. These funds must be used on streets classified by the Federal 
Highway Administration as arterial or collector Federal Aid Urban (FAU) routes. The City 
typically uses RSTP funds to resurface FAU street segments with poor pavement condition 
ratings. This rating is established by the City’s pavement management system, which rates the 
pavement condition of all streets ranging from poor to excellent condition.  

For the federal fiscal year 2023-24 RSTP, the City identified the following street segments as 
follows: 

Hammer Ln (0.56 Miles) 
• From El Dorado St to Thornton Rd

Riverbrook Rd (1.57 Miles) 
• From March Ln East to Driftwood PI

Brookside Rd (0.38 Miles) 
• From Driftwood PI to March Ln

March Ln (0.32 Miles) 
• From West Lane to Montauban Ave

The project will resurface approximately 2.83 miles of roadway.  Design Consultant shall assess 
existing pavement conditions and provide the City of Stockton with recommended resurfacing 
options.  The design shall be done within the allotted budget for the project.   

The construction of this project with federally funded by RSTP Grant.  The design of this project 
is locally funded. Design Consultant expected deliverables are the plans, specifications, 
and engineer’s estimate. 
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3.0 PROJECT DESCRIPTION 

Construction of the Street Resurfacing Project is in the amount of $4,165,038.00 which includes 
contingency and construction engineering. Construction is anticipated to be completed in fall 
2024, weather permitting.  

The project is in conformance with the City’s General Plan, pursuant to California Government 
Code Section 65402, and is exempt from the requirements of CEQA as specified under Article 
19, Section 15301, Class 1, of the CEQA Guidelines. Therefore, it’s anticipated that this project 
shall be granted a Categorical Exemption. This project is considered a discretionary project 
under the City’s jurisdiction and qualifies as a project that does not significantly affect the 
environment.   

The streets resurfacing project will create safe, attractive, and unified roads. In addition, the 
project will continue the City of Stockton’s efforts in maintaining City streets safely and 
comfortably.  

4.0  SCOPE OF WORK 

The Consultant shall provide preliminary and final engineering services leading to the 
completion of the plans, specifications, and estimates for construction of the desired 
improvements. The Consultant shall also provide design support services during the bidding 
and construction phase of the project. The design support will endure through the completion 
of construction. The Consultant is encouraged to team with local Consultants and pertinent 
venders as much as possible to accomplish all tasks necessary to complete the project and to 
bring it into full operating condition as intended in design as well as increase the score on the 
consultant evaluation sheet. 

If subcontract for work or services is to be performed, the subcontract must contain all required 
provisions of the prime contract. Each sub-consultant’s cost proposal must follow the same 
format as the prime consultant’s cost proposal. Prevailing wages will apply if the services to be 
performed will involve land  surveying (such as drilling rig operations, pile driving, crane 
operators), inspection work, soild or foundation investigations, environmental hazardous 
materials and so forth. 

The Consultant shall prepare a detailed scope & services based, in part and at the minimum, 
on information presented in this RFP. The Consultant shall provide a cost proposal (separate 
sealed envelope) and anticipated schedule, which accomplishes the objectives of the project. 
It is anticipated that the design contract will be awarded in September 2024. 

The Consultant would provide project management, coordination & preparation of all required 
construction documents. This work will include but is not limited to the following tasks. 
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4.1  Background Research 

The Consultant shall research and review existing topographic mapping, photos, right-of-way 
maps, “as-built” plans, record maps, surveys, assessor maps, improvement plans, and other 
characteristics for the project. The consultant shall also conduct field surveys that include 
collecting topographic information and locating and referencing any survey monuments that 
the project might compromise. 

The Consultant shall work with all pertinent utilities to identify conflicts, coordinate utility plan 
reviews, conduct necessary coordination meetings, and locate designed improvements as 
required to facilitate utility relocations. The Consultant shall coordinate with all utilities in 
accordance with Caltrans "Manual on High and Low-Risk Underground Facility within Highway 
Rights of Way." The Consultant shall provide deadlines to all utility companies for final 
correspondence. 

The Consultant must coordinate with utility companies to the maximum extent possible and 
show all existing utilities that will be impacted or cause impact by the proposed project and 
provide copies of utility correspondence for City files. 

The Consultant shall provide recommendations for the safe design and pedestrian 
improvements, including wheelchair ramps, curb, gutters, and sidewalks per City Standards, 
etc. 

4.2  Environmental Services 

The consultant shall have experience and expertise in preparing environmental documents. 
The Consultant shall determine environmental requirements and must detail all the federal 
and state environmental process, studies, coordination, and public relations that apply to this 
project. Consultant will be responsible for preparing and submitting all envornmental 
documents required to complete the project. The City of Stockton will be responsible for 
paying all fees asscoicated with environmental permitting. 

4.3 Utility Coodination 

The consultant will be responsible for performing utility investigations and coordination with 
utility owners throughtou the project development process.  The Consultant will be present at 
all necessary meeting with each utility owner.  The consultant will be responsible for, but not 
limited to, the following: 

• Prepare a project limits map and request utility information from each utility owner
within the area of work.
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• Prepare Utility Letter “A” during preliminary design phase to the affected utility owners
for City to review and approve prior to transmitting to utility owners.  Information on
existing utilities obtained as a result of the “A” letter will be transferred to base maps in
both plan and profile view. A copy of the utility data obtained from utility owners will
be provided to the City and the originals will be filed in the project files.

• Prepare Utility Letter “B” during 65% design phase to the affected utility owners for City
to review and approve prior to transmitting to utility owners. Two sets of half-sized 65%
plans will be provided to each utility owner as an attachment to the letter. The letter
will request that utility owners verify any utility conflicts with proposed improvements
and indicate whether any future utilities are proposed in the area that may require
accommodation through the improved area. Information on existing utilities obtained
as a result of the “B” letter will be used to determine potential utility conflicts and to
resolve the conflicts identified. A copy of the utility data obtained from utility owners
will be provided to the City and the originals will be filed in the project files.

• Prepare Utility Letter “C” during 100% design phase to the affected utility owners for
City to review and approve prior to transmitting to utility owners. Two sets of half-sized
100% plans will be provided to each utility owner as an attachment to the letter. The
letter will indicate to the utility owners whether any changes have been made to the
project plans since the Utility Letter “B” and will request written confirmation of utility
relocations and utility relocation schedule. A copy of the utility data obtained from
utility owners will be provided to the City and the originals will be filed in the project
files.

• Consultant shall meet with utility companies as needed to ensure that conflicts are
identified and relocations performed if necessary.

4.4 Plans, Specifications, and Estimate (PS&E) 

The Consultant shall prepare complete PS&E documents, including design improvement 
plans, traffic control plans, technical specifications, and engineer’s estimate. The PS&E shall 
be prepared according to the City’s latest standards and current CA MUTCD, as appropriate. 
In addition, the consultant shall prepare a base map with aerial photos showing existing 
information to facilitate the design of all the necessary improvements. The base map limits 
shall be sufficient to cover all necessary improvements within the project area. 

A. Design Process ‐ Intermediate Reviews

Improvement plans for access improvements, striping and signage, drainage,
electrical, erosion control and or water pollution prevention and any other plans such
as striping, roadways, and other miscellaneous plans shall be submitted for review to
the City at the 50%, 90%, and 100% design stage.
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The Consultant shall provide one electronic (pdf format) copy to the City Project 
Manager, one set of specifications (pdf format), and one engineer’s estimate (pdf 
format) at the 50% and 90% design phases to the Engineer for review and comment. 
The City will make all comments on design submittals via Bluebeam software. With each 
stage the Consultant shall: review comments, incorporate changes into the following 
submittal, and create a matrix to track all comments. 

B. Final PS&E (100% COMPLETE)

The Consultant shall provide one electronic copy via Bluebeam (pdf format) copy at
100% design stage for final review prior to plotting mylars, and providing final
specifications and engineer’s estimate.
The Consultant is responsible for the final submittal which incorporates all previous
review comments, survey information, technical requirements, right-of-way
information, utility verification/protection, minimum contractor qualifications,
regulatory agency permits and mitigation monitoring requirements, and any
applicable encroachment permit requirements, and City requirements. The Consultant
will provide the necessary final PS&E documents in a bid-ready form. The final
submittal shall include:

• One complete electronic plan set of reproducible 24”x36” as well as on mylars
(after editorial review of 100% plan check via Bluebeam)

• Electronic, stamped and signed final specifications (in Word and PDF format)
• Electronic, stamped and signed final cost estimate (in Excel and PDF format)
• Drawing files in AutoCAD and PDF format on a CD.
• Resident Engineer (RE) file on a CD

C. Quality Control

The PS&E will be subject to quality control reviews by the consultant prior to
submittal. These reviews will assure conformance to City and Caltrans Standards.  The
consultant will provide a signed Quality Control Checklist at the time of each
deliverable submittal.

4.5 Public Outreach 

The Consultant will need to prepare all public notices along with right-of-entry letters in order 
to access private properties during field reconnaissance. The Consultant will need to identify 
impacts to all residences and businesses and present mitigation measures on the design 
improvement plans. This includes but is not limited to: service interruptions, property 
Wencroachments, access restrictions, potential damage to property, etc. 
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4.6 Coordination/Meetings 

At a minimum, the consultant shall attend a project kickoff, design, and a pre-construction 
meeting. The Consultant shall establish clear and consistent communication with the City to 
discuss progress of design. The Consultant shall attend meetings (or conference call) with the 
City as needed to discuss and finalize the design. The Consultant shall provide meeting minutes 
for all meetings. This does not include investigative and/or field meetings that Consultant will 
need to conduct to execute the intent of the project. 
4.7 Design Support During Construction 

Consultant shall be available and respond to questions concerning the plans, specifications and 
estimates prior to bid opening and prepare contract addenda and letters of clarification. The 
Consultant shall provide supplemental project drawings as needed.  

The Consultant will provide Engineering Services as required during construction. The following 
are the minimum required services that will need to be included in the Scope of Services: 

1. Attending the pre-construction meeting;
2. Reviewing shop drawing submittals;
3. Responding to requests for information (RFIs);
4. Preparing clarification sketches;
5. Performing field observations during construction period; and
6. Preparing Record Drawings on mylars based upon Contractor field “as-builts”.

 4.8 As-built Drawings 

The consultant should prepare “as built” drawings upon receipt of red-lines from the 
contractor. Consultant should produce one complete set of “as built” drawings in AutoCad. 
Changes should be reflected on the mylars either by hand or a new printed sheet. 

4.9 Preserving and Perpetuating Survey Monuments 

The Consultant shall identify, list, tie out survey monuments, and show existing survey 
monuments on construction plans. Consultant shall file all pre-construction Corner Records or 
Records of Survey with San Joaquin County and submit a copy to the City. The Corner Records 
or record of Survey shall show monuments within the area of construction reasonably subject 
to removal or disturbance not shown on a recent record document. The Consultant shall 
include language in the PS&E package to preserve all monumentation affected by the work 
being performed in accordance with Section 8771 of the Professional Land Surveyors Act in 
the Business and Professionals Code of the State of California. 
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4.10 Right of Entry 

Consultant shall assist the City in obtaining rights of entry documentation from property 
owners where work is required on their property. Consultant shall send out letters to property 
owners with a right of entry form (provided by the City) and any exhibits needed to adequately 
portray the work to be done. These documents are meant for minor conform work, service 
interruptions, property encroachments, potential damage to property, etc. that is needed. 

5.0  PROJECT GENERAL INFORMATION 

5.1 Proposal Submissions 

Proposals shall be submitted no later than  Wednesday, July 12, 2023, by 2:00 PM to: 

PUBLIC WORKS 
CITY OF STOCKTON 

ATTN: KATRINA TAVARES 
1465 SOUTH LINCOLN STREET 

STOCKTON, CA 95206 

The proposal should be firmly sealed in an envelope which shall be clearly marked on the 
outside “Street Resurfacing on Federal‐Aid Streets FY23‐24” for the City of Stockton (Project 
No.  W D2 4028 ). The cost proposal must be submitted in a sealed envelope separate from 
the proposal. Late Proposals will not be accepted. An electronic copy of the proposal should be 
emailed to Katrina Cooper at Katrina.Cooper@stocktonca.gov and Amanpreet Grewal at 
Amanpreet.Grewal@stocktonca.gov. This electronic submittal should not include the cost 
proposal. 

5.2 Acceptance or Rejection of Proposal 

The City reserves the right to negotiate an agreement with the firm submitting the highest-
ranking proposal. Further, the City reserves the right to reject any and all proposals or to waive 
any informality or irregularity in a proposal as is in the City's best interest. 

5.3 Examination of Proposal Materials 

The submission of a proposal shall be deemed a representation and warranty by the 
proponent that it has investigated all aspects of the RFP, that it is aware of the applicable 
facts pertaining to the RFP process and its procedures and requirements, and that it has 
read and understands the RFP. No request for modification of the proposal's provisions 
shall be considered after its submission on the grounds the proponent was not fully informed 
as to any fact or condition. 

mailto:Katrina.Cooper@stocktonca.gov
mailto:Amanpreet.Grewal@stocktonca.gov
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5.4 Proposal Questions and Requests for Clarification 

Any question or request for clarification shall be made in writing and deliverable to: 

Amanpreet.Grewal@stocktonca.gov 

Such request for clarification shall be delivered to the City via email at least seven (7) 
business days prior to the date for receipt of proposals. If a response warrants an addendum, 
it will be made in the form of an Addendum to the RFP and posted on the City’s website Bid 
Flash page (not later than two calendar days prior to the due date), and will become a 
part of the RFP. It is the Consultants responsibility to check the City’s website for any 
addendums or response to questions related to the RFP. 

http://www.stocktongov.com/services/business/bidflash/pw.html?dept=Public_Works 

5.5 Causes for Disqualification 

Any of the following may be considered cause to disqualify a proponent without further 
consideration: 

A. Evidence of collusion among proposers
B. Any attempt to improperly influence any member of the evaluation panel.
C. A proposer’s default or breach of contract in previous work that resulted in termination

of that agreement and/or
D. Existence of any lawsuit, unresolved contractual claim, or dispute between Proponent

and the City. E. Any attempt to communicate in any manner with the City of Stockton
elected official during the RFP/bid process will, and shall be, just cause for
disqualification/rejection of Proponent’s proposal/Proponent’s bid submittal and
considered non-responsive. F. No person, firm, or corporation shall be allowed to make
a file or be interested in more than one bid for the same supplies, services, or both;
provided, however, that subcontract bids to the principal bidders are excluded from the
requirements of this section; Section 3.68.120 of the Municipal Code.

5.6 Licensing Requirements 

Any professional certifications or licenses that may be required will be the sole cost and 
responsibility of the successful proponent.  A City of Stockton business license is required for 
this project.   Please contact the City of Stockton Business License Customer Service at (209) 
937‐8313. 

mailto:Amanpreet.Grewal@stocktonca.gov
http://www.stocktongov.com/services/business/bidflash/pw.html?dept=Public_Works
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5.7 Insurance Requirements 

Proponent, at proponent's sole cost and expense and for the full term of the agreement 
or any extension, shall obtain and maintain all of the insurance requirements listed in Exhibit 
B, Instructions to Proposers Local Funded Contracts/Insurance and Indemnification 
Requirements. All policies, endorsements, and certificates shall be subject to the City's Risk 
Manager's approval as to form and content. 

5.8 Term of Project 

Project Design must be completed by January 31, 2024. Consultant shall provide a design 
delivery schedule using Microsoft Project or Primavera (P6) format to the City of Stockton.  

5.9 Disadvantaged Business Enterprises 

This project does not require a Disadvantaged Business Enterprise (DBE) goal. Therefore, 
DBE Forms are not required to be submitted with this proposal. Any questions regarding 
the DBE program should be directed to Nguyet Pham at (209) 937‐8175 or 
Nguyet.Pham@stocktonca.gov 

5.10 Federal Program Requirements 

The requirements for federally funded projects do not apply to this request for proposal, 
and the Consultant is not required to submit all the typical federal-aid forms.  

5.11 Department of Industrial Relations 

Please refer to Exhibit B, Instructions to Proposers Local Funded Contracts/Insurance and 
Indemnification Requirements, for registration requirements with the Department of 
Industrial Relations. 

5.12 Product Ownership 

Any documents resulting from the contract will be the property of the City. This includes 
public relations flyers and materials if t h e  proponent’s supplier(s) and/or subcontractor 
require the use of a licensed, patented, or proprietary process or materials. 

mailto:Nguyet.Pham@stocktonca.gov
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6.0 REQUIRED PROPOSAL CONTENT 

The proposal shall contain the following, at a minimum: 

• Cover Letter
• Table of Contents
• An Executive Summary
• Project Team
• Project Understanding and Approach
• Detailed Work Plan
• Key Personnel References
• Project Work Matrix
• Project Schedule
• Local Preference
• Cost Proposal (separate sealed envelope)

The body of the technical proposal should not exceed 25 double‐sided (8½” x 11”) pages, 
with a minimum font size of 10 and each page numbered. One (1) original and five (5) copies 
of the proposal shall be submitted. Include a CD containing the proposal in PDF format. 

This maximum allowable length is exclusive of any folder, cover, or section dividers. Costs for 
preparing a proposal are entirely the responsibility of the Consultant and shall not be 
chargeable in any way to the City. 

The body of the technical proposal shall include, but not be limited to, the following 
minimum information: 

6.1 Cover Letter 

The letter shall be signed by an official with the authority to negotiate and contractually bind 
the firm with the City of Stockton regarding the Request for Proposal (RFP). Provide name, 
title, address, email and telephone number of this officer.  Describe any subcontract 
arrangements or licensing agreements. Include any potential conflict of interest. 

6.2 Table of Contents 

The Proposal shall include a table of contents. 

6.3 Executive Summary 
The Executive Summary shall include a summary of the proposal, emphasizing the approach 
to be taken and including a work plan, schedule, and description of the capabilities of the 
consultant and sub consultants. The summary should convey an understanding of the 
purpose of the project and the services required for performance. 
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6.4 Project Team 

Describe your team organization including the qualifications of the prime 
consultant and any sub consultants. Provide an organizational chart of the 
proposed team structure. 

The following should be addressed: 

• Demonstrate the firms experience in each of the areas of expertise needed to
successfully complete the project. This should include a description of prior
experience in working with public agencies, including working with City staff.

• Provide references with emphasis on the completion of projects related to
pedestrian improvements with similar challenges (please provide list with
proposals).

• Ability for project team to perform the proposed work within the time limits of
the project, considering their current and projected workload and assignments.

• Ability to provide quality control of all deliverables and be responsive to all issues
in a timely manner.

• Ability to track team hours worked and provides invoices in a timely manner.
• Provide Project Team Resumes (Resumes shall be included in an Appendix and

will not be counted as part of the 25 double‐sided page limit).

6.5 Project Understanding and Approach 

Describe your understanding of the needs of the Fremont Square Sidewalk Reconstruction Path 
Project for the City. 

6.6 Detailed Work Plan 

Provide a proposed work plan for development and implementation of the program as 
described in the Scope of Work. Describe the proposed approach and activities to be 
accomplished. Describe how the team will complete each task. Alternative approaches to the 
project can be submitted if a rationale is given for the suggested changes. Information on 
software which will be used to prepare all working documents and final documents shall be 
provided. 

6.7 Key Personnel References 

Provide three client references for the firm, two of which are familiar with the project manager 
and key personnel. This shall include the name, company, contact information, and 
description of related services that were provided to the client. 
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6.8 Project Work Matrix 

Identify all key team members, including subcontractors, in a work chart, including their 
name, title, and hours per task, hourly rate, total hours, direct labor, overhead, and 
percentage of work by task. Include the overall proposal cost.  

6.9 Project Schedule 

The selected Consultant shall be expected to begin work within two weeks of Notice to 
Proceed. Awarded Consultant shall complete entire design by January 31, 2024. 

The Consultant shall prepare and provide a comprehensive schedule to reflect the timeframe 
for each task of the proposed scope of work, utilizing Microsoft Project. The project schedule 
shall show a base line, tasks, duration, milestones, assignments, critical paths, and other 
relevant data. The Consultant is encouraged to develop additional project schedule details 
and suggest changes within the basic constraints of the program. The project schedule shall 
be maintained and updated monthly throughout the PS&E phase of the project. 

6.10 Local Preference 

Proposer shall include a statement and supporting information addressing the use of local 
consultants and/or businesses on the project.  Information shall include consultant/business 
locations relative to the City of Stockton and the cost proposal shall provide the portion of the 
total fee and percentage that will be expended by proposed local preference 
consultant/businesses working on the project. 

6.11 Cost Proposal 

Proposer shall submit a cost proposal in a separate sealed envelope.  Identify all key members, 
including sub consultants, in a work chart, including their name, title, hours per task, hourly 
rate, total hours, direct labor, overhead, and percentage of work by task. 
Include total fee for all costs to complete all the tasks. 

The contract shall not be in force until the Council approves the contract and the City Manager 
signs it.  Work performed before issuance of a Notice of Proceed cannot be paid by the City. 
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7.0 PROPOSAL EVALUATION AND CONSULTANT/ORGANIZATION SELECTION 

This Request for Proposal is not an offer by the City to contract, but is an invitation to 
interested parties to make an offer, which the City may accept or reject at its discretion. 

7.1 Consultant Selection Schedule 

The Consultant selection process will follow the timeline shown below. 

Post Request for Proposals 

Written Questions Submitted by 

Response to Written Questions 

Proposals due 

Negotiations/Final Scope 

Anticipated City Council Approval 

June 15, 2023   

July 06, 2023 

July 07, 2023 

Wednesday, July 12, 2023, by 2:00 PM 

August 2023 

    November 2023  

7.2 Proposal Evaluation 

A selection committee will evaluate proposals. The evaluation is a cost and qualifications-
based process, so ranking will be heavily weighted toward the Consultant’s approach to 
the project and experience in areas critical to the project.  

7.3 Negotiations 

Contract negotiations will begin with the highest‐ranking firm. Pending successful negotiations, 
the Consultant will enter into a Consultant services contract with the City of Stockton 

The Project Work Matrix will be used as a starting point to negotiate a professional services 
contract. If an agreement cannot be reached after a reasonable period of time, as 
determined by the City, then the City will terminate negotiations with the number one 
ranked consulting firm, and negotiations will be opened with the second-ranking firm. The 
compensation discussed with one prospective Consultant will not be disclosed or discussed 
with another Consultant. 

The selected Consultant will be requested to enter into a professional services contract with 
the City. Consultants should direct attention to Exhibit B, Instructions to Proposers Local 
Funded Contracts/Insurance and Indemnification Requirements which outlines the City’s 
requirements for insurance and indemnification. It is expected that the successful proposer 
will accept the terms and conditions of the professional services contract as is, without 
modification. 
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The prospective Consultant is also advised that the contract will not be in force until it is 
approved and fully executed by the City Council. In addition, the Consultant will be required 
to satisfy all insurance certification and Stockton business license requirements prior to the 
issuance of a Notice to Proceed. Work done before the issuance of a Notice to Proceed cannot 
be billed to the City. 

8.0 PROJECT INVOICING AND METHOD OF PAYMENT 

The Consultant shall submit payment requests monthly. Payment requests shall include a 
detailed invoice of the costs incurred, a progress report (no more than one page), and an 
updated schedule (if changes have been made). The invoice and progress report should 
provide enough detail to define the amount of work being billed and to allow an evaluation 
of the percentage of work accomplished with respect to the budget expenditures made to 
date. 

Payment will be made within thirty days after invoices are received and accepted by 
the Project manager. Invoices are to be rendered monthly. Compensation shall be paid no 
more frequently than once per month on a time and materials basis with a maximum not‐
to‐exceed amount paid for total work completed. 

ATTACHMENTS 

1. EXHIBIT A ‐ Vicinity Map
2. EXHIBIT B ‐ Instructions to Proposers Local Funded Contracts/Insurance and

Indemnification Requirements
3. EXHIBIT C - Evaluation Scoring Sheet
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