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SPECIAL PROVISIONS
FOR
MIRACLE MILE RECTANGULAR RAPID
FLASHING BEACON IMPROVEMENTS
PROJECT NO. WT22052

DIVISION | GENERAL PROVISIONS

SECTION 1 - SPECIFICATIONS AND PLANS

1-1.01 SPECIFICATIONS

The work described herein shall be done in accordance with the current City of Stockton,
Department of Public Works Standard Specifications and Plans, and the latest Editions
of the State of California, Department of Transportation Standard Specifications and
Standard Plans, California MUTCD, as referenced therein, and in accordance with the
following Special Provisions. To the extent the California Department of Transportation
Standard Specifications implement the STATE CONTRACT ACT, (or certain provisions
of the Public Contracts code which are inapplicable to charter cities) they shall not be
applicable.

In case of conflict or discrepancy between any of the Contract Documents, the order of
documents listed below shall be the order of precedence, with the first item listed having
the highest precedence.

1. Contract, Including Change Orders (changes last in time are first in precedence)
Project Special Provisions

Project Plans

City of Stockton Standard Specifications

City of Stockton Standard Drawings

Revised Caltrans Standard Specifications

Caltrans Standard Specifications

Revised Caltrans Standard Plans

Caltrans Standard Plans

Supplemental Project Information

S@rooo0oTp

Should it appear that the work to be done or any of the matters relative thereto are not
sufficiently detailed or explained in these specifications, the special provisions, or the
plans, the contractor shall apply to the Engineer in writing for such further explanations
as may be necessary and shall conform to them as part of the contract. In the event of
any doubt or question arising respecting the true meaning of these specifications, the
special provisions or the plans, reference shall be made to the Engineer, whose decision
thereon shall be final. With regards to discrepancies or conflicts between written
dimensions given on drawings and the scaled measurements, the written dimensions
shall govern. With regards to discrepancies or conflicts between large-scale drawings and
small-scale drawings, the larger scale shall govern. With regards to discrepancies or

1
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conflicts between detailed drawings and referenced standard drawings or plans, the
detailed drawings shall govern. In the event where provisions of codes, safety orders,
contract documents, referenced manufacturer’s specifications or industry standards are
in conflict, the more restrictive and higher quality shall govern.

1-1.02 PLANS

The bidder's attention is directed to the provisions in Section 1-1.03 "Definitions”, of the
Standard Specifications and Section 1-1.07 "Definitions”, of the Standard Specifications.

See Instructions to Bidders for complete instructions and documentation forms.

1-1.03 TERMS AND DEFINITIONS

Wherever in the Standard Specifications, Special Provisions, Notice to Contractors,
Proposal, Contract, or other contract documents the following terms are used, the intent
and meaning shall be interpreted as follows:

City or Owner - City of Stockton
Director - Director of Public Works, City of Stockton
Standard Specifications - Current City of Stockton, Standard Plans and

Specifications, inclusive of all current revisions, and
amendments, unless otherwise stated.

Caltrans Specifications - State of California, Department of Transportation,
Current Standard Plans and Specifications, inclusive of
all current revisions, and amendments, unless
otherwise stated.

Laboratory - City of Stockton Department of Public Works
Laboratory or consultant's laboratory

Department - Department of Public Works, City of Stockton

Engineer - City Engineer, City of Stockton, acting either directly or

through properly authorized Engineer agents and
consultants.

California MUTCD Latest edition of California Manual on Uniform Traffic
Control Devices (MUTCD), and any amendments and
revisions thereto.

Working Day defined as any eight-hour day, except as follows:
Saturday, Sunday, and City recognized holidays.
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SECTION 2 — BIDDING AND BID PROTESTS

2-1.01 GENERAL

The bidder's attention is directed to the "Notice to Contractors” for the date, time and
location of the mandatory pre-bid meeting, if applicable. Refer to the City of Stockton’s
Bid Flash webpage: http://www.stocktongov.com/services/business/bidflash/default.html
The bidder's attention is directed to the provisions in Section 2, "Bidding," of the Standard
Specifications and these special provisions for the requirements and conditions which the
bidder must observe in the preparation for the submission of the bid.

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.34, "Bidder’s
Security," of the Standard Specifications will be found following the signature page of the
Proposal.

In conformance with Public Contract Code Section 7106, a Non-collusion Affidavit is
included in the Proposal. Signing the Proposal shall also constitute signature of the Non-
collusion Affidavit.

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race,
color, national origin, or sex in the performance of this contract. The contractor shall carry
out applicable requirements of Title 49 CFR (Code of Federal Regulations) part 26 in the
award and administration of US DOT assisted contracts. Failure by the contractor to carry
out these requirements is a material breach of this contract, which may result in the
termination of this contract or such other remedy, as the recipient deems appropriate.
Each subcontract signed by the bidder must include this assurance.

2-1.02BID PROTEST

In case of Bid protests, attention is directed to the provisions in Section 2-1.51, “Bid
Protests” of the Standard Specifications. The party filing the protest must have submitted
a bid for the work. A subcontractor of a bidder may not submit a bid protest.

A copy of bid protests is to be sent to the following address:
Attention: Zulema Rodriguez
City of Stockton
Public Works Department
22 E. Weber Avenue, Room 301
Stockton, CA 95202

SECTION 3 - CONTRACT AWARD AND EXECUTION

The bidder's attention is directed to the provisions in Section 3, "Contract Award and
Execution," of the Caltrans Specifications and these Special Provisions.

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose
proposal complies with all the requirements prescribed.
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SECTION 4 — SCOPE OF WORK

Attention is directed to the provisions in Section 4, “Scope of Work” of the Standard
Specifications, Standard Specification, and these Special Provisions.

At no time shall construction begin without receiving notice that the contract has been
approved by the City Attorney or an authorized representative. The Contractor shall follow
the sequence of construction and progress of work as specified in Section 10-1.01, "Order
of Work", of these Special Provisions.

The Contractor shall diligently prosecute all work items to completion.

Full compensation for any additional costs occasioned by compliance with the provisions
in this section shall be considered as included in the prices paid for the various contract
items of work, and no additional work compensation will be allowed therefore.

Bidders will be required to carefully examine these special provisions and attachments to
judge for themselves as to the nature of the work to be done and the general conditions
relative thereto and the submission of a proposal hereunder shall be considered prima-
facie evidence that the bidder has made the necessary investigation and is satisfied with
respect to the conditions to be encountered, the character, quantity and quality of the
work performed. For work to be completed, contractors are advised to visit and review
the job site prior to the submission of their bid. Bids not presented on the City forms shall
be cause for considering the bid as non-responsive.

Bidders must be thoroughly competent and capable of satisfactorily performing the work
covered by the proposal, and when requested shall furnish such statements relative to
previous experience on similar work, the plan or procedure proposed, and the
organization and the equipment available for the contemplated work, and any other as
may be deemed necessary by the City Engineer in determining such competence and
capability.

It shall be understood that the Contractor shall be required to perform and complete the
proposed work in a thorough and diligent manner, and to furnish and provide in
connection therewith all necessary labor, tools, implements, equipment, materials and
supplies. The Contractor is responsible to take all necessary precautions and use best
practices in the industry to perform all work require completing the project.

4-1.01 CHANGES AND EXTRA WORK

Attention is directed to the provisions in Section 4-1.05A “Changes and Extra Work” of
the Standard Specifications and these Special Provisions.

4-1.02 DIFFERING SITE CONDITIONS (23 CFR 635.109)

Attention is directed to the provisions in Section 4-1.06, "Differing Site Conditions," of the
Caltrans Specifications and the Standard Specifications. Contractor shall notify the
Engineer if he/she finds physical conditions differing materially from contract documents.
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4-1.03 CLEANUP

The Contractor's attention is directed to Sections 4-1.13, “Cleanup,” of the Caltrans
Specifications.

The Contractor shall conduct and cause all working forces at the site to maintain the site
in a neat orderly manner throughout the construction operations. The work shall be
conducted in a manner that will control the dust. When ordered to provide dust control,
the Contractor shall use water to reduce the dusty conditions all to the satisfaction of the
Engineer. During construction, the Contractor shall remove all rubbish and debris as it is
generated. Upon completion of the work, the Contractor shall remove all equipment,
debris, and shall leave the site in a neat, clean condition all to the satisfaction of the
Engineer.

SECTION 5 —= CONTROL OF WORK

Attention is directed to the Instruction to Bidders, provisions in Section 5 “Control Work”
of the Standard Specifications, Standard Specification and these special provisions.

5-1.01 CONTRACT COMPONENTS

Attention is directed to the provisions in Section 5-1.02,”Contract Components" of the
Standard Specifications. If a discrepancy found or confusion arises, submit a Request
for Information (RFI).

5-1.02 SUBCONTRACTING

Attention is directed to the provisions in Section 5-1.13A, "Subcontracting,” of the
Standard Specifications, and Caltrans Specifications.

Pursuant to the provisions of Section 1777.1 of the Labor Code, the Labor Commissioner
publishes and distributes a list of contractors ineligible to perform work as a subcontractor
on a public works project. This list of debarred contractors is available from the
Department of Industrial Relations web site at: http://www.dir.ca.qov/DLSE/Debar.html

5-1.03 COORDINATION WITH OTHER ENTITIES
5-1.03A PERMITS

The Contractor shall procure all permits and licenses, pay all charges and fees, and give
all notices necessary and incident to the due and lawful prosecution of the work. The
Environmental Quality Act (Public Resources Code, Sections 21000 to 21176, inclusive)
may be applicable to permits, licenses and other authorizations which the Contractor must
obtain from local agencies in connection with performing the work of the contract. The
Contractor shall comply with the provisions of those statutes in obtaining the permits,
licenses and other authorizations and they shall be obtained in sufficient time to prevent
delays to the work. In the event that the City has obtained permits, licenses or other
authorizations, applicable to the work, in conformance with the requirements in the
Environmental Quality Act, the Contractor shall comply with the provisions of those
permits, licenses and other authorizations. The following is a non-inclusive list of the
required permits and/or licenses:
5
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e Contractor’'s License. At a minimum the Contractor shall possess at the time
of bid and maintain throughout the duration of the contract, a valid California
Class A.

e Business License. Contractor shall possess prior to the execution of the
contract and maintain throughout the duration of the contract, a valid City of
Stockton business license.

e City of Stockton Encroachment Permit (no fee)

e State’s Water Resources Control Board Stormwater Construction General
Permit (contractor pays) — Notice of Intent (NOI) and Notice of Termination
(NOT)

e Construction Notification, dust control — The Contractor is responsible for the
preparation and submittal of the San Joaquin Valley Air Pollution Control
District Construction Notification Form. More information can be found at the
following web site: http://www.valleyair.org.

e Construction Water — The Contractor is responsible for obtaining a permit for
water from California Water Service, as applicable, for construction water
obtained from a City hydrant. This permit shall be approved by the City of
Stockton Fire Department.

e Construction and Demolition Debris Recycling

Full compensation for conforming to the provisions in this section including applicable
permit fees, shall be considered as included in the prices paid for the various contract
items of work involved, and no additional compensation will be allowed, therefore.

5-1.04 SUBMITTALS

The following is a list of anticipated submittals for the project. The list is provided to aid
the Contractor in determining the scope of work, but is not intended to be all inclusive and
additional submittals may be required:

e Contractor Safety Plan

e Critical Path Schedule

e Traffic Handling/Construction Staging Plans

e Storm Water Pollution Prevention Plan (if total disturbed area is more than
1 acre)

¢ Funding Sign(s) Installed (if applicable)

e Pre-construction Monument Preservation Survey

e Temporary Traffic Control (includes Pedestrian Detour Plan)

e Hot Mix Asphalt Mix Design

e Portland Cement Concrete Mix Design

e Concrete Admixtures

e Survey Monument Boxes


http://www.valleyair.org/
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Staging Agreement with private property owners (if applicable)
City of Stockton Encroachment Permit

City’s Construction and Demolition Debris Recycling Report
List of submittals

Product submittals

Lead Compliance Plan

A Schedule of Values

The Contractor shall transmit each submittal to the Engineer for review and approval with
the submittal form approved by the Engineer. Submittals shall be sequentially numbered
on the submittal form. Resubmittals shall be identified with the original number and a
sequential resubmittal suffix letter. The original submittal shall be numbered X. The first
resubmittal shall be numbered X-a and so on. Identify on the form the date of the
submittal, Contractor, Subcontractor or supplier; pertinent drawing and detail number,
and/or special provision number, as appropriate. The Contractor shall sign the form
certifying that review, approval, verification of Products required, field dimensions,
adjacent construction work, and coordination of information is in accordance with the
requirements of the work and contract documents. Any incomplete submittals will be
returned for resubmittal.

Schedule submittals to expedite the Project, and deliver to Engineer at the Engineer’'s
office, see Section 10-1.01, “Order of Work,” of these Special Provisions.

For each submittal for review, allow 15 calendar days excluding delivery time to and from
the Contractor.

Identify variations from Contract Documents and Product or system limitations that may
be detrimental to successful performance of the completed Work.

When revised for resubmission, identify all changes made since previous submission.

Distribute copies of reviewed submittals as appropriate. Instruct parties to promptly report
any inability to comply with requirements.

Submittals not requested either in the Contract Documents or in writing from the Engineer
will not be recognized or processed.

Within 10 calendar days after Notice of Award submit a complete list of all submittals to
be submitted and the dates when they will be submitted. All _submittals shall be
submitted within 15 calendar days from the date the Notice of Award; otherwise
project working days will commence, with or without issuance of the Notice to
Proceed.

Wherever called for in the Contract Documents, or where required by the Engineer, the
Contractor shall furnish to the Engineer for review, 1 set, plus one reproducible copy, of
each shop drawing submittal. The term “Shop Drawings” as used herein shall be
understood to include detail design calculations, shop drawings, fabrication and
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installation drawings, erection drawings, list, graphs, catalog sheets, data sheets, and
similar items. Whenever the Contractor is required to submit design calculations as part
of a submittal, such calculations shall bear the signature and seal of an engineer
registered in the appropriate branch and in the state of California, unless otherwise
directed.

Normally, a separate submittal form shall be used for each specific item or class of
material or equipment for which a submittal is required. Transmittal of a submittal of
various items using a single form will be permitted only when the items taken together
constitute a manufacturer’'s “package” or are so functionally related that expediency
indicates review of the group or package as a whole. A multi-page submittal shall be
collated into sets, and each set shall be stapled or bound, as appropriate, prior to
transmittal to the Engineer.

Except as may otherwise be indicated herein, the Engineer will return prints of each
submittal to the Contractor with their comments noted on the submittal. The Contractor
shall make complete and acceptable submittals to the Engineer by the second submission
of a submittal item. The City reserves the right to withhold monies due to the Contractor
to cover additional costs of the Engineer’s review beyond the second submittal.

If a submittal is returned to the Contractor marked “NO EXCEPTIONS TAKEN”, formal
revision and resubmission of said submittal will not be required.

If a submittal is returned to the Contractor marked “MAKE CORRECTIONS NOTED?”,
formal revision and resubmission of said submittal will not be required.

5-1.05J0OB SITE APPEARANCE

Attention is directed to Section 4-1.13 “Cleanup” of the Caltrans Specifications, Section
5-1.31 “Job Site Appearance” of the Standard Specifications, and these Special
Provisions.

The Contractor shall maintain a neat appearance to the work.

Broken concrete and debris developed during clearing and grubbing shall be disposed of
concurrently with its removal. Contractor shall pay to the City of Stockton the sum of Two
Hundred Fifty Dollars ($250) for every calendar day where debris has remained on the
job site overnight.

Full compensation for conforming to the provisions in this section shall be considered as
included in the prices paid for the various contract items of work involved, and no
additional compensation will be allowed therefore.

5-1.06 STAGING AREA

Attention is directed to Section 5-1.36E, "Use of Private property,” of the Standard

Specification and these Special Provisions. The street right-of-way shall be used only

for activities that are necessary to perform the required work. The Contractor shall not

occupy the right-of-way or allow others to occupy the right-of-way for material storage or
8
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other purposes that are not necessary to perform the required work.

5-1.07 CONSTRUCTION STAKING

Section 5-1.26, "Construction Surveys", of the Standard Specifications is deleted, and
replaced with the following:

1. The Contractor shall be responsible for all construction survey stakes
necessary to construct the project in accordance to the lines, grades, sections,
stage construction/traffic handling, and traffic signalization, pavement
delineation plan described in the plans and specifications.

2. Contractor shall be responsible referencing all existing monumentation within
the limits of the project prior to removal of any existing monuments. Monument
referencing shall be reviewed and approved by the engineer prior to
commencing of the work.

3. The Contractor shall employ a Land Surveyor registered in the State of
California or an appropriately registered Civil Engineer to perform such survey
work. All stakes and marks set by the Contractor's Land Surveyor or Civil
Engineer shall be carefully preserved by the Contractor. In case such stakes
and marks are destroyed or damaged, they will be promptly replaced, at the
direction of the Engineer at no additional cost to the City. Copies of all field
notes and cut sheets shall be provided to the City at no additional cost to the
City.

Full compensation for conforming to the provisions in this section shall be considered as
included in prices paid for the various contract items of work involved, and no additional
compensation will be allowed therefore.

5-1.08 INCREASED OR DECREASED QUANTITIES

The City reserves the right to make such alterations, deviations, additions to, or omissions
from the plans and specifications, including the right to increase or decrease the quantity
of any item or portion of the work or to omit any item or portion of the work, as may be
deemed by the Engineer to be necessary or advisable and to require such extra work as
may be determined by the Engineer to be required for the proper completion or
construction of the whole work contemplated, without adjustment in the unit price as bid.

Attention is directed to Section 4-1.02, “Changes and Extra Work,” of these Special
Provisions. Any such changes will be set forth in a contract change order, which will
specify the work to be done in connection with the change made, adjustment of contract
time, if any, and the basis of compensation for such work. A contract change order will
not become effective until approved by the City Manager and / or City Council.

5-1.09 STOP NOTICE WITHHOLDS

Section 9-1.16E(4) “Stop Notice Withholds” of the Standard Specifications is amended to
read as follows:
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"The City of Stockton, by and through the Department of Public Works, may at its
option and at any time retain out of any amounts due the Contractor, sums
sufficient to cover claims, filed pursuant to Section 3179 et seq. of the Code of
Civil Procedures."

5-1.10 RIGHTS IN LAND

All work, equipment parking, or any other activity associated with the project shall be
confined to the project limits within the street rights-of-way. The Contractor's use of any
other property exclusively in connection with this project shall be by a written agreement
between the property owner and the Contractor. A certified copy of any such agreement
shall be furnished to the Engineer prior to the use of such property by the Contractor.

Full compensation for conforming to the provisions in this section shall be considered as
included in prices paid for the various contract items of work involved, and no additional
compensation will be allowed therefore.

5-1.11 AS-BUILT/RECORD DRAWINGS

The Contractor shall maintain a complete set of drawings on-site for the purpose of
keeping up to date all field modifications. This plan set shall be available for review by
the project Inspector and the Engineer. These plans shall be provided to the Inspector
after the completion of construction at the Post-Construction Meeting and prior to the final
payment. All revisions, modifications, and/or changes shall be marked clearly. Notes
and dimensions shall be in red and be clear and legible. These plans will be used by the
Engineer to mark up the original plan sheets with the revisions made during construction.

A list shall be maintained of any trees removed during the course of construction by the
Contractor or his Subcontractor, identifying the location, size, and species (common
name). This list shall be submitted at the Post-Construction Meeting.

Full compensation for furnishing the As-Built/Record Drawings shall be considered
included in the prices paid for the various bid items of work, and no additional
compensation will be considered therefore.

5-1.12 NOTICE OF POTENTIAL CLAIM

The Contractor shall not be entitled to the payment of any additional compensation for
any cause, or for the happening of any event, thing, or occurrence, including any act or
failure to act, by the Engineer, unless he has given the Engineer due written notice of
potential claim as hereinafter specified. However, compliance with this section shall not
be a prerequisite for matters within the scope of the protest provisions under “Changes”
or “Time of Completion” or within the notice provisions in “Liquidated Damages”. The
written notice of potential claim shall set forth the items and reasons which the Contractor
believes to be eligible for additional compensation, the description of work, the nature of
the additional costs and the total amount of the potential claim. If based on an act or
failure to act by the Engineer, written notice for potential claim must be given to the
Engineer prior to the Contractor commencing work. In all other cases, written notice for
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potential claims must be given to the Engineer within 15 days after the happening of the
event, thing or occurrence giving rise to the potential claim.

It is the intention of this Section that potential differences between the parties of this
Contract be brought to the attention of the Engineer at the earliest possible time so that
appropriate action may be taken and settlement may be reached. The Contractor hereby
agrees that he shall have no right to additional compensation for any claim that may be
based on any act or failure to act by the Engineer or any event, thing or occurrence for
which no written notice of potential claim was filed.

5-1.13 RECORDS

The Contractor shall maintain cost accounting records for the contract pertaining to, and
in such a manner as to provide a clear distinction between, the following 6 categories of
costs of work during the life of the contract:

Direct costs of contract item work.

Direct costs of changes in character in conformance with Sections 4-1.05B and
9-1.15, "Work-Character Changes," of the Caltrans Specifications.

Direct costs of extra work in conformance with Section 4-1.02, "Changes and
Extra Work," of these Special Provisions.

Direct costs of work not required by the contract and performed for others.
Direct costs of work performed under a notice of potential claim in conformance
with the provisions in Section 5-1.43, "Potential Claims and Dispute
Resolution," of the Caltrans Specifications.

F. Indirect costs of overhead.

w >

mo O

Cost accounting records shall include the information specified for daily extra work reports
in Section 5-1.27, "Records," of the Caltrans Specifications. The requirements for
furnishing the Engineer completed daily extra work reports shall only apply to work paid
for on a force account basis.

The cost accounting records for the contract shall be maintained separately from other
contracts, during the life of the contract, and for a period of not less than 3 years after the
date of acceptance of the contract. If the Contractor intends to file claims against the
Department, the Contractor shall keep the cost accounting records specified above until
complete resolution of all claims has been reached.

5-1.14 NONCOMPLIANT AND UNAUTHORIZED WORK

Attention is directed to Section 5-1.30, "Noncompliant and Unauthorized Work," of
Caltrans Specifications.

5-1.15 PROPERTY AND FACILITY PRESERVATION

Attention is directed to Section 5-1.36, "Property and Facility Preservation,” of Caltrans

Specifications and these Special Provisions. Due care shall be exercised to avoid injury

to existing highway improvements or facilities, utility facilities, adjacent property, and

roadside trees shrubs and other plants that are not to be removed. Roadside trees,

shrubs and other plants that are not to be removed, and pole lines, fences, signs, markers
11
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and monuments, buildings and structures, conduits, pipelines under or above ground,
sewer and water lines, all highway facilities and any other improvements or facilities within
or adjacent to the highway shall be protected from injury or damage, and if ordered by the
Engineer, the Contractor shall provide and install suitable safeguards, approved by the
Engineer, to protect the objects from injury or damage. If the objects are injured or
damaged by reason of the Contractor's operations, the objects shall be replaced or
restored at the Contractor's expense.

The facilities shall be replaced or restored to a condition as good as when the Contractor
entered upon the work, or as good as required by the specifications accompanying the
contract, if any of the objects are a part of the work being performed under the contract.
The Engineer may make or cause to be made those temporary repairs that are necessary
to restore to service any damaged highway facility. The cost of the repairs shall be borne
by the Contractor and may be deducted from any moneys due or to become due to the
Contractor under the contract. The fact that any underground facility is not shown upon
the plans shall not relieve the Contractor of the responsibility under this Section of these
Special Provisions. It shall be the Contractor's responsibility, pursuant thereto, to
ascertain the location of those underground improvements or facilities which may be
subject to damage by reason of the Contractor's operations.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in protecting or repairing property as specified in this
Section shall be considered as included in the prices paid for the various contract items
of work and no additional compensation will be allowed therefor.

5-1.16 PRE-CONSTRUCTION SURVEY

Attention is directed to Section 5-1.36D, “Survey Monuments” of the Caltrans
Specifications and these Special Provisions. The Contractor shall perform a pre-
construction survey of all existing structures, pavements, and other aboveground facilities
within the project limits prior to beginning any work, noting their condition by means of
photographs and video tapes supplemented by written documentation, where applicable.

Color photographs shall be taken with a digital camera at locations that are appropriate
to show pre-existing conditions. Each photograph shall show the date and time the
photograph was taken and clearly labeled showing the location, viewing direction, and
any special features noted. Digital files of each photograph and a copy of videotapes
shall be submitted to the Engineer.

Preserving and Perpetuating Survey Monuments

The contractor shall exercise due caution and shall carefully preserve bench marks,
control points, reference points and all survey monuments, and shall bear all expenses
for replacement and/or error caused by his/her unnecessary loss or disturbance. The
contractor shall consult with a licensed land surveyor or civil engineer licensed to practice
land surveying in California prior to beginning construction to ensure that any
preconstruction corner records, as required by the State of California Professional Land
Surveyor’ ACT have been filed with the County Surveyor, pursuant to Section 8771(a-f)

12



City of Stockton — Miracle Mile Rectangular Rapid Flashing Beacon Improvements WT22052

of the California Business and Profession Code.

Action by: Action:

Contractor's Land Surveyor 1. Identifies existing survey monuments.

2. Lists all existing survey monuments.

3. Ties out / performs construction staking of survey
monuments.

4. Indicates survey monuments on construction
plans.

5. Files all pre-construction Corner Records or
Records of Survey with San Joaquin County. The
Corner Records or Record of Survey will show
monuments within the area of construction
reasonably subject to removal or disturbance not
shown on a recent record document (recent record
document is a filed survey map or corner record
document completed with acceptable modern
survey methods that includes survey ties from
monuments within the construction area to
monuments outside of the construction area).

6. Submits copies of pre-construction Corner
Records or Records of Survey filed with San
Joaquin County to City Engineer/Project Manager

Contractor 7. Preserves/perpetuates all survey monumentation
during construction, including, but not limited to,
those listed.

8. Restores survey monuments disturbed by
construction.

Contractor's Land Surveyor, 9. Files all post-construction Corner Records and
Records of Survey with San Joaquin County for all
monuments disturbed during construction

10. Submits copies of Corner Records or Records of
Survey filed with San Joaquin County to City
Engineer/Project Manager.

Monuments set shall be sufficient in number and durability and efficiently placed so as
not to be readily disturbed, to assure, together with monuments already existing, the
perpetuation or facile reestablishment of any point or line of the survey.

When monuments exist that control the location of subdivisions, tracts, boundaries, roads,
streets, or highways, or provide horizontal or vertical survey control, the monuments shall
be located and referenced by or under the direction of a licensed land surveyor or
registered civil engineer prior to the time when any streets, highways, other rights-of-way,
or easements are improved, constructed, reconstructed, maintained, resurfaced, or
relocated, and a corner record or record of survey of the references shall be filed with the
county surveyor. They shall be reset in the surface of the new construction, a suitable
monument box placed thereon, or permanent withess monuments set to perpetuate their
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location if any monument could be destroyed, damaged, covered, or otherwise
obliterated, and a corner record or record of survey filed with the county surveyor prior to
the recording of a certificate of completion for the project. Sufficient controlling
monuments shall be retained or replaced in their original positions to enable property,
right-of-way and easement lines, property corners, and subdivision and tract boundaries
to be reestablished without devious surveys necessarily originating on monuments
differing from those that currently control the area. It shall be the responsibility of the
governmental agency or others performing construction work to provide for the
monumentation required by this section. It shall be the duty of every land surveyor or civil
engineer to cooperate with the governmental agency in matters of maps, field notes, and
other pertinent records. Monuments set to mark the limiting lines of highways, roads,
streets or right-of-way or easement lines shall not be deemed adequate for this purpose
unless specifically noted on the corner record or record of survey of the improvement
works with direct ties in bearing or azimuth and distance between these and other
monuments of record.

The decision to file either the required corner record or a record of survey pursuant to
subdivision shall be at the election of the licensed land surveyor or registered civil
engineer submitting the document.

Full compensation for pre-construction survey shall be included in the contract price for
the various items of work involved, and no additional compensation will be allowed
therefore.

5-1.17 COOPERATION

Should construction be under way by other forces or by other contractors within or
adjacent to the limits of the work specified or should work of any other nature be under
way by other forces within or adjacent to those limits, the Contractor shall cooperate with
all the other contractors or other forces to the end that any delay or hindrance to their
work will be avoided. The right is reserved to perform other or additional work at or near
the site (including material sources) at any time, by the use of other forces. When 2 or
more contractors are employed on related or adjacent work, or obtain materials from the
same material source, as provided in Section 6, "Control of Materials" of the Caltrans
Specifications, each shall conduct their operations in such a manner as not to cause any
unnecessary delay or hindrance to the other. Each contractor shall be responsible to the
other for all damage to work, to persons or property caused to the other by their
operations, and for loss caused the other due to unnecessary delays or failure to finish
the work within the time specified for completion.

The Contractor shall protect from damage any utility facilities that are to remain in place,
be installed, relocated, adjusted, or otherwise rearranged.

The Contractor should note that the following utility companies and other agencies
maintain facilities within the project area and may have forces in the project area or
adjacent thereto:

o PG&E
14
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e AT&T and other phone companies

e City of Stockton Municipal Utilities Department
e Comcast Cable Company

e California Water Service Company

The Contractor shall verify the horizontal and vertical locations of all existing utilities prior
to start of construction. The Contractor shall be responsible for the repair and
replacement of these or any other facilities damaged during construction. A minimum of
forty-eight (48) hours or two (2) working days prior to beginning construction, the
Contractor shall notify Underground Services Alert (USA), telephone (800) 227-2600, to
have existing facilities marked in the field.

Installation and/or relocation of the aforementioned utilities and other agencies' facilities
will require coordination with the Contractor's operations. The Contractor shall be
responsible for contacting, scheduling, and coordinating with all utility companies and
other agencies whose facilities will be affected by the project.

The Contractor shall take care to avoid working in any area of the project, which may
conflict with the work underway by the utility companies. The Contractor's construction
schedule shall be prepared to avoid utility work.

The Contractor shall cooperate completely with all utility companies having facilities within
the project area.

Attention is directed to the possible existence of underground facilities not known to the
City or in a location different from that which is shown on the plans or in these Special
Provisions. The Contractor shall take steps to ascertain the exact location of all
underground facilities prior to doing work that may damage such facilities or interfere with
their service.

Payment for complying with this Special Provision shall be included in the various items
of work, and no additional compensation will be allowed therefore.

SECTION 6 — CONTROL OF MATERIALS

Attention is directed to the provisions in Section 6, "Control of Materials," of the Standard
Specifications, and these Special Provisions.

6-1.02 QUALITY ASSURANCE PROGRAM
Refer to Instruction to Bidders.

6-1.03 TESTING

Testing of materials and work shall conform to the provisions in Section 6, "Control of
Materials" of the Caltrans Specifications and these special provisions. Whenever the
provisions of Section 6 of the Caltrans Specifications refer to tests or testing, it shall mean
tests to assure the quality and to determine the acceptability of the materials and work.
Contractor’s attention is directed to the City’s Quality Assurance Program in Instructions
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to Bidder Package.

The Engineer will deduct the costs for testing of materials and work found to be
unacceptable, as determined by the tests performed by the Department and the costs for
testing of material sources identified by the Contractor which are not used for the work,
from moneys due or to become due to the Contractor. The amount deducted will be
determined by the engineer.

6-1.04 PRE-QUALIFIED AND TESTED SIGNING AND DELINEATION MATERIAL

The California Department of Transportation maintains the list of Prequalified and Tested
signing and delineation materials and products. Approval of pre-qualified and tested
products and materials shall not preclude the Engineer from sampling and testing any of
the signing and delineation materials or products at any time.

None of the listed signing and delineation materials and products shall be used in the
work unless such material or product is listed on the California Department of
Transportation's List of Approved Traffic Products. A Certificate of Compliance shall be
furnished as specified in Section 6, "Control of Materials", of the Caltrans Specifications
for signing and delineation materials and products. Said certificate shall also certify that
the signing and delineation material or product conforms to the pre-qualified testing and
approval of the California Department of Transportation, Division of Traffic Operations,
and was manufactured in accordance with the approved quality control program.

For those categories of materials included on the list of Prequalified and Tested Signing
and Delineation Materials, only those products shown within the listing may be used in
the work. Other categories of products, not included on the list of Prequalified and Tested
Signing and Delineation Materials, may be used in the work provided they conform to the
requirements of the Standard Specifications.

Materials and products will be considered for addition to said approved pre-qualified and
tested list if the manufacturer of the material or product submits to the Division of Traffic
Operations of the California Department of Transportation a sample of the material or
product. The sample shall be sufficient to permit performance of all required tests.
Approval of such materials or products will be dependent upon a determination as to
compliance with the Specifications and any test the California Department of
Transportation may elect to perform. The list of approved pre-qualified and tested signing
and delineation materials and products can be found at the California Department of
Transportation Web Site:

https://dot.ca.gov/-/media/dot-
media/programs/engineering/documents/mets/signing-and-delineation-materials-

ally.pdf
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SECTION 7 — LEGAL RELATIONS AND RESPONSIBILITY TO THE
PUBLIC

7-1.01 GENERAL

Attention is directed to Section 7 “Legal Relations and Responsibility to the Public” of the
Caltrans Specifications, Standard Specifications, and these Special Provisions.

7-1.02 MAINTAINING PUBLIC CONVENIENCE AND SAFETY

Attention is directed to Sections 7-1.03, "Public Convenience", 7-1.04, "Public Safety",
and Section 12, "Temporary Traffic Control", of the Caltrans Specifications. Attention is
also directed to Part 6 of the California MUTCD and Sections 7-1.03, "Public
Convenience", 7-1.04, "Public Safety", of Standard Specifications, and Section 12-1.01,
“Maintaining Traffic” of these Special Provisions. Nothing in these Special Provisions
shall be construed as relieving the Contractor from his responsibility as provided in said
sections and Part 6 of the California MUTCD.

7-1.03 TRENCH SAFETY

Attention is directed to Sections 7-1.02K(6)(b), "Excavation Safety” of the Standard
Specifications and these Special Provisions.

If required, the Contractor shall furnish all labor, equipment, and materials required to
design, construct, and remove all shoring, lagging, cribbing, piling, and/or other types of
support for the wall of any open excavation required for the construction of this project.

In making excavations for the project, the Contractor shall be fully responsible for
providing and installing adequate sheeting, shoring, and bracing, as may be necessary
as a precaution against slides or cave-ins and to fully protect all existing improvements
of any kind from damage.

Any open trench must be protected & flagged from the public at the end of each day.

The Contractor shall place steel plates over all open trenches or excavations. All trench
plating shall be placed to comply with ADA accessibility requirements.

The Contractor shall be solely responsible for any damages which may result from his
failure to provide adequate shoring to support the excavations under any or all of the
conditions of loading which may exist or which may arise during the construction project.
Nothing herein shall be deemed to allow the use of shoring, sloping, or protective system
less effective than that required by the Construction Safety Orders of the Division of
Industrial Safety.

Full compensation for conforming to the provisions in this section shall be included in the
prices paid for various bid items, and no additional compensation will be made therefore.
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7-1.04 PUBLIC CONVENIENCE

Contractor's attention is directed to the Section 12-1.01 “Maintaining Traffic” of these
Special Provisions, Section 7-1.03 “Public Convenience” of the Standard Specifications,
and these Special Provisions.

The Contractor shall notify San Joaquin Regional Transit District (SJRTD) a minimum of
five (5) working days prior to beginning work. The Contractor shall coordinate with SJRTD
if any bus stops and bus routes are affected.

The Contractor shall inform the City Fire Department, City Police Department, City Traffic
Department, Municipal Utilities Department (MUD), and all affected utilities no later than
three (3) working days before work is to begin.

The Contractor shall provide the City with the name and telephone number (business,
home and mobile) of three (3) representatives available at all times during the duration of
the contract. Said names and telephone numbers shall be provided to the City of Stockton
Public Works, Fire, and Police Departments.

The Contractor shall circulate printed form letters, approved by the Engineer, explaining
the project to be done and the length of time inconvenience will be caused by the project
and deliver same to the residents and businesses to be affected at least three (3) working
days before work is to commence on their street. In addition, the Contractor shall provide
temporary "No Parking" signs posted three (3) working days in advance of the work. Such
signs shall be placed no further than fifty (50) feet apart. The additional "No Parking"
signs shall be removed upon completion of the work and the opening of the street to
traffic. It shall be the Contractor's responsibility to remove any vehicles obstructing his
operations.

Full compensation for conforming to the provisions in this section shall be included in the
prices paid for various bid items, and no additional compensation will be made therefore.

7-1.05 PUBLIC SAFETY

Contractor's attention is directed to the Section 12-1.01 “Maintaining Traffic” of these
Special Provisions, Section 7-1.04 “Public Safety” of the Standard Specifications, and
these Special Provisions. Nothing in the specifications voids the contractor’s public safety
responsibilities.

All safety devices, their maintenance, and use shall conform to the latest requirements of
OSHA and shall conform to the applicable provisions of the Part 6 "Temporary Traffic
Control", of the California MUTCD. It shall be the complete responsibility of the
Contractor to protect persons from injury and to avoid property damage. Adequate
barricades, construction signs, flashers, and other such safety devices, as required, shall
be placed and maintained during the progress of the construction work, until the project
is completed. Whenever required, flaggers shall be provided to control traffic.

The Contractor shall provide for the proper routing of vehicles and pedestrian traffic in a
manner that will hold congestion and delay of such traffic to practicable minimum by
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furnishing, installing, and maintaining all necessary temporary signs, barricades, and
other devices and facilities, as approved by the City Traffic Engineer. As the work
progresses, the Contractor shall relocate, subject to the City Traffic Engineer's approval,
such devices and facilities as necessary to maintain proper routing. The Contractor shall
notify the City Traffic Engineer a minimum of three (3) working days prior to the relocation
of any traffic control devices.

When work is not in progress on a trench or other excavation that requires closure of an
adjacent lane, the traffic cones or portable delineators used for the lane closure shall be
placed off of and adjacent to the edge of the traveled way. The spacing of the cones or
delineators shall be not more than the spacing used for the lane closure.

Full compensation for furnishing, installing, moving, and removing of all necessary traffic
control devices including, but not limited to, signing, striping, barricades, and flagging
shall be included in the bid item for "Traffic Control System", as shown on the bid
schedule, and no additional compensation will be allowed therefor.

7-1.06 INDEMNIFICATION AND INSURANCE

Attention is directed to Section 7-1.05 “Indemnification” and Section 7-1.06, “Insurance”
of the Standard Specifications, and Instruction to Bidders for this project.

Indemnification and Insurance shall conform to an Exhibit, which is attached to this project
bid package and incorporated by this reference.

Full compensation for conforming to the requirements of this section shall be considered
as included in the prices paid for the various contract items of work involved, and no
additional compensation will be allowed therefore.

7-1.07 LEAD COMPLIANCE PLAN

Attention is directed to Section 7-1.02K(6)(j)(ii) “Lead Compliance Plan, of the Caltrans
Specifications.

A lead compliance plan for worker health and safety must be prepared by a Certified
Industrial Hygienist (CIH) and must be submitted and implemented prior to the start of
construction activities. This plan is needed in order to comply with California
Occupational Safety and Health Administration (Cal OSHA) regulations addressing
aerially deposited lead for projects involving soil disturbance, and to minimize worker
exposure to lead chromate or lead while handling paint and thermoplastic residue.

Allow 7 days for the Engineer’s review. Obtain authorization for the plan before starting
any activity that presents the potential for lead exposure.

The plan shall include items listed in 8 CA of Regs § 1532.1(e)(2)(B). Obtain authorization

for the plan before starting any activity that presents the potential for lead exposure.

Contractor shall provide a safety training program to employees who have no prior

training, including City employees. The safety training program shall comply with 8 CA

Code of Regs § 1532.1 and the provided lead compliance plan. Contractor shall submit
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copies of air monitoring or job site inspection reports made by or under the direction of
the CIH under 8 CA Code of Regs § 1532.1 within 10 days after the date of monitoring or
inspection.

Supply personal protective equipment, training, and washing facilities required by your
lead compliance plan for five City employees.

Full compensation for conforming to the requirements of this section shall be considered
as included in the prices paid for the various contract items of work involved, and no
additional compensation will be allowed therefore.

SECTION 8 — PROSECUTION AND PROGRESS

Attention is directed to the provisions in Section 8 of the Standard Specifications, and
these Special Provisions.

8-1.01 TIME OF COMPLETION

Attention is directed to the provisions in Sections 8-1.05, "Time", and 8-1.07, “Delay” of
the Standard Specifications, and these Special Provisions.

The contract for the performance of the work and the furnishing of materials shall
commence within ten (10) days from the Notice to Proceed date and shall be diligently
prosecuted to completion before the expiration of the working days specified in this
section from the date of said commencement.

Submittals shall be delivered to the Engineer within fifteen (15) calendar days of execution
of contract. The contractor shall not start any work on the job site until the Engineer
approves the submittals. Refer to section 5-1.04, “Submittals” of these Special Provisions.
The Contractor shall only enter the jobsite prior to approval of the above submittals for
purposes of measuring field dimensions and locating utilities.

The Contractor shall diligently prosecute the contract work to completion within
forty-five (45) working days. The days to finish the punch list, provided by the City, are
included in the Original Working Days.

Notice to Proceed will not be issued until all complete submittals have been reviewed at
least once. Correction indicated on submittals shall be considered as changes necessary
to meet the requirements of the Contract Documents and shall not be taken as the basis
for changes to the contract requirements. The Engineer’s review of Contractor Shop
Drawing submittals shall not relieve the contractor of the entire responsibility for the
correctness of details and dimensions. The Contractor shall assume all responsibility and
risk for any misfits due to error in Contractor submittals. The Contractor shall be
responsible for the dimension and the design of adequate connections and details.

Should the Contractor choose to work on a Saturday, Sunday, or on a holiday recognized
by the labor unions, the Contractor shall reimburse the City of Stockton the actual cost of
engineering, inspection, testing, superintendent, and/or other overhead expenses, which
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are directly chargeable to the contract. The approximate cost is $100 per hour. Should
such work be undertaken at the request of the City, reimbursement will not be required.

Full compensation for conforming to the provisions in this section shall be considered as
included in the prices paid for the various contract items of work involved, and no
additional compensation will be allowed, therefore.

8-1.02 LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.10, "Liquidated Damages", of the
Caltrans Specifications, Standard Specifications, and these Special Provisions.

The Contractor shall pay liquidated damages to the City of Stockton in the amount of
$3,200 (thirty two hundred dollars) per day for each and every calendar day that the work,
with the exception of the maintenance period, remains incomplete after the expiration of
the contract working days specified in these Special Provisions.

Full compensation for any costs required to comply with the provisions in this section shall
be considered to be included in the prices paid for the various contract items of work, and
no additional compensation will be allowed therefore.

8-1.03 PROGRESS SCHEDULE
GENERAL

Summary
Comply with Section 8-1.02, “Schedule," of the Caltrans Specifications, except you must:

1. Use computer software to prepare the schedule
2. Furnish compatible software for the Engineer’s exclusive possession and use

The Contractor is responsible for assuring that all activity sequences are logical and that
each schedule shows a coordinated plan for complete performance of the work.

Definitions

Contract completion date: The current extended date for completion of the contract
shown on the weekly statement of working days furnished by the Engineer as specified
in Section 8-1.05, "Time," of the Caltrans Specifications.

Data date: The day after the date through which a schedule is current. Everything
occurring earlier than the data date is "as-built" and everything on or after the data date
is "planned.”

Float: The difference between the earliest and latest allowable start or finish times for an
activity.

Milestone: An event activity that has zero duration and is typically used to represent the
beginning or end of a certain stage of the project.

Near critical path: A chain of activities with total float exceeding that of the critical path
but having no more than 10 working days of total float.
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Time-scaled network diagram: A graphic depiction of a Critical Path Method (CPM)
schedule comprised of activity bars with relationships for each activity represented by
arrows. The tail of each arrow connects to the activity bar for the predecessor and points
to the successor.

Total float: The amount of time that an activity or chain of activities can be delayed
before extending the scheduled completion date.

Submittals
General Requirements

Submit to the Engineer baseline, monthly updated, and final updated schedules, each
consistent in all respects with the time and order of work requirements of the contract.
Perform work in the sequence indicated on the current accepted schedule.

Each schedule must show:

1. Calculations using critical path method to determine controlling activities.

2. Duration activities less than 20 working days.

3. Each required constraint. Constraints other than those required by the special
provisions may be included only if authorized.

The Engineer's review and acceptance of schedules does not waive any contract
requirements and does not relieve the Contractor of any obligation or responsibility for
submitting complete and accurate information. Correct rejected schedules and resubmit
them within 7 days of notification by the Engineer, at which time a new review period of 7
days will begin.

Errors or omissions on schedules do not relieve the Contractor from finishing all work
within the time limit specified for completion of the contract. If, after a schedule has been
accepted by the Engineer, either you or the Engineer discovers that any aspect of the
schedule has an error or omission, the Contractor must correct it on the next updated
schedule.

Baseline Schedule

Submit to the Engineer a baseline schedule within 20 days of approval of the contract.
Allow 20 days for the Engineer's review after the baseline schedule and all support data
are submitted. Beginning the week the baseline schedule is first submitted, meet with the
Engineer weekly to discuss and resolve schedule issues until the baseline schedule is
accepted. The baseline schedule must include the entire scope of work and must show
how the Contractor is plans to complete all work contemplated. Multiple critical paths and
near-critical paths must be kept to a minimum. A total of not more than 50 percent of the
baseline schedule activities must be critical or near critical, unless otherwise authorized
by the Engineer. The baseline schedule must not extend beyond the number of working
days originally provided in these special provisions.
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Updated Schedule

Submit an updated schedule and meet with the Engineer to review contract progress on
or before the 1st day of each month, beginning one month after the baseline schedule is
accepted. Allow 15 days for the Engineer's review after the updated schedule and all
support data are submitted, except that the review period will not start until any previous
month's required schedule is accepted. Updated schedules that are not accepted or
rejected within the review period are considered accepted by the Engineer.

The updated schedule must show:

1. Data date of the 21st day of the month or other date established by the
Engineer
2. Changes from approved revised schedules

Final Updated Schedule

Submit a final updated schedule with actual start and finish dates for the activities within
30 days after completion of contract work. Provide a written certificate with this submittal
signed by the Contractor’s project manager or an officer of the company stating, "To my
knowledge and belief, the enclosed final updated schedule reflects the actual start and
finish dates of the actual activities for the project contained herein." An officer of the
company may delegate in writing the authority to sign the certificate to a responsible
manager.

8-1.04 FEDERAL LOBBYING RESTRICTIONS
Refer to Instructions to Bidders.

8-1.05 PRE-CONSTRUCTION MEETING

The City of Stockton Public Works Department will schedule a pre-construction meeting
with the Contractor following award of the contract and prior to commencing work
(Contact 209-937-5499). The City will issue the Notice to Proceed following execution of
the Contract. This meeting will be held in the City of Stockton, Public Works Department.

8-1.06 POST-CONSTRUCTION MEETING

The Contractor shall attend a post-construction meeting that will be arranged by the
Public Works Department (Contact 209-937-5499) after completion of work and prior to
acceptance and final payment. The project Design Engineer and the project Inspector
will also attend this meeting. The purpose of the meeting will be to discuss the project
and any related issues that can help improve future Public Works construction projects.
This meeting will be held in the City of Stockton, Public Works Department.

SECTION 9 - PAYMENT

All measurements and payments for this work shall conform to all applicable provisions
on Section 9,"Measurement and Payment” of the Standard Specifications, Instructions to
Bidders, and these special provisions.

No partial payment will be made for any materials that are furnished on hand, but not yet
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installed or incorporated in the work. The work to be performed consists of furnishing all
labor, materials, tools, transportation, supplies, equipment, appurtenances, fuel, and
power, unless specifically excepted, necessary, or required to install all work as may be
necessary as indicated on the plans, in the specifications, and as required by the
Engineer.

Upon completion of all of the work included herein, including approved contract change
orders as appropriate, the Contractor may request that the Engineer file a Notice of
Completion for the purposes of relief of maintenance and release of retention.

All materials designated to be removed shall become the property of the Contractor,
unless otherwise noted, and shall be disposed in accordance with local, State, and
Federal laws and ordinances.

Full compensation for disposal of materials and performing the work in these Special
Provisions shall be included in the prices paid for the various contract items of work, and
no additional compensation will be allowed therefore.

9-1.01 SCHEDULE OF VALUES

Submit a schedule of values within 15 days after Contract approval. Value schedules for
each lump sum bid item shall be prepared and submitted to the Engineer as set forth in
Section 9-1, "Lump Sum Contracts", of the Standard Specifications and Section 9-1.16B,
“Schedule of Values,” of the Caltrans Specifications. Unless otherwise approved by the
Engineer, materials on hand, but not incorporated into the work, shall not be included for
measurement or for purposes of payment.

9-1.02 DESCRIPTION OF WORK

The work to be performed consists of furnishing all labor, materials, tools, transportation,
supplies, equipment, appurtenances, fuel, and power, unless specifically excepted,
necessary, or required to install concrete sidewalk, curb and gutter, wheel chair ramps,
pavement improvements, lighting improvements, and signage and striping improvements,
as further delineated on the plans and described in these Special Provisions.

PACIFIC AVENUE AT ADAMS STREET, FROM CASTLE STREET TO HARDING WAY
The work shall include, but not be limited to, the following:

1. Mobilization / General Conditions
By lump sum. All costs connected with mobilization and general conditions of
Contractor’s operations as described in Section 9 of the Caltrans Specifications
will be paid for at the Contract price.

2. Traffic Control Detours and Access
By lump sum. Includes designing, providing, erecting and maintaining traffic control
and signage as indicated on the plans, described in Section 12 of the Caltrans
Standard Specifications, and described the California MUTCD and these Special
Provisions. Also includes performing all the work related to safe management of
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pedestrian, bicycle and vehicular traffic during construction of the project, including
Traffic Control Plans and flaggers.

. Temporary Erosion Control

By lump sum. Includes preparing, developing, obtaining approval of, permit fees,
permit renewal fees, revisions and amendments to the projects Stormwater
Pollution Prevention Program (SWPPP), as described in these Special Provisions
and in accordance with the State’s Construction General Permit. It also includes
providing labor, materials, tools, equipment and incidentals for doing all the work
involve in BMP’s.

. Construction Staking and Monument Preservation

By lump sum. The Contractor shall provide construction staking as needed to
accurately construct the project improvements as described in Section 5 of the
Caltrans Standard Specifications and these Special Provisions. In addition, doing
all the work involved in establishing the lines and grades and monument
preservation as specified in these Special Provisions and Standard Specifications.

. Roadway Excavation and Subgrade Preparation

By the cubic yard. Includes sawcutting, excavating, and removing waste materials
from the site, and subgrade preparation, as indicated on the Plans, described in
Section 15 of the Caltrans Standard Specifications, and described in these Special
Provisions. The final pay quantity will be based upon the actual quantity removed,
as determined by the Engineer, and no additional payment will be made.

. Project Info Sign

By the unit. Includes full compensation for furnishing all labor, tools, equipment
and incidentals for furnishing the materials, complete in place, as indicated in
section 12-1.05 in these specifications for new project information signs, described
in Section 56 of the Caltrans Standard Specifications and described in these
Special Provisions.

. Remove Pavement, Concrete, and Subgrade

By the cubic yard. Includes providing all the labor, material, tools, equipment, and
incidentals as indicated on the Plans for removing and disposing of existing
pavement, including sawcutting, described in Section 15 of the Caltrans Standard
Specifications, and described in these Special Provisions. The final pay quantity
will be based upon the actual quantity removed, as determined by the Engineer,
and no additional payment will be made.

. Sawcut

By the linear foot. Includes providing all the labor, material, tools, equipment, and
incidentals as indicated on the Plans for sawcut of existing pavement described in
Section 15 of the Caltrans Standard Specifications, and described in these Special
Provisions. The final pay quantity will be based upon the actual quantity, as
determined by the Engineer, and no additional payment will be made.

. Remove Existing Curb and Gutter
By linear foot. Includes providing all labor, materials, tools equipment, and
incidentals as indicated on the Plans for removing existing curb and gutter,
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including sawcutting, excavating, off-haul, stones, base and debris, loading and
removing waste materials from the site and performing the work as indicated on
the Plans, described in Section 15 of the Caltrans Standard Specifications, and
described in these Special Provisions.

10.Remove Existing Sidewalk

By square foot. Includes providing all labor, materials, tools equipment, and
incidentals as indicated on the Plans for removing existing sidewalk, including
sawcutting, excavating, off-haul, stones, existing driveways, including steel plates,
accessible ramps, truncated domes, base and debris, loading and removing waste
materials from the site and performing the work as indicated on the Plans,
described in Section 15 of the Caltrans Standard Specifications, and described in
these Special Provisions.

11.Remove Existing Striping
By linear foot. Includes providing all labor, materials, tools equipment, and
incidentals as indicated on the Plans for removing existing striping by grinding,
described in Section 15 of the Caltrans Standard Specifications, and described in
these Special Provisions.

12.Remove Existing Sign
By the unit. Includes providing all the labor, material, tools, equipment, and
incidentals for removing existing roadside sign as indicated on the Plans,
described in Section 15 of the Caltrans Standard Specifications, and described in
these Special Provisions.

13. Adjust Utility Box/Vault (Electric, Street Light, Traffic Signal)
By the unit. Includes providing all labor, materials, tools equipment, and incidentals
as indicated on the Plans to adjust utility box/vault (electric, street light, traffic
signal), described in Section 15 of the Caltrans Standard Specifications, and
described in these Special Provisions.

14.Hot Mix Asphalt (12.0” Asphalt Concrete Deeplift)
By the ton. Includes supplying and placing asphalt binder, supplying, preparing,
placing and compacting asphalt concrete, including compacting subgrade, and
constructing to the elevations, thickness and locations as indicated on the Plans,
described in Section 39 of the Caltrans Standard Specifications, and described in
these Special Provisions.

15.Wheelchair Ramp Replacement Per COS Std Dwg R-64

By lump sum. Includes providing and placing and compacting aggregate base and
concrete, including all grading necessary for installation of accessible ramps and
adjacent sidewalk per plan, to finished grade, disposal of all excess material,
reinforcements where required, grading under concrete, providing and grading
aggregate base subbase, backfill, compaction, watering, expansion joint filler,
concrete and curing compound, grooving, installing truncated domes, and for doing
all the work involved in furnishing and placing accessible ramps, complete in place,
as shown on the plans, as specified in the Standard Specifications and these
Special Provisions, as indicated on the Plans, described in Section 73 of the
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Caltrans Standard Specifications, and described in these Special Provisions.

16.Integral Colored & Stamped Concrete

By the square foot. Includes providing and placing and compacting aggregate base
and concrete, including all grading necessary for installation of concrete, to
finished grade, disposal of all excess material, reinforcements where required,
grading under concrete, providing and grading aggregate base subbase, backfill,
compaction, watering, expansion joint filler, concrete and curing compound,
grooving, coloring, stamping, and for doing all the work involved in furnishing and
placing concrete, complete in place, as shown on the plans, as specified in the
Standard Specifications and these Special Provisions, as indicated on the Plans,
described in Section 73 of the Caltrans Standard Specifications, and described in
these Special Provisions.

17.Concrete Curb and Gutter
By the linear foot. Includes providing and placing and compacting aggregate base,
supplying concrete to the site, forming, reinforcing, placing concrete, removing
forms, curing, finishing, loading and removing waste materials from the site, and
constructing the facilities for concrete curb and gutter, as well as roll curb to vertical
curb transitions as indicated on the Plans, described in Section 73 of the Caltrans
Standard Specifications, and described in these Special Provisions.

18.Median Curb (Type A3 per COS Std Dwg R-31)
By the linear foot. Includes supplying concrete to the site, forming, reinforcing,
placing concrete, placing adhesive, removing forms, curing, finishing, loading and
removing waste materials from the site, and constructing the facilities for concrete
curb, as well as roll curb to vertical curb transitions as indicated on the Plans,
described in Section 73 of the Caltrans Standard Specifications, and described in
these Special Provisions.

19.Truncated Domes

By the square foot. Includes disposal of all excess material, installing truncated
domes, and for doing all the work involved in furnishing and placing truncated
domes, complete in place, as shown on the plans, as specified in the Standard
Specifications and these Special Provisions, as indicated on the Plans, described
in Section 73 of the Caltrans Standard Specifications, and described in these
Special Provisions.

20.Yield Markings
By the linear foot. All thermoplastic shall be provided by the Contractor.
Manufacturer and specifications shall be submitted for approval and shall conform
to the specifications contained herein. All thermoplastic supplied shall conform to
the local air pollution regulations. Traffic line markings shall be reflectorized and
shall conform to these Special Provisions, Section 84 “Markings”.

21.Triple 4” Thermoplastic High Visibility Crosswalk per COS Std Dwg R-114
By the linear foot. All thermoplastic shall be provided by the Contractor.
Manufacturer and specifications shall be submitted for approval and shall conform
to the specifications contained herein. All thermoplastic supplied shall conform to
the local air pollution regulations. Traffic line markings shall be reflectorized and

27



City of Stockton — Miracle Mile Rectangular Rapid Flashing Beacon Improvements WT22052

shall conform to these Special Provisions, Section 84 “Markings”. Shall include
raised reflective markers per City of Stockton Standard Drawings and
Specifications.

22.4” Thermoplastic — White
By the linear foot. All thermoplastic shall be provided by the Contractor.
Manufacturer and specifications shall be submitted for approval and shall conform
to the specifications contained herein. All thermoplastic supplied shall conform to
the local air pollution regulations. Traffic line markings shall be reflectorized and
shall conform to these Special Provisions, Section 84 “Markings”.

23.8” Thermoplastic — White
By the linear foot. All thermoplastic shall be provided by the Contractor.
Manufacturer and specifications shall be submitted for approval and shall conform
to the specifications contained herein. All thermoplastic supplied shall conform to
the local air pollution regulations. Traffic line markings shall be reflectorized and
shall conform to these Special Provisions, Section 84 “Markings”.

24.12” Thermoplastic — White (Crosswalk)
By the linear foot. All thermoplastic shall be provided by the Contractor.
Manufacturer and specifications shall be submitted for approval and shall conform
to the specifications contained herein. All thermoplastic supplied shall conform to
the local air pollution regulations. Traffic line markings shall be reflectorized and
shall conform to these Special Provisions, Section 84 “Markings”.

25.Sign
By the unit. Includes full compensation for furnishing all labor, tools, equipment
and incidentals for furnishing the materials, complete in place, as indicated on the
Plans for new signs, described in Section 56 of the Caltrans Standard
Specifications, and described in these Special Provisions.

26.Tire Curb Stop
By the unit. Includes providing all the labor, material, tools, equipment, and
incidentals for construction and installation of curb stop for functional operation as
indicated on the Plans and described in these Special Provisions.

27.Rectangular Rapid Flashing Beacon (RRFB) Including System Connection
By the unit. Includes providing all the labor, material, tools, equipment, and
incidentals for construction of crosswalk sign, RRFB, push Button and assembly,
solar, and system connection for functional operation as indicated on the Plans
and described in these Special Provisions.

28.Replace Light Fixture with 85 Watt Fixture (Alternate)
By the unit. Includes full compensation for furnishing all labor, tools, fixtures, wiring,
equipment and incidentals for furnishing the materials, complete in place, as
indicated on the Plans to furnish and install street lights and foundations, described
in Section 86 of the Caltrans Standard Specifications, and described in these
Special Provisions.
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9-1.03 QUANTITIES

The following estimate of the quantities of work to be done and materials to be furnished
are approximate only, and are intended as a basis for the comparison of bids. The City
does not expressly or by implications agree that the actual amount of work will correspond
therewith, but reserves the right to increase or decrease the amount of any class or
portion of the work without increase or decrease in the unit price bid or to omit portions of
the work that may be deemed necessary or expedient by the Engineer.

PACIFIC AVENUE AT ADAMS STREET, FROM CASTLE STREET TO HARDING WAY

ILI(E)M ITEM DESCRIPTION UNITS I(E;.L
1 MOBILIZATION / GENERAL CONDITIONS LS 1
2 TRAFFIC CONTROL DETOURS AND ACCESS LS 1
3 TEMPORARY EROSION CONTROL LS 1
4 CONSTRUCTION STAKING AND MONUMENT PRESERVATION LS 1
5 ROADWAY EXCAVATION AND SUBGRADE PREPARATION CYy 24
6 PROJECT SIGN INFO EA 2
7 PAVEMENT, CONCRETE AND SUBGRADE REMOVAL CYy 10
8 SAWCUT LF 80
9 REMOVE EXISTING CURB AND GUTTER LF 25
10 REMOVE EXISTING SIDEWALK SF 190
11 REMOVE EXISTING STRIPING LF 575
12 REMOVE EXISTING SIGN EA 3
13 ADJUST EXISTING ELECTRICAL BOX TO GRADE EA 1
14 HOT MIX ASPHALT (12" ASPHALT CONCRETE DEEP LIFT) TON 5
15 WHEELCHAIR RAMP REPLACEMENT PER COS STD DWG R-64 LS 1
16 COLORED & STAMPED CONCRETE SF 260
17 CONCRETE CURB AND GUTTER LF 25
18 MEDIAN CURB (TYPE A3 PER COS STD DWG R-31) LF 190
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19 TRUNCATED DOMES SF 15
20 YIELD MARKINGS LF 40
21 "TRIPLE 4" THERMOPLASTIC HIGH VISIBLITY CROSSWALK PER COS STD. DWG LE 80
R-114
22 4" THERMOPLASTIC LF 980
23 8" THERMOPLASTIC LF 10
24 12" THERMOPLASTIC - WHITE (CROSSWALK) LF 60
25 SIGN EA 4
26 TIRE CURB STOP EA 1
27 RECTANGULAR RAPID FLASHING BEACON (RRFB) INCLUDING SYSTEM EA 5
CONNECTION
ALTERNATE
28 REPLACE LIGHT FIXTURE WITH 85 WATT FIXTURE EA 43
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Each bidder shall bid each item on the Base Bid Schedule. Failure to bid an item shall
be just cause for considering the bid as non-responsive. The City reserves the right to
include or delete any Schedule or portion thereof, or to reject all bids.

Official bid documents, including plans and specifications are available online at
http://www.stocktongov.com/services/business/bidflash/pw.htmi?dept=Public_Works.
All bids submitted for this project, must conform to the requirements of the official bid
documents, including plans and specifications.

9-1.04 UNSATISFACTORY PROGRESS

If the number of working days charged to the contract exceeds 75 percent of the working
days in the current time of completion and the percent working days elapsed exceeds the
percent work completed by more than 15 percentage points, the City will withhold
10 percent of the amount due on the current monthly estimate.

The percent working days elapsed will be determined from the number of working days
charged to the contract divided by the number of contract working days in the current time
of completion, expressed as a percentage. The number of contract working days in the
current time of completion shall consist of the original contract working days increased or
decreased by time adjustments approved by the Engineer.

The percent work completed will be determined by the Engineer from the sum of
payments made to date plus the amount due on the current monthly estimate, divided by
the current total estimated value of the work, expressed as a percentage.

When the percent of working days elapsed minus the percent of work completed is less
than or equal to 15 percentage points, the funds withheld shall be returned to the
Contractor with the next monthly progress payment.

Funds kept or withheld from payment, due to the failure of the Contractor to comply with
the provisions of the contract, will not be subject to the requirements of Public Contract
Code 7107 or to the payment of interest pursuant to Public Contract Code
Section 10261.5.

9-1.05 MOBILIZATION

Mobilization shall consist of preparatory work and operations, including, but not limited to,
those necessary for the movement of personnel, equipment, supplies and incidentals to
the project site; for the establishment of all offices, buildings and other facilities necessary
for work on the project; and for all other work and operations which must be performed or
costs incurred prior to beginning work on the various contract items on the project site.

Full compensation for mobilization shall be considered as included in the lump sum price
paid for Mobilization, and no additional compensation will be allowed therefore.

31


http://www.stocktongov.com/services/business/bidflash/pw.html?dept=Public_Works

City of Stockton — Miracle Mile Rectangular Rapid Flashing Beacon Improvements WT22052

9-1.06 INCREASE OR DECREASE QUANTITIES

The City reserves the right to make such alterations, deviations, additions to, or omissions
from the plans and specifications, including the right to increase or decrease the quantity
of any item or portion of the work or to omit any item or portion of the work, as may be
deemed by the Engineer to be necessary or advisable and to require such extra work as
may be determined by the Engineer to be required for the proper completion or
construction of the whole work contemplated, without adjustment in the unit price as bid.
Section 9-1.06B and Section 9-1.06C of the Caltrans Specifications shall not apply.

Any such changes will be set forth in a contract change order, which will specify, in
addition to the work to be done in connection with the change made, adjustment of
contract time, if any, and the basis of compensation for such work. A contract change
order will not become effective until approved by the Public Works Director. City Manager
and/or City Council approval may be necessary depending on the amount of the change
order.

9-1.07 STOP NOTICE

Section 9-1.16E (4), “Stop Notice Withholds,” of the Caltrans Specifications is amended
to read as follows:

At its option, the Department of Public Works may at any time retain from the amounts
due to the Contractor sufficient amount to cover claims which are filed pursuant to Section
3179 et seq of the Code of Civil Procedures.

9-1.08 QUANTITIES

The estimate of the quantities of work to be done and materials to be furnished are
approximate only, and are intended as a basis for the comparison of bids. The City does
not expressly or by implications agree that the actual amount of work will correspond
therewith, but reserves the right to increase or decrease the amount of any class or
portion of the work without increase or decrease in the unit price bid or to omit portions of
the work that may be deemed necessary or expedient by the Engineer.

For the estimate of quantities of work, refer to plans.

Each bidder shall bid each item, including all alternative bid(s). Failure to bid an item
shall be just cause for considering the bid as non-responsive. Line item costs should
include all Contractor’s overhead and profit and indirect costs. Bids not presented on City
forms shall be cause for considering the bid as non-responsive. The basis of contract
award will be the lower bidder for the Base Bid. It is the City’s sole discretion to add, or
not add, the Alternative Bid(s) to the Base Bid contract.

9-1.09 ALTERNATIVE DISPUTE RESOLUTION

Section 5-1.43E, “Alternative Dispute Resolution,” and Section 9-1.22 “Arbitration,” of the
Caltrans Standard Specification is deleted from this Contract in its entirety.

DIVISION Il GENERAL CONSTRUCTION
SECTION 10 — GENERAL CONSTRUCTION
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10-1.01 ORDER OF WORK

The order of work shall conform to the Contractor's approved project schedule described
in Section 8-1.03, "Progress Schedule", of these Special Provisions.

Contractor's attention is directed to the Public Safety, Public Convenience, and
Maintaining Traffic sections of these Special Provisions. Nothing in this section shall be
construed as to relieve the Contractor of his/her responsibility to stage the work in a
manner which complies with the requirements of these sections.

All permits and approvals as may be required for this project shall be secured or
ordered immediately after award of the contract or their acquisition timing
determined, such that the same is not a cause for delay. The cost of the permits
shall be included in the total bid costs.

At those locations exposed to public traffic where guard railings or barriers are to be
constructed, reconstructed, or removed and replaced, the Contractor shall schedule
operations so that at the end of each working day there shall be no post holes open nor
shall there be any railing or barrier posts installed without the blocks and rail elements
assembled and mounted thereon.

Before obliterating any pavement delineation (traffic stripes, pavement markings, and
pavement markers) that is to be replaced on the same alignment and location, as
determined by the Engineer, the pavement delineation shall be referenced by the
Contractor, with a sufficient number of control points to reestablish the alignment and
location of the new pavement delineation. The references shall include the limits or
changes in striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks
and other pavement markings.

The Contractor shall stage and sequence the work as follows:

1. The Resident Engineer shall coordinate with SJCOG on performing pre-
construction bird survey 30 days prior to start of construction.

2. Upon award of the Construction Contract by Stockton’s City Council (Notice
of Award) the Contractor shall prepare all project submittals for City review
as set forth in Section 5-1.04, “Submittals” of these Special Provisions.

3. The contractor orders all items required, after all submittals are approved
by the Engineer, for this project which may have long lead times to assure
that their acquisition is not the cause for any delays. These items may
include, but are not limited to, traffic signal equipment, street lighting, and
related appurtenances. The Contractor shall furnish the Engineer with
statements from the vendors that the orders for said equipment has been
received and accepted by said vendors. These statements shall be
furnished within ten (10) working days of the Notice to Proceed date.

4. Obtain all necessary permits.
5. Prior to the start of construction, the Contractor shall submit to the Engineer
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for approval a detailed “Traffic Control Plan” which also addresses
pedestrian detours. The Traffic Control Plan shall be prepared in
accordance with the provisions in Section 12-1.01,” Maintaining Traffic” of
these special provisions.

6. Traffic signal and lighting standards and other above ground electrical
equipment shall not be installed until the Contractor has received delivery
of all electrical materials.

7. Prior to the start of construction, the Contractor shall verify the location and
depth of all existing utilities and underground facilities within the project
limits. The Contractor shall notify the Engineer of any discrepancies
between the conditions in the field and the plans.

8. The Contractor shall develop and implement a Water Pollution Control
Program (WPCP), which specifies Best Management Practices (BMPs) that
will prevent all construction pollutants from contacting storm water and with
the intent of keeping all products of erosion from moving off site into
receiving waters. The Contractor shall inspect and maintain all BMPs.

9. Portions of existing concrete curbs, gutters and sidewalks that are removed
shall be replaced within 10 working days after removal.

10. Street lighting, traffic signals, including fiber system shall be maintained at
all times.

11.Refer to the plans for additional staging requirements.

At the end of each working day if a difference in excess of 2 inches exists between the
elevation of the existing pavement and the elevation of excavations within 4 feet of the
traveled way, material shall be placed and compacted against the vertical cuts adjacent
to the traveled way. During excavation operations, native material may be used for this
purpose; however, once placing of the topsoil commences, topsoil material shall be used.
The material shall be placed to the level of the elevation of the top of existing pavement
and tapered at a slope of 1:4 (vertical:horizontal) or flatter to the bottom of the excavation.

Minor deviations from these requirements may be allowed by the Engineer, if in the
opinion of the Engineer, the prosecution of the contract will be better served and the work
expedited. Any Contractor request for such deviations shall not be adopted without the
Engineer's prior written approval.

Full compensation for conforming to such requirements will be considered as included in
the prices paid for the various contract items of work, and no additional compensation will
be allowed therefore.

10-1.02 ALTERNATIVE EQUIPMENT

The City reserves the right to order discontinuance of any equipment in use. This will be
determined at the discretion of the Engineer on the basis that the use of said equipment
would prohibit obtaining the best possible end result.
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Additional installation equipment may be requested by the Engineer for the above reason.
Failure to comply with the Engineer's request concerning equipment use or removal will
be deemed sufficient cause for shutting down all work until the requirements are met.
Days lost for this type of shutdown will be charged as working days.

10-1.03 INSPECTIONS

All work under this contract shall be under the control and inspection of the City Engineer
or his appointed representative. The Contractor shall notify of the Public Works
Department, at (209) 937-8381, three (3) working days in advance of any construction.

10-1.04 OBSTRUCTIONS

Attention is directed to Section 5-1.36,”Property and Facility Preservation” of Caltrans
Specifications, Sections 7-1.05, "Indemnification” and Section 7-1.06, “ Insurance”, of the
Standard Specifications and Section 15, "Existing Facilities”, of the Caltrans
Specifications and these Special Provisions.

The Contractor's attention is directed to the existence of certain underground facilities
that may require special precautions be taken by the Contractor to protect the health,
safety, and welfare of workers and of the public. Facilities requiring special precautions
include, but are not limited to, conductors of petroleum products, oxygen, chlorine, and
toxic or flammable gases, natural gas in pipelines six (6) inches or greater in diameter, or
pipelines operating at pressures greater than 415 KPa (gage); underground electric
supply system conductors or cables with potential to ground of more than 300 V, either
directly buried or in duct or conduit, which do not have concentric grounded or other
effectively grounded metal shields on sheaths.

The Contractor shall notify the Engineer and the appropriate regional notification center
for operators of subsurface installations at least two (2) working days, but not more than
fourteen (14) calendar days, prior to performing any excavation or other work close to any
underground pipeline, conduit, duct, wire, or other structure. Regional notification centers
include, but are not limited to, the following:

Notification Center Telephone Number
Underground Service Alert — Northern California | (811) 227-2600
(USA) (800) 227-2600
South Shore Utility Coordinating Council (DICS) (800)-541-3447

Relocations or repairs necessitated because of existing facilities, which are not shown on
the plans or are shown at substantially different locations than existing, may be paid as
extra work in accordance with Section 4-1.02, “Changes and Extra Work”, of the these
Special Provisions, but only if the Engineer rules that the Contractor exercised due
diligence in his operation. Due diligence may be determined by the Engineer by reviewing
surface and subsurface conditions that were existing prior to exposing the facility and
determining the absence of any signs sufficient to warn a diligent Contractor of the
possible existence of a facility in the area.
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Immediately upon encountering unknown existing facilities, the Contractor shall notify the
Engineer in writing of the situation, request coverage of the work as extra work, and aid
the Engineer in determining due diligence. Failure to do so may result in forfeiture of any
rights to receive extra work compensation under Section 8-1.07, "Delay"”, of the Standard
Specifications. Should the Contractor stop work, no compensation will be made for any
"down time" prior to written notifications being received by the Engineer or his
representative.

Delays due to encountering unexpected facilities shall be determined and compensated
in accordance with the provisions of Section 8-1.07, "Delay", of the Standard
Specifications, and as herein modified. Delays due to encountering unexpected facilities
shall be compensated as additional contract working days to the contractor. Contractor
shall submit a written request to the Engineer requesting time extension due to the delay.
No other compensation is allowed.

Payment for complying with this Special Provision shall be included in the various items
of work, and no additional compensation will be allowed therefore.

10-1.05 SYSTEM OUTAGE REQUEST, CITY OF STOCKTON FACILITIES

Modifications to existing facilities, the construction of new facilities, and the connection of
new to existing facilities may require the temporary outage or bypass of treatment
processes, equipment, utilities, or other facilities. In addition to the Construction Schedule
required under these Special Provisions, the Contractor shall submit a System Outage
Request (SOR) and a detailed outage plan and time schedule for all construction
activities, which will make it necessary to remove a tank, pipeline, channel, electrical
circuit, control circuit, equipment, structure, road, or other facilities from service.

The SOR and outage plan shall be submitted to the Engineer and other affected utilities
for review and acceptance a minimum of two (2) weeks in advance of the time that such
outage is needed. The outage plan shall be coordinated with the construction schedule
specified in these Special Provisions and shall meet the restrictions and conditions
specified in this section. The detailed plan shall describe the Contractor's method for
preventing bypassing of other facilities; the length of time required to complete said
operation; any necessary temporary power, controls, instrumentation, or alarms required
to maintain control, monitoring, and alarms for the affected facilities; and the labor, plant,
and equipment which the Contractor shall provide in order to ensure proper operation.

In addition, the outage plan shall describe the Contractor's contingency plan that shall be
initiated in the event that his temporary facilities fail, or it becomes apparent that the time
constraints described in the approved outage plan cannot be met. The contingency plan
shall conform to all specified outage requirements. All costs for preparing and
implementing both the outage and contingency plans shall be borne by the Contractor
with no additional compensation therefore.

The Contractor shall provide, Monday through Friday, at least three (3) working days prior
to the actual shutdown, written confirmation of the shutdown date and time, or written
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notification that the schedule for performing the work has changed, or revisions to the
outage plan are required.

Operations of the City's facilities and utilities are critical to the public health and safety of
the citizens of Stockton. Sufficient facilities to serve the needs and demands of the City
shall remain in service at all times. The City and/or affected utility owner shall be the sole
judge of its needs and the facilities that must remain in service to provide adequate
service.

The Contractor shall coordinate and cooperate with the City and utilities to establish the
Contractor's schedule for work at the entire project facilities. The approved project
schedule shall be subject to change, as it pertains to site work and shutdowns, when
required by the City/utilities to accommodate unforeseen or emergency situations in the
operation of the affected facilities.

Payment for complying with this Special Provision shall be included in the various other
items of work, and no additional compensation will be allowed therefore.

10-1.06 DIRECTIONAL BORING

Contractor’s attention is directed to the provisions in Section 77-1.09, “Conduit” of these
Special Provisions and Sections 86-1.02B, “Conduit and Accessories” and 87-1.03B,
“Conduit Installation” of the Caltrans Specifications for the installation of signal and ITS
conduits. Should the contractor desire to use other type(s) of conduit such as HDPE for
the ITS conduits then the Contractor should submit the material specifications for the
proposed conduit to the Engineer for his review and approval. Contractor’s attention is
also directed to the provisions in Section 5-1.04 “Submittals” of these Special Provisions.

A. General

1. Quality Assurance

The requirements set forth in this document specify a wide range of procedural
precautions necessary to ensure that the very basic, essential aspects of a proper
directional bore installation are adequately controlled. Strict adherence shall be required
under specifically covered conditions outlined in this specification. Adherence to the
specifications contained herein, or the Engineer's approval of any aspect of any
directional bore operation covered by this specification, shall in no way relieve the
Contractor of their ultimate responsibility for the satisfactory completion of the work
authorized under the Contract.

2. Submittals
a. MATERIAL: Specifications on material to be used shall be submitted to the
Engineer. Material shall include the conduit, fittings and any other item which is to
be an installed component of the project. Contractor’s attention is directed to the
provisions in Section 6-1.04, “Buy America requirements” of these Special
Provisions for purchase of the signal and ITS conduits.
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B. Equipment Requirements

1. General

The directional boring equipment shall consist of a directional boring rig of sufficient
capacity to perform the bore and pullback the conduit, a boring fluid mixing and delivery
system of sufficient capacity to successfully complete the boring, a guidance system to
accurately guide boring operations and trained and competent personnel to operate the
system. All equipment shall be in good, safe operating condition with sufficient supplies,
materials and spare parts on hand to maintain the system in good working order for the
duration of this project.

C. Operations

1. General

The Engineer must be notified 48 hours in advance of starting work. The Directional Bore
shall not begin until the Inspector is present at the job site and agrees that proper
preparations for the operation have been made. The Inspector’s approval for beginning
the installation shall in no way relieve the Contractor of the ultimate responsibility for the
satisfactory completion of the work as authorized under the Contract. The conduit shall
be installed below the minimum depth of 24" unless directed otherwise by the Engineer.

2. Site Restoration

Following boring operations, the Contractor shall de-mobilize equipment and restore the
work site to its original condition. All excavations shall be backfilled and compacted
according to the City of Stockton requirements.

3. Record Keeping, As-Builts

The Contractor shall maintain a daily project log of boring operations and a guidance
system log with a copy given to the Engineer at the completion of the project. As-built
drawings shall be certified as to accuracy by the Contractor.

D. Payment

Full compensation for furnishing all labor, materials, tools, equipment and incidentals and
for doing all the work involved with installing conduits by directional boring methods,
including, but not be limited to, excavating, backfilling and compacting the boring and
receiving pits, boring and tunneling, removing and replacing concrete sidewalk, as shown
on the Plans, as set forth in these Special Provisions, and as directed by the Engineer
will be considered as included in the contract prices paid for various items of work
requiring installation of conduit, and no additional compensation will be allowed therefore.

10-1.07 SHEETING AND SHORING

Attention is directed to the Section 10-1.02E, “Excavation” of the Caltrans Specifications.
Excavations shall be adequately shored and braced so that the earth will not slide, move,
or settle, and so that all existing improvements of any kind will be fully protected from
damage.
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Attention is called to Article 6 of "Construction Safety Orders" of the California Division of
Industrial Safety, which applies to all open excavations made in the earth's surface,
including trenches.

Trenches over five (5) feet in depth requires a permit from California Division of Industrial
Safety and shall be evaluated for stability prior to personnel entering the trench. Where
trenches are deeper than five (5) feet, the Contractor shall comply with the California
Occupational Safety and Health Administration (CAL OSHA) requirements pertaining to
trench safety.

The Contractor shall furnish, install, and maintain such sheet piling, timbering, lagging,
and bracing as indicated on the standard drawings or any additional precautions not
specifically set forth as necessary to support the sides of the trench. The protection of
adjacent structures from movement of the ground and the elimination of the element of
danger to life, property, or to existing improvements is the intent of this requirement.

Additional supports requested by the Engineer shall in no way relieve the Contractor of
his responsibility for the sufficiency of his precautions.

All such piling, timbering, lagging, and bracing shall, unless otherwise required by the
Engineer, be removed during backfilling in such a manner as to prevent any movement
of the ground or damage to the piping or other structures.

Full compensation for complying with these provisions shall be included in the contract
prices paid for the various items of work, and no additional compensation will be allowed
therefore.

10-1.08 SURFACE RESTORATION

Surface restoration shall consist of restoring all areas within the limits of work to their
original existing condition prior to construction or to the condition shown on the plans or
specified in the Specifications.

The Contractor shall restore all paved areas, such as driveways, curb and gutter,
sidewalk, roadway surfaces, ditches, etc., landscaped areas, and all other improvements
disturbed or damaged by his operations.

Payment for the restoration of damaged areas, for which specific bid items are not
provided, shall be included in the prices paid for various items of work and no additional
compensation will be allowed therefore.

SECTION 11 - BLANK

SECTION 12 - TEMPORARY TRAFFIC CONTROL

Attention is directed to Part 6 of the California MUTCD, and Sections 12, "Temporary
Traffic Control", of the Caltrans Specifications, Standard Specifications, and these
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Special Provisions.

12-1.01 MAINTAINING TRAFFIC

The Contractor shall furnish, and maintain in good working order, all barricades and
flashers, and provide flaggers as necessary to protect pedestrians, bicyclists, and
vehicular traffic. The Contractor shall furnish and maintain all barricades, flashers, and
any detour signs twenty-four (24) hours a day, including covering or removing signs
during non-construction hours.

The Contractor shall provide adequate and continuous ingress and egress for all adjacent
properties; except for the limited period of time it is necessary to perform work at a specific
property. The Contractor shall diligently prosecute all work directly impacting businesses
to completion. The Contractor shall coordinate limited closures with tenants or owners,
as required by these Special Provisions, and as directed by the Engineer. The Contractor
shall cover signal heads with traffic jackets, signs and other traffic control devices that
may conflict with any detours.

The Contractor shall submit to the City Engineer a detailed "Traffic Control Plan" for
review and approval. The "Traffic Control Plan" shall be submitted no later than ten (10)
working days following the Notice to Proceed date and at least 3 working days prior to
commencing any work which requires implementation of any component of the "Traffic
Control Plan". The plan shall be approved by the Engineer prior to its implementation by
the Contractor.

The "Traffic Control Plan" shall conform to the typical traffic control details included in the
Caltrans Plans, Part 6 of the California MUTCD, and the requirements of Section 12-1.02,
"Traffic Control System for Lane Closure", of these Special Provisions. The Traffic
Control Plan shall include, but not be limited to, detailed requirements for the following:

¢ Traffic control devices, including signs and markings.

Construction routes, phasing and/or staging of both the roadway and sidewalk
areas.

Employee, Customer, and Business/Delivery access to adjacent property.
Emergency vehicles access.

Bus, refuse collection, and mail delivery access.

Any parking zones to be removed on a temporary basis.

Pedestrian and bicyclist access.

L 4
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The Traffic Control Plan shall consider the impacts of changes in traffic volumes and
capacities related to the construction activities, and their impact on vehicular and bicycle
traffic and pedestrian operations, on roadway pavements, including provisions to restore
construction-damaged pavements.

Traffic Lane and Sidewalk Closures
Lanes and sidewalks may be closed only as indicated in the Section 12, of these Special
Provisions. Except for work required under Section 7-1.03 "Public Convenience” and
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Section 7-1.04, "Public Safety” of the Standard Specifications, work that interferes with
public traffic shall be performed only as indicated. Traffic lane and sidewalk closures shall
conform to the following requirements:

Lane closure, a maximum of one lane in each direction of travel, not less than twelve (12)
feet wide, shall be permitted only between the hours of 9:00 a.m. and 3:30 p.m. Any lane
closures other than specified shall be approved by the Engineer.

Standard working hours shall be 9:00 a.m. to 5:00 p.m. Any extended working hours
require the approval of the Engineer.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way
or shoulders, including any section closed to public traffic.

Adequate ingress and egress shall be maintained throughout the project limits for fire,
police, and other emergency vehicles. The Contractor shall provide adequate ingress
and egress for residences, property owners, and abutting business owners to their
respective properties except when performing work at their specific locations.

Also, the Contractor shall provide adequate signing, barricades and flashers or portable
flashing beacons, flaggers, and other equipment and personnel necessary to adequately
control and direct traffic in a safe manner. The Contractor shall maintain all barricades,
flashers and detour signs twenty-four (24) hours a day, including covering signs during
non-construction hours. The Contractor shall also provide the City with the names and
telephone numbers of three (3) representatives available at all times.

Except as otherwise allowed by the Engineer, "long term” and temporary closures shall
be removed and the full width of the traveled way shall be open for use by public traffic
when construction operations are not actively in progress during the working period or
successive working periods.

The contractor shall provide for pedestrian and wheelchair access to at least one (1)
intersection corner within each block and the abutting sidewalk facilities along each block,
at all times. Simultaneous closure of both intersection corners to pedestrian traffic within
the same block is not allowed.

The contractor shall maintain at least one (1) north/south crosswalk and one (1) east/west
crosswalk open to pedestrian and wheelchair access, where exists, at each intersection
at all times.

Whenever Contractor's vehicles or equipment are parked within six (6) feet of a traffic
lane, the area shall be closed with fluorescent traffic cones or portable delineators placed
on a taper in advance of the parked vehicles or equipment and along the edge of the
traffic lane at twenty-five (25) foot intervals to a point not less than twenty-five (25) feet
past the last vehicle or piece of equipment. A minimum of nine (9) cones or portable
delineators shall be used for the taper. A W20-1 (Road Work Ahead) sign shall be
mounted on a portable sign stand with flags. The sign shall be placed where directed by
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the Engineer.

Temporary Pedestrian Access Routes
Attention is directed to Section 12-4.04, “Temporary Pedestrian Access Routes” of the
updated Caltrans Specification and these Special Provisions.

When a pedestrian circulation path is temporarily closed by construction, alterations,
maintenance operations, or other conditions, contractor shall submit a work plan for a
temporary pedestrian access route complying with Caltrans Specification Section
12-4.04A(3) and sections 6D.01, 6D.02, and 6G.05 of the MUTCD, and State Standard
plans T30, T31, T32, T33, and T34 shall be provided. The work plan must Be sealed and
signed by an engineer who is registered as a civil engineer in the State

Whenever possible work should be done in a manner that does not create a need to
detour pedestrians from existing pedestrian routes. Extra distance and additional
pedestrian street crossings add complexity to a trip and increase exposure of risk to
accidents. The alternate pedestrian routes shall be accessible and detectable, including
warning pedestrians who are blind or have low vision about sidewalk closures. Proximity-
actuated audible signs are a preferred means to warn pedestrians who are blind or have
low vision about sidewalk closures.

The surface shall be skid-resistant and free of irregularities. Pedestrian walkways shall
be maintained in good condition, and shall be suitable for wheelchair use. Walkways
shall be kept clear of obstructions.

The Contractor shall cause the least possible disruption to the affected properties and
restore suitable pedestrian access immediately following completion of the active work in
progress.

At least one (1) continuous walkway along one (1) side of the street shall be available at
all times. At locations where work is actively in progress, the pedestrian walkway within
a single block may be temporarily closed at one (1) end of the block along one (1) side of
the street. Pedestrians shall be rerouted to the walkway on the opposite side of the street.

Minor deviations from the requirements of this section, which do not significantly change
the cost of the work, may be permitted upon the written request of the Contractor if, in the
opinion of the Engineer, public traffic will be better served and the work expedited. These
deviations shall not be adopted by the Contractor until the Engineer has approved them
in writing. All other modifications will be made by contract change order.

12-1.02 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

A traffic control system shall consist of closing traffic lanes in accordance with the details
shown on the plans, the provisions of Section 12, "Temporary Traffic Control", of the
Caltrans Specifications, and Standard Specifications, and these Special Provisions.

The provisions in this section will not relieve the Contractor from the responsibility to
provide additional devices or take the measures that may be necessary to comply with
the provisions in Section 7-1.04, "Public Safety", of the Standard Specifications and these
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Special Provisions.

During traffic striping operations and pavement marker placement operations using
bituminous adhesive, traffic shall be controlled, at the option of the Contractor, with either
stationary or moving type lane closures. During all other operations, traffic shall be
controlled with stationary type lane closures. The Contractor's attention is directed to the
provisions in Sections 84-2.03, "Construction”, of the Caltrans Specifications.

If any component in the traffic control system is displaced, or ceases to operate or function
as specified, from any cause, during the progress of the work, the Contractor shall
immediately repair the component to its original condition or replace the component, and
shall restore the component to its original location.

When lane closures are made for work periods only, at the end of each work period, all
components of the traffic control system, except portable delineators placed along open
trenches or excavation adjacent to the traveled way shall be removed from the traveled
way and shoulder. If the Contractor so elects, the components may be stored at selected
central locations, approved by the Engineer, within the limits of the highway right-of-way.

Each vehicle used to place, maintain, and remove components of a traffic control system
shall be equipped with a Type Il flashing arrow sign, which shall be in operation when the
vehicle is being used for placing, maintaining, or removing the components. Vebhicles
equipped with Type Il flashing arrow signs not involved in placing, maintaining, or
removing the components when operated within a stationary type lane closure shall only
display the caution display mode. The sign shall be controllable by the operator of the
vehicle while the vehicle is in motion. The flashing arrow sign shown on the plans shall
not be used on the vehicles which are doing the placing, maintaining, and removing of
components of a traffic control system, and shall be in place before a lane closure
requiring its use is completed.

The Contractor shall pay fully the cost of furnishing all flaggers, including transporting
flaggers, to provide for passage of public traffic.

Attention is directed to Part 6 of the California MUTCD. Nothing in these Special
Provisions shall be construed as relieving the Contractor from his responsibility as
provided in Part 6 of California MUTCD.

Full compensation for furnishing all labor (including flagging costs), materials (including
signs), tools, equipment, and incidentals, and for doing all the work involved in lane
closures, including placing, removing, storing, maintaining, moving to new locations,
replacing, and disposing of the components of the traffic control system, as shown on the
plans, as specified in the Caltrans Specifications and these Special Provisions, and as
directed by the Engineer, shall be included in the lump sum price paid for “Traffic Control
System”, and no additional work compensation will be allowed therefor.

Adjustments in compensation for traffic control system will be made only for increased or
decreased traffic control system required by changes ordered by the Engineer and will be
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made on the basis of the cost of the increased or decreased traffic control necessary.

12-1.03 TYPE K TEMPORARY RAILING

The Contractor shall install temporary railing (Type K) between a lane open to public
traffic and an excavation, obstacle, or storage area when the following conditions exist:

A. Excavations - the near edge of the excavation is twelve (12) feet or less from the
edge of the lane, except:

1. Excavations covered with sheet steel or concrete covers of adequate thickness
to prevent accidental entry by traffic or the public.

2. Excavations less than one (1) foot deep.

3. Trenches less than one (1) foot wide for irrigation pipe or electrical conduit, or
excavations less than one (1) foot in diameter.

4. Excavations parallel to the lane for the purpose of pavement widening or
reconstruction.

5. Excavations in side slopes, where the slope is steeper than 1:4
(vertical:horizontal).

6. Excavations protected by existing barrier or railing.

B. Temporarily Unprotected Permanent Obstacles - the work includes the installation
of a fixed obstacle together with a protective system, such as a sign structure
together with protective railing, and the Contractor elects to install the obstacle
prior to installing the protective system; or the Contractor, for the Contractor's
convenience and with permission of the Engineer, removes a portion of an existing
protective railing at an obstacle and does not replace such railing complete in place
during the same day.

C. Storage Areas - material or equipment is stored within twelve (12) feet of the lane
and the storage is not otherwise prohibited by the provisions of the Standard
Specifications and these Special Provisions.

The approach end of temporary railing, installed in conformance with the provisions in
this section, "Public Safety", and in Section 7-1.04, "Public Safety", of the Caltrans
Specification, shall be offset a minimum of fifteen (15) feet from the edge of an open traffic
lane. The temporary railing shall be installed on a skew toward the edge of the traffic lane
of not more than one (1) foot transversely to ten (10) feet longitudinally with respect to the
edge of the traffic lane.

If the fifteen (15) feet minimum offset cannot be achieved, the temporary railing shall be
installed on the 10 to 1 skew to obtain the maximum available offset between the
approach end of the railing and the edge of the traffic lane, and an array of temporary
crash cushion modules shall be installed at the approach end of the temporary railing.

Temporary Railing shall conform to the provisions in Section 12-3.20, "Type K Temporary
Railing"”, of the Caltrans Specifications. Temporary Railing, conforming to the details
shown on Caltrans Standard Plan T3A and T3B, may be used.
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12-1.04 TEMPORARY PAVEMENT DELINEATION

Temporary pavement delineation shall be furnished, placed, maintained, and removed in
conformance with the provisions in Section 12-6 “Temporary Pavement Delineation” of
the Caltrans Specifications and these Special Provisions. Nothing in these Special
Provisions shall be construed as reducing the minimum standards specified in the
California MUTCD or as relieving the contractor from the responsibilities specified in
Section 7-1.04, “Public Safety”, of the Caltrans Specifications, Standard Specifications,
and these Special Provisions. Whenever the work causes obliteration of existing
pavement delineation, temporary or permanent pavement delineation shall be in place
prior to opening the traveled way to public traffic. Laneline or centerline pavement
delineation shall be provided at all times for traveled ways open to public traffic.

The Contractor shall perform the work necessary to establish the alignment of temporary
pavement delineation, including required lines or marks. Surfaces to receive temporary
pavement delineation shall be dry and free of dirt and loose material. Temporary
pavement delineation shall not be applied over existing pavement delineation or other
temporary pavement delineation. Temporary pavement delineation shall be maintained
until superseded or replaced with a new pattern of temporary pavement delineation or
permanent pavement delineation.

Temporary pavement markers, including underlying adhesive and removable traffic tapes
which are applied to the final layer of surfacing or existing pavement to remain in place
or which conflicts with a subsequent or new traffic pattern for the area, shall be removed
when no longer required for the direction of public traffic, as determined by the Engineer.

12-1.05 CONSTRUCTION AREA AND INFORMATIONAL SIGNS

Construction area and informational signs shall be furnished, installed, maintained, and
removed when no longer required in accordance with the provisions in Section 12,
"Temporary Traffic Control", of the Caltrans Specifications, Standard Specifications, and
these Special Provisions.

The Contractor shall at least; install two (2) project informational signs; 4'W x 3’'H in size
with 3” minimum height letters at each approach to the construction area (one at each
approach). Letters on the informational signs shall be black on white background.
Location of the signs shall be determined by the City Inspector.

The Contractor shall notify the appropriate regional notification center for operators of
subsurface installations at least two (2) working days, but not more than fourteen (14)
calendar days, prior to commencing any excavation for all the sign posts.

All excavations required to install all the signs shall be performed by hand methods
without the use of power equipment, except that power equipment may be used if it is
determined there are no utility facilities in the area of the proposed post holes. The post
hole diameter, if backfilled with Portland cement concrete shall be at least 4 inches greater
than the longer dimension of the post cross section.
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Sign substrates for stationary mounted construction informational signs may be fabricated
from fiberglass reinforced plastic, as specified under "Pre-qualified and Tested Signing
and Delineation Materials" elsewhere in these Special Provisions.

Type IV reflective sheeting for sign panels for portable signs shall conform to the
requirements specified under "Pre-qualified and Tested Signing and Delineation
Materials" elsewhere in these Special Provisions.

The Contractor shall maintain accurate information on the signs. Signs that are no longer
required shall be immediately covered and removed. Signs that convey inaccurate
information shall be immediately replaced or the information shall be corrected. Covers
shall be replaced when they no longer cover the signs properly. The Contractor shall
immediately restore to the original position and location any sign that is displaced or
overturned, from any cause during the progress of work.

12-1.06 MAINTAINING EXISTING AND TEMPORARY ELECTRICAL SYSTEMS

Maintaining existing electrical systems and communication systems shall conform to the
provisions of Section 87, “Electrical Systems," of the Caltrans Specifications and these
Special Provisions. EXxisting traffic signal systems and communication systems shall be
kept in effective operation for the benefit of the traveling public during the progress of the
work, except when shut down is permitted. The traffic signal shutdowns shall be limited
to the hours of 9:00 a.m. to 3:30 p.m., and shall be permitted only during the switch over
from existing to new controller operation, unless prior approval is obtained from the
Engineer. Contractor required to obtain authorization at least three (3) working days
before interrupting communication between an existing system and the traffic
management center (TMC).

Temporary standards with signal equipment may be required during the
construction of the new installation. The Contractor shall provide temporary
equipment if deemed necessary by the Contractor or Engineer. The cost of the
temporary systems shall be included in the lump sum price paid for the various contract
items of work involved and no additional compensation shall be allowed therefor.

12-1.07 BARRICADES AND CHANNELIZERS

Barricades shall be furnished, placed and maintained at the locations shown on the
approved Traffic Control Plan (TCP), specified in Part 6 of the California MUTCD, in the
Standard Specifications or in these Special Provisions or where designated by the
Engineer. Barricades shall conform to the provisions in Section 12, "Temporary Traffic
Control," of the Standard Specifications and these Special Provisions.

Attention is directed to Section 6-1.07 "Pre-qualified and Tested Signing and Delineation
Material" of these special provisions regarding retroreflective sheeting for barricades.

Construction area sign and marker panels conforming to the provisions in Part 6 of the

California MUTCD and Section 12, “Temporary Traffic Control,” of the Caltrans

Specifications, Standard Specifications, and these Special Provisions shall be installed

on barricades in a manner determined by the Engineer at the locations shown on the
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plans and the TCP. Where provided, pedestrian barricades and channelizing devices
shall comply with sections 6F.63, 6F.68, and 6F.71 of the MUTCD.

Channelizers shall conform to the provisions in Section 12, "Temporary Traffic Control,"
of the Standard Specifications, Caltrans Specifications, and these special provisions.

Channelizers shall conform to the provisions in Section 6-1.07 "Pre-qualified and Tested
Signing and Delineation Material" of these Special Provisions.

At the time of completion of the project, certain channelizers shall be left in place as
determined by the Engineer.

When no longer required for the work as determined by the Engineer, channelizers
(except channelizers to be left in place) and underlying adhesive used to cement the
channelizer bases to the pavement shall be removed. Removed channelizers and
adhesive shall become the property of the Contractor and shall be removed from the site
of work.

12-1.08 PAYMENT

Full compensation for all work under Section 12, “Temporary Traffic Control”, shall be
considered as included in the lump sum price paid for “Traffic Control Detours and
Access”, and no additional work compensation will be allowed therefore.

SECTION 13 - WATER POLLUTION CONTROL

13-1.01 GENERAL

Attention is directed to Sections 13, "Water Pollution Control", of the Caltrans
Specifications, Section 100-1.08, “Violations,” of the Standard Specifications, these
Special Provisions, and as directed by the Engineer.

The contractor shall develop and implement a Water Pollution Control Program (WPCP),
which specifies Best Management Practices (BMPs) that will prevent all construction
pollutants from contacting storm water and with the intent of keeping all products of
erosion from moving off site into receiving waters. The contractor shall inspect and
maintain all BMPs.

Full compensation for water pollution control shall be considered as included in the lump
sum price paid for “Temporary Erosion Control”, and no additional work compensation
will be allowed therefore.

SECTION 14 - ENVIRONMENTAL STEWARDSHIP

Attention is directed to Sections 14, "Environmental Stewardship”, of the Caltrans
Specifications, these Special Provisions, and as directed by the Engineer.
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14-1.01 CONSTRUCTION SITE WASTE MATERIALS MANAGEMENT

Removal of existing traffic stripes and marking shall be per Caltrans Specifications
Section 84-9, “Existing Markings”.

Where grinding or other methods approved by the Engineer are used to remove
thermoplastic traffic stripes and pavement markings, the removed residue, including dust,
shall be tested for lead and chromium content. If the thermoplastic grindings are found
to be hazardous, the materials shall be disposed of at a Class 1 facility.

Residue from removing traffic stripes and pavement markings which contains lead from
the paint or thermoplastic. The average lead concentrations are less than 1,000 mg/kg
total lead and 5 mg/L soluble lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds
established by the Health and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act
(RCRA), 42 USC § 6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii) “Lead Compliance Plan”, of
the Caltrans Specifications.

Earth Material Containing Lead
This section includes specifications for handling, removing, and disposing of earth
material containing lead.

Submit a lead compliance plan.
If earth material is disposed of:

1. Disclose the lead concentration of the earth material to the receiving property
owner when obtaining authorization for disposal on the property

2. Obtain the receiving property owner's acknowledgment of lead concentration
disclosure in the written authorization for disposal

3. You are responsible for any additional sampling and analysis required by the
receiving property owner

If you choose to dispose of earth material at a commercial landfill:

1. Transport it to a Class Ill or Class Il landfill appropriately permitted to receive
the material

2. You are responsible for identifying the appropriately permitted landfill to receive
the earth material and for all associated trucking and disposal costs, including
any additional sampling and analysis required by the receiving landfill

Soil Handling
Excess soils must be handled as potential hazardous waste, or the excess soils must be

48



City of Stockton — Miracle Mile Rectangular Rapid Flashing Beacon Improvements WT22052
tested for concentrations of lead prior to disposal.

Contaminated Soil

Identify contaminated soil from spills or leaks by noticing discoloration, odors, or
differences in soil properties. Soil with evidence of contamination must be sampled and
tested by a laboratory certified by Environmental Laboratory Accreditation Program
(ELAP).

If levels of contamination are found to be hazardous, handle and dispose of the soil as
hazardous waste.

Prevent the flow of water, including ground water, from mixing with contaminated soil by
using one or a combination of the following measures:

Berms

Cofferdams

Grout curtains
Freeze walls
Concrete seal course

arwnE

If water mixes with contaminated soil and becomes contaminated, sample and test the
water using a laboratory certified by ELAP. If levels of contamination are found to be
hazardous, handle and dispose of the water as hazardous waste.

Upon completion of underground facilities and backfilling of the trenches in each portion
of the work, the sub-grade shall be prepared by compacting to a relative compaction of
not less than ninety-five (95) percent for a minimum depth of zero point five (0.5) feet
below the grading plane (sub-grade plane) for a total width of the area to be paved.

All portland cement concrete flatwork shall be saw-cut a minimum of 3-1/2 inches deep
prior to removal. All monolithic portland cement concrete shall be saw-cut a minimum of
8 inches deep prior to removal.

Existing asphalt concrete sections to be removed shall be neatly saw cut two and one-
half (2-1/2) inches deep and excavated to a depth of fifteen (15) inches. The vertical
edges of the pavement shall be neatly trimmed. All debris shall be removed. The top six
inches of the sub-grade shall be compacted to 90% of the maximum density at near
optimum moisture content.

Payment

Full compensation for disposing, transporting, testing and preparation of lead compliance
plan handling material contaminated, or potentially contaminated with aerially deposited
lead, except as otherwise provided, shall be considered as included in the prices paid for
the various contract items of work involved and no additional compensation will be
allowed therefor.

Payment for handling, removal, transporting, and disposal of pavement residue that is a
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nonhazardous waste is included in the prices paid for the various contract items of work
involved and no additional compensation will be allowed therefor.

14-1.02 AIR POLLUTION CONTROL

Attention is directed to Section 14-9.02 “Air Pollution Control” of the Caltrans
Specifications.

Comply with air pollution control rules, regulations, ordinances, and statutes that apply to
work performed under the contract, including air pollution control rules, regulations,
ordinances, and statures provided in government code 11017 (Pub Cont Code 10231).

Do not burn material to be disposed of.

Full compensation for conforming to the requirements of this section shall be considered
as included in the prices paid for the various contract items of work involved, and no
additional compensation will be allowed therefor.

14-1.03 DUST CONTROL, APPLY WATER, SITE MAINTENANCE, AND CLEANUP

Dust control shall conform to any requirements set forth in the San Joaquin Valley Air
Pollution Control District Construction Notification Form, the provisions in Section 14-9,
“Air Quality” of the Caltrans Specifications, and these Special Provisions. Use of water
except for recycled, reclaimed, or other non-potable water for the purpose of dust control
or other construction uses unless for health or safety purposes is prohibited. All dust
control operations shall be performed by the Contractor at the time, location and in the
amount ordered by the Engineer. The application of either water or dust palliative shall
be under the control of the Engineer at all times." Watering shall conform to the provisions
of Section 13 "Water Pollution Control" of the Caltrans Specifications and these Special
Provisions. Attention is also directed to Section 18 “Dust Palliatives” of the Caltrans
Specifications and these Special Provisions.

During construction, the Contractor shall remove all rubbish and debris as it is generated.
Upon completion of the work, the Contractor shall remove all equipment, debris, and shall
leave the site in a neat, clean condition all to the satisfaction of the Engineer. A permit
shall be obtained from the Municipal Utilities Department, or California Water Service, as
applicable, for construction water obtained from City hydrants. This permit shall be
approved by the City of Stockton Fire Department.

The Contractor shall conduct and cause all working forces at the site to maintain the site
in a neat, orderly manner throughout the construction operations. The work shall be
conducted in a manner that will control the dust. When ordered to provide dust control,
the Contractor shall use water to reduce the dusty conditions all to the satisfaction of the
Engineer. During construction, the Contractor shall remove all rubbish and debris as it is
generated. The Contractor shall pay to the City of Stockton the sum of Two Hundred Fifty
Dollars ($250) for every calendar day where debris has remained on the job site overnight.
Upon completion of the work, the Contractor shall remove all equipment and debris, and
shall leave the site in a neat, clean condition all to the satisfaction of the Engineer.
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14-1.04 SOUND CONTROL REQUIREMENTS

The Contractor's attention is directed to Section 14-8.02 “Noise Control” of the Caltrans
Specifications and the project specific equipment noise control measures listed in Table
8.1 below. Nothing in the Caltrans Specifications or these Special Provisions voids the
Contractor’s public safety responsibilities or relieves the Contractor from the responsibility
to comply with other ordinances regulating noise level.

The Contractor shall comply with all local sound control and noise level rules, regulations
and ordinances which apply to any work performed pursuant to the contract. Each
internal combustion engine, used for any purpose on the job or related to the job, shall be
equipped with a muffler of a type recommended by the manufacturer. No internal
combustion engine shall be operated on the project without the muffler.

To minimize the construction impacts to residents, the Contractor is encouraged to select
the bore method (directional drilling) over conventional trenching to install new conduits.

The noise level requirement shall apply to the equipment on the job or related to the job,
including, but not limited to, trucks, transit mixers, or transient equipment that may or may
not be owned by the Contractor. All equipment shall have sound-control devices that are
no less effective than those provided on the original equipment. The use of loud sound
signals shall be avoided in favor of light warnings except those required by safety laws
for the protection of personnel.

Project Specific Equipment Noise Control

Table 8-1 summarizes noise levels produced by construction equipment that is commonly
used on roadway construction projects. Construction equipment is expected to generate
noise levels ranging from 70 to 90 dB at a distance of 50 feet, and noise produced by
construction equipment would be reduced over distance at a rate of about 6 dB per
doubling of distance. The noise levels generated by the boring machine would be lower
than any equipment listed in the table.

Table 8-1. Construction Equipment Noise

Equipment Maximum Noise Level
(dBA at 50 feet)
Scrapers 89
Bulldozers 85
Heavy Trucks 88
Backhoe 80
Pneumatic Tools 85
Concrete Pump 82

Source: Federal Transit Administration 1995.

Further, implementing the following measures would minimize the temporary noise
impacts from construction:
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All equipment shall have sound-control devices that are no less effective than those
provided on the original equipment. No equipment shall have an unmuffled exhaust.

As directed by the Engineer, the contractor shall implement appropriate additional noise
mitigation measures as warranted. These could include, but are not specifically limited
to, changing the location of stationary construction equipment, turning off idling
equipment, rescheduling construction activity, notifying adjacent residents in advance of
construction work, and installing acoustic barriers around stationary construction noise
sources. Furthermore, construction activities shall be limited to the time period between
9:00 a.m. and 5:00 p.m.

Full compensation for conforming to the requirements of this section shall be considered
as included in the prices paid for the various contract items of work involved, and no
additional compensation will be allowed therefore.

14-1.05 PRE-CONSTRUCTION MIGRATORY BIRD SURVEY

The pre-construction migratory bird survey will be performed by San Joaquin Council of
Government. The survey must be conducted to determine the presence of nesting
migratory birds.

Pre-Construction Survey

The contractor must coordinate with SJCOG to insure that the survey takes place no more
than 14 days prior to any construction activities if construction occurs during the nesting
season (February 15 to September 1). If active nests are observed within 0.25 miles of
the project, the contractor must coordinate with the SJCOG biologist to determine the
need and applicability of any temporal restrictions, buffers, or monitoring for construction
activities and/or consultation with the California Department of Fish and Game (CDFG
1994).

Contractor must request a copy of the preconstruction migratory bird survey report and
should keep in in a place where it can be available upon request.

14-1.06 CULTURAL RESOURCES

If cultural materials are discovered during construction, including human remains, do not
disturb the resources and immediately stop all work within a 60-foot radius of the
discovery and within any nearby area suspected to overlie the discovery. Immediately
notify all appropriate parties including the Caltrans District 10 Local Assistance
archaeologist, the Local Assistance Engineer (DLAE), and the County Coroner if human
remains are found. Do not move cultural materials or take them from the job site. Do not
resume work within the discovery area until authorized. Additional protocols for human
remains are given in the State Health and Safety Code Section §7050.5 and §5097.98.

Full compensation for doing all the work involved in trench excavation, water control and
dewatering, bedding and backfilling, placement of temporary paving, and cultural
resources shall be considered as included in the contract prices paid for the various items
of work and no additional compensation will be made therefore.
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SECTION 15 - EXISTING FACILITIES

15-1.01 EXISTING FACILITIES

Contractor attention is directed to requirements of Section 5-1.15,”Property and Facility
Preservation” of these Special provisions, and 7-1.05, "Indemnification” and 7-106
“Insurance”, of the Caltrans Specifications.

The work shall be performed in connection with various existing highway facilities (i.e.,
traffic signals and streetlights, storm drain pipe, catch basins, sidewalk drains, roadway
pavement, roadside signs, utility boxes, trees, fences, etc.) shall conform to the provisions
in Section 15, "Existing Facilities”, of the Caltrans Specifications and these Special
Provisions.

All traffic control signs shall be maintained. If relocation is necessary to facilitate the
construction, the Contractor shall notify the Public Works Department, at (209) 937-8381,
three (3) working days prior to said relocation, and request for approval as to where sign
is to be temporarily relocated. Full compensation for performing such removal and
reinstallation shall be considered as included in the various items of work and no
additional compensation will be allowed therefore.

Fire hydrants, water valves, curb-stop boxes, and other utility facilities shall be
unobstructed and accessible during the construction period.

Should the Contractor desire to have any alterations made in any utility or other
improvement for Contractor's own convenience in order to facilitate Contractor's
construction operations and for Contractor's sole benefit, Contractor shall make all
necessary arrangements with the owners and bear all expense in connection therewith.

Removed highway facilities that are not to be salvaged shall become the property of the
Contractor and shall be disposed of according to these special provisions, Section 15
"Existing Facilities” of Caltrans specifications, and as indicated on the plans.

Items of work under this section, "Existing Facilities”, for which specific bid items are not
provided, shall be considered as included in the prices paid for the various items of work
of the bid schedule, and no additional compensation will be provided therefore.

Any contract adjustment that may be warranted due to differing site conditions will be
made in accordance with the provisions of Section 4-1.02, "Changes and Extra Work", of
these Special Provision.

Relocations or repairs necessitated because of existing facilities which are not shown on
the plans, or are shown at substantially different locations than shown may be paid as
extra work in accordance with Section 4-1.02, “Changes and Extra Work”, of these
Special Provisions, but only if the Engineer rules that the Contractor exercised due
diligence in his operation. Due diligence may be determined by the Engineer by reviewing
surface and subsurface conditions that were existing prior to exposing the facility, and
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determining the absence of any signs sufficient to warn a diligent Contractor of the
possible existence of a facility in the area.

Utility Facilities

Attention is directed to the possible existence of underground utilities not known to the
City or in a location different from that which is shown on the plans or in these Special
Provisions. The Contractor shall take steps to ascertain the exact location of such
facilities prior to doing any work that may damage such facilities or interfere with their
service.

Remove Existing Concrete

Existing concrete sidewalk, gutter, curb and gutter, driveways, wheelchair ramps, and
other concrete surfacing, where shown on the plans to be removed, shall be removed
and disposed of. Concrete removal includes removal of any steel embedded in the
concrete. Sawcut concrete ramps, walks, curbs, and gutters to be removed at the nearest
joint or score line, at the locations indicated on the plans, and as designated by the
Engineer.

Remove Existing Pavement

Asphalt concrete pavement and aggregate base shall be removed by saw-cutting and
excavation or cold planing to the lines, depths, and dimensions indicated on the plans
and/or as directed by the Engineer.

Roadside Signs

Unless otherwise shown on the plans, the Contractor shall maintain existing roadside
signs in place. The Contractor shall replace or repair all signs damaged by his operations
and under this contract by using new material. Such material shall be a replacement of
the original in regards to type of sign, posts, and construction. Relocation of the existing
signs shall be done the same day the sign is removed from its original location.

At the Contractor's option, existing signs may be temporarily removed in order to facilitate
the Contractor's construction of other improvements included under this contract. Any
sign which is removed or damaged by the Contractor's shall be reinstalled at its original
location using new unistrut posts in conformance with the Standard Specifications.
Existing steel pipe sign posts shall be salvaged as directed by the Engineer. Each
roadside sign shall be reinstalled on the same day that the sign is removed.

All new non-mast arm mounted signs shall have High Intensity Prismatic (HIP)
reflective sheeting (reflectivity; ASTM type Ill) and covered with anti-graffiti film.
The anti-graffiti film shall be transparent overlay for use on signs. The reflective
sheeting and anti-graffiti film shall be from same manufacturer and guaranteed for
the same number years.

Full compensation for any temporary removal and reinstallation of roadside signs and
removing existing concrete and pavement shall be considered included in the various bid
items, and no additional compensation will be allowed therefor.
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SECTION 16 — BLANK

DIVISION Il EARTHWORK AND LANDSCAPE

SECTION 17 — BLANK
SECTION 18 — BLANK

SECTION 19 - EARTHWORK

19-1.01 ROADWAY EXCAVATION

Roadway excavation shall conform to the requirements of Section 19, "Earthwork", of the
Standard Specifications, Caltrans Specifications, and these Special Provisions.
Wherever relative compaction is specified, it shall be determined by ASTM D1557.

Surplus excavated material shall become the property of the Contractor and shall be
disposed of outside the highway right-of-way in accordance with the provisions in Section
19-2.03B, "Surplus Material", of the Caltrans Specifications. All excavated material shall
be loaded for off-haul from the site as it is generated. Material will not be allowed to
accumulate within the right-of-way. If excavation exceeds 15 feet, water sampling will be
required.

Full compensation for Roadway Excavation shall be considered included in the contract
prices paid for the various items of work requiring “Earthwork” and no additional
compensation will be allowed.

19-1.02 TRENCH EXCAVATION AND BACKFILL

Trench excavation, pipe bedding, and backfill shall conform to the requirements of
Section 71, "Sanitary Sewer and Storm Sewers", of the Standard Specifications and City
of Stockton Standard Plan Nos. R-36 through R-43, and any amendment and revisions,
these Special Provisions, and as specified on the plans. Controlled Density Fill (CDF)
shall be mandatory for trenches 8” wide or less. Contractor shall grind 3” deep, 12” each
side of trench, and repave. If excavation exceeds 15 feet in depth, water sampling will
be required.

Water control shall conform to the provisions of Section 19-3.03B(5) “Water Control and
Foundation Treatment” of the Caltrans Specifications and these Special Provisions. The
Contractor shall construct and maintain all necessary ditches, cofferdams, channels,
drains, sumps, and temporary protective works, and shall furnish, install, and maintain all
necessary pumping and other equipment for controlling flows, including ground water in
the pipe trenches and structure excavations, so that no foundation will contain any free
water. Full compensation for water control shall be included in the contract prices paid
for various items of work, and no additional compensation will be made therefore.
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The Contractor shall do all excavation of whatever substance is encountered to the lines
and grades shown on the plans. Where it becomes necessary to excavate beyond the
limits of normal excavation lines in order to remove boulders or other interfering objects,
the void remaining after the removal of the boulders shall be backfilled with suitable
material and density, as approved by the Engineer. The Contractor shall do such grading
as is necessary to prevent surface water from entering the excavation. The Contractor
shall remove and dispose of all water entering the excavation. Disposal of water shall be
done in a manner to prevent damage or nuisance to adjacent properties.

Due to width limitations, proximity of existing utilities, structures, and access
requirements, the Contractor may be required to provide a vertical, open trench, shoring
system for portions of this project. Shoring of all trench excavations shall conform to the
Sheeting and Shoring Section of these Special Provisions.

The amount of open trench or plated trench permitted at any one time shall not exceed
fifty (50) feet or as allowed by the Engineer. Trench excavation shall be closed and all
lanes shall be restored to traffic at the end of each workday. The Contractor shall furnish
and install non-skid steel plates to span trench sections, which have not been backfilled.
Non-skid trench plates shall have a manufactured surface with a coefficient of friction that
equals or exceeds zero point thirty-five (0.35).

Approach and ending plates shall be attached to the roadway by a minimum of two (2)
dowels predrilled into the corner of the plate and drilled a minimum of two (2) inches into
the pavement. Interior plates are to be butted together. Fine graded asphalt concrete
shall be compacted to form ramps with a maximum slope of eight and one-half percent
(8.5%) with a minimum twelve- (12) inch taper to cover all exterior edges of the plates.
When the plates are removed, the dowel holes in the pavement shall be backfilled with
graded fines of asphalt concrete mix. A concrete slurry or equivalent slurry mix may be
substituted with the approval of the Engineer.

All operations shall be carried out in an orderly fashion. Backfilling, compacting, and
clean-up work shall be accomplished as the work is approved and traffic through the work
shall be impeded or obstructed as little as possible.

The trench bottom shall be free of bumps or hollows and graded to provide uniform
support along the length of pipe.

Excess excavated material shall become the property of the Contractor and shall be
removed and disposed of away from the job site at the Contractor's expense. Full
compensation for the removal and disposal of excess or unsuitable material shall be
considered included in the contract unit prices paid for the various items of work and no
additional compensation will be allowed therefore.

Pipe bedding and backfill shall be placed above and below the pipe to the lines and

grades shown on the City of Stockton Standard Plans Nos. R-36 through R-43, as shown
on the plans, and as specified in these Special Provisions.
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Delete Section 19-3.03E, "Structure Backfill*, of the Caltrans Specifications and substitute
the following:

"Pipe bedding, envelope, and trench backfill material shall consist of imported
material, free from vegetable matter and other deleterious substances and shall
form a firm, stable base when compacted. The percentage composition weight by
weight shall conform to the following grading:

Sieve Size Percentage
Passing

1" 100

7 90-100

No. 4 35-60

No. 30 10-30

No. 200 2-9

The material shall conform to the following quality requirements:
Requirements
Resistance (R-value) 78 min.
Sand equivalent 25 min.

In no case shall native excavated material be used as pipe bedding, envelope, and
trench backfill.

Bedding material shall be placed to approximately the same elevation on both sides of
pipe to prevent unequal loading and displacement of the pipe. The difference in elevation
of the bedding backfill on either side of pipe shall not exceed six (6) inches at any time.

Trench backfill shall consist of the trench area from the top of the pipe bedding to the
ground surface, or if within a roadway, to the bottom of the roadway subgrade.

Backfill shall be compacted by impact, vibration, or by a combination of these methods,
as approved by the Engineer. However, impact type compactors shall not be used around
or over PVC pipe until backfill over the top of the pipe will permit compaction of the backfill
material without deflecting or damaging the pipe. Jetting will not be permitted.

All backfill shall be placed in maximum eight (8) inch uncompacted lifts.
Compaction shall be determined by ASTM D1557.

The Contractor shall place temporary surfacing promptly after backfiling and shall
maintain such surfacing until permanent paving work can be installed.

Temporary paving shall consist of asphalt cutback rolled to provide a smoother surface.
All edges shall be contoured to provide a smooth transition between the existing grade
and the cutback surface. The Contractor shall maintain the surface free of depressions,
bumps, loose pieces, and other defects at all times. During wet weather, the Contractor
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shall provide a solid, non-skid surface over temporary pavement to protect the surface
from damage by traffic.

Temporary pavement shall be replaced with permanent pavement, as soon as is practical
after the trench is backfilled and as allowed by the Engineer.

Until the permanent pavement is placed, the base rock and temporary asphalt plant mix
at the surface of the trench shall be maintained at all times. Continuous inspection and
maintenance of the trench area will be required.

Any excavation shall also conform to the provisions in Section 100, “Street Opening and
Pavement Restoration Regulations” of the Standard Specifications.

Full compensation for doing all the work involved in trench excavation, water control and
dewatering, bedding and backfilling, and placement of temporary paving shall be
considered as included in the contract prices paid for the various items of work requiring
“Earthwork” and no additional compensation will be made therefore.

SECTION 20 - BLANK

SECTION 21 - EROSION CONTROL

Attention is directed to the provisions in Section 21, “Erosion Control” of the Caltrans
Specifications.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in erosion control, including the maintenance period,
shall be considered as included in the prices paid for the various items of work requiring
“Erosion Control” and no additional compensation will be allowed therefore.

DIVISION IV SUBBASES AND BASES

SECTION 26 - AGGREGATE BASE

26-1.01 AGGREGATE BASE

Unless otherwise indicated in these Special Provisions or indicated on the plans,
aggregate base shall conform to the requirements of Section 26, "Aggregate Bases", of
the Caltrans Specifications for Class 2 aggregate base.

Aggregate base shall be placed in lifts no greater than six (6) inches in loose thickness
and in a manner that avoids segregation, moisture conditioned as necessary, and
compacted to at least ninety-five percent (95%) relative compaction.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,

and for doing all the work involved in construction of the various depths of aggregate

base, complete in place, will be considered as included in the contract prices paid for

various items of work requiring aggregate base, and other items of work, and no additional
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compensation will be allowed therefore.

DIVISION V SUBSURFACE AND PAVEMENTS
SECTION 39 — ASPHALT CONCRETE

39-1.01 ASPHALT CONCRETE

Attention is directed to the provisions of Section 39-2, "Hot Mix Asphalt”, of the Caltrans
Specifications, and Section 39 of the Standard Specifications.

If requested by the Engineer, the Contractor shall provide a ski on the paving machine.

If poor quality paving joints show deterioration or open areas that allow water through the
paving within one (1) year of paving, the Contractor will be required to fog seal for the full
joint length for a minimum six (6) foot wide pass. All costs for seal will be at no additional
cost to the City of Stockton.

Asphalt concrete shall not be placed adjacent to the curb and gutter until the area behind
the curb and gutter is fully backfiled and compacted. It shall be the Contractor's
responsibility, based on weather predictions, to schedule his paving operations to avoid
paving in the rain or fog. If the day's operations are canceled because of predicted rain
or fog, a non-working day will be allowed regardless of actual working conditions. The
Engineer will determine whether the day's operation shall be canceled due to predicted
rain or fog.

Asphalt concrete shall not be placed on any surface, which contains ponded water or
excessive moisture in the opinion of the City Engineer.

If paving operations are in progress and rain or fog forces a shut down, loaded trucks in
transit shall return to the plant, and no compensation will be allowed therefore.

The Contractor shall furnish and use canvas tarpaulins to cover all loads of asphalt from
the time that the mixture is loaded until it is discharged from the delivery vehicle, unless
otherwise directed in writing by the Engineer.

The area to which paint binder has been applied shall be closed to public traffic. Care
shall be taken to avoid tracking binder material onto existing pavement surfaces beyond
the limits of construction.

No traffic shall be allowed on to the area to which paint binder has been applied with the
exception of vehicles unloading asphalt concrete. All vehicles involved with the
Contractor's operations shall turn around within the road right-of-way. Driveways and
other private property shall not be used without prior written consent of the involved
property owner, a dated copy of which shall be delivered to the Engineer prior to the use
thereof.
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Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in constructing asphalt concrete, complete in place,
shall be considered as included in the prices paid for the various items of work requiring
“Asphalt Concrete” and no additional compensation will be allowed therefore.

DIVISIONS VI STRUCTURES

SECTION 52 — REINFORCEMENT

52-1.01 REINFORCEMENT

Reinforcing steel reinforcement shall conform to the provisions in Section 52,
"Reinforcement”, of the Caltrans Specifications. All rebar shall be Grade 60.

Full compensation for furnishing and installing bar reinforcing steel and mesh
reinforcement shall be considered as included in the contract price paid for the various
contract items requiring bar reinforcing or mesh reinforcement, and no additional
compensation will be allowed therefore.

DIVISION VII DRAINAGE FACILIIES
SECTION 64 — BLANK

DIVISION VIl - MISCELLANEOUS CONSTRUCTION
SECTION 73 — CONCRETE CURBS AND SIDEWALKS

73-1.01 CONCRETE CURBS, SIDEWALKS, AND WHEELCHAIR RAMPS

Concrete curb, gutter, sidewalk, curb returns, including wheelchair ramps, grooving,
driveways, and flat work, shall be in accordance with the provisions of Sections 73,
"Concrete Curbs and Sidewalks", and 90, "Concrete”, of the Caltrans Specifications,
these Special Provisions, and as shown on the plans.

Portland cement concrete shall conform to Section 90-2, "Minor Concrete," of the Caltrans
Specifications and shall contain not less than 564 pounds of cementitious material per
cubic yard for all uses. Fly ash or slag may be added, but cannot replace the required
cement, nor may the total cement content of 564 pounds be reduced. Certification of the
concrete shall be received from the vendor and delivered to the City Inspector at the time
the concrete is poured.

The Contractor shall sawcut all existing concrete curb, gutter and sidewalks, driveways,
and other concrete improvements that will be matched with new improvements at the
locations indicated on the plans and where directed by the Engineer.

Expansion joints shall be constructed wherever required by the Standard Specifications,
at the locations indicated on the plans, and where directed by the Engineer. Expansion
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joints shall be filled with 3/8"-thick premolded expansion joint filler conforming to ASTM
D-1751.

Concrete shall be cured using the curing compound method for curb, sidewalks, and
gutters. The curing compound shall be the clear or translucent type conforming to the
specifications of AASHTO Designation: M148, Type 1, except that the loss of water in the
water retention test shall not exceed 0.040 gram per square centimeter or surface. The
curing compound shall contain a fugitive dye and shall be applied at the approximate rate
of one (1) gallon per one hundred fifty (150) square feet of area. The curing compound
shall be applied in a manner that will provide a complete coating of all exposed faces of
the concrete surface. Alternate curing methods shall be submitted to the Engineer for
approval before use.

Reinforcing steel, where required, shall conform to Section 52, "Reinforcement”, of the
Caltrans Specifications and these Special Provisions. All rebar shall be Grade 60.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for
concrete sidewalks, including ramps, including all grading necessary for installation of
concrete sidewalk or concrete ramps, to finished grade, disposal of all excess material,
reinforcements where required, grading under concrete, providing and grading aggregate
base subbase, backfill, compaction, watering, expansion joint filler, concrete and curing
compound, grooving, and for doing all the work involved in furnishing and placing
concrete sidewalks, or ramps, complete in place, as shown on the plans, as specified in
the Standard Specifications and these Special Provisions, and as directed by the
Engineer shall be included in the prices paid for the various contract items of work, and
no additional work compensation will be allowed therefor. Where sidewalk, or driveway is
adjacent to curb or curb and gutter, the six (6) inch dimension from face of curb to back
of curb shall not be counted.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for
concrete curb and gutter, including all aggregate subbase, reinforcement, sawcuttings,
backfill, compaction, watering, expansion joint filler, and concrete curing compound, and
for doing all the work involved in furnishing and placing concrete curb and gutter, complete
in place, as shown on the plans, as specified in the Standard Specifications and these
Special Provisions, and as directed by the Engineer shall be included in the prices paid
for the various contract items of work, and no additional work compensation will be
allowed therefor.

Broken pieces of concrete shall be immediately removed from the job site and
disposed. No portions of broken concrete shall remain on the job site overnight.
Contractor shall pay to the City of Stockton the sum of Two Hundred Fifty Dollars ($250)
for every calendar day where debris has remained on the job site overnight.

61



City of Stockton — Miracle Mile Rectangular Rapid Flashing Beacon Improvements WT22052

SECTION 77 — LOCAL INFRASTRUCTURE

77-1.01 SIGNAL AND LIGHTING SYSTEMS

Furnishing and installing traffic signals shall conform to Sections 86, “Electrical Work,”
and 87, “Electrical Systems,” of the Caltrans Specifications, Section 86, “Electrical
System” of the Standard Specifications, California MUTCD, and these Special Provisions.
a. Work covered under this division shall include furnishing all labor, material,
tools, equipment, and incidentals and doing all work involved which is required
for the complete installation of the electrical work.
b. Work or equipment not specified or shown on the Plans which is necessary for
the proper operation of the work in this area shall be provided and installed at
no additional cost to the City.

77-1.02 REGULATIONS AND CODE

Regulations and Code shall conform to Section 86-1.01D (1) of the Caltrans
Specifications. Nothing in these plans or specifications shall be construed to permit work
not conforming to the most stringent of applicable codes.

All individuals who perform work as electricians (kind of work apply to electrical
connections 100 volt-amperes or more; Commercial and Industrial wiring, underground
conduit installation, finish work and fixtures, and fire life safety), for contractors licensed
as class A and C-10 electrical contractors, shall be certified according to Labor Code
Sections 3099 and 3099.2. Additionally, the contractor’s representative in charge on-site
shall possess an IMSA certificate.

77-1.03 CERTIFICATE OF COMPLIANCE, WARRANTIES,
GUARANTEES AND INSTRUCTION SHEETS
Certificate of Compliance, Warranties, guarantees and instruction sheets shall conform

to Sections 86-101C (6), 86-101C (8), and 87-2.01C of the Caltrans Specifications and
these Special Provisions.

All equipment furnished shall be guaranteed to the City by the manufacturers for a period
of not less than one- (1) year following the date of acceptance of the project. If any part
(or parts) is found to be defective in materials or workmanship within the one year period
and it is determined by the Engineer or by an authorized manufacturer's representative
that said part (or parts) cannot be repaired on the site, the manufacturer shall provide a
replacement part (or parts) of equal kind and/or type during the repair period and shall be
responsible for the removal, handling, repair or replacement, and reinstallation of the part
(or parts) until such time as the traffic signal equipment is functioning as specified and as
intended herein; the repair period shall in no event exceed seventy-two (72) hours,
including acquisition of parts.

The one- (1) year guarantee on the repaired or replaced parts shall again commence with
the date of acceptance of the project.
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77-1.04 DESCRIPTION

Electrical, PPB, RRFB, and wireless signal interconnect systems work is to be performed
at the locations shown on the Plans. Work or equipment not specified or shown on the
Plans which is necessary for the proper operation of the work in this section shall be
provided and installed at no additional cost to the City.

Any Contractor-requested change, from approved Plans and Specifications, shall be
made in writing to the City. No changes shall be made in the field without written approval
of requested changes by the City.

The contractor is responsible to take all necessary precautions and use best practices in
the industry to perform all work require to complete the project.

77-1.05 MATERIALS

Attention is directed to Section 6 of standard specification, except as provided under
"City-furnished Materials" of these Special Provisions, the Contractor shall furnish and
install all other materials required to complete the work under this contract.

77-1.06 EQUIPMENT LIST AND DRAWINGS

Equipment list and drawings shall conform to the provisions in Section 86-1.01C (1) of
the latest Caltrans Specifications, and these Special Provisions.

All equipment and materials that the Contractor proposes to install shall conform to these
specifications and contract plans. A list of substitute equipment and/or materials along
with a written descriptive summary, describing the functions of the components, which
the Contractor proposes to install, shall be submitted along with his bid proposal. The list
shall be complete as to the name of manufacturer, size and identifying number of each
item. The list shall be supplemented by such other data as may be required. In all cases,
the judgment of the Engineer shall be final as to whether substitute equipment and/or
material recommended by the Contractor conform to the intent of these specifications.

THE CONTRACTOR SHALL FURNISH FINAL AS-BUILT DRAWINGS AS PART OF
THIS PROJECT AT NO ADDITIONAL COST TO THE CITY.

77-1.07 FOUNDATIONS

Foundations shall conform to the provisions in Section 56-3 “Standards,Poles, Pedestals,
and Posts”, Section 87-1.03E (3) “Concrete Pads, Foundations, and Pedestals” of the
Caltrans Specifications and these Special Provisions.

Certification of the concrete shall be received from the vendor and delivered to the City
Inspector at the time the concrete is poured. The foundation shall be cast monolithically
up to the top 2 inches which shall be placed after the standards have been plumbed.
Construction of Concrete foundations includes placement of reinforcement required per
City standards.
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Attention is directed to Section 51-1, “General,” of the latest Caltrans Specifications
regarding bonding, cold joints and construction preparations for same.

Dimensions of concrete footings for City of Stockton signal standards are shown on City
of Stockton Standard Plans, Drawings R93 and R95. The 1-B pole foundation shall be
installed in conformance with the City of Stockton Standard Drawings number R95.

77-1.08 STANDARDS, STEEL PEDESTALS AND POSTS

Standards, steel pedestals and posts shall conform to the provisions in Section 56.3
“Standards, Poles, Pedestals, and Posts”, and Section 87-1.03J “Standards, Poles,
Pedestals, and Posts” of the Caltrans Specifications and these Special Provisions.

The Contractor shall have the Engineer locate the position of mast arm poles to determine
if mast arms will be in conflict with existing overhead utilities. If relocation of utilities is
required, immediate notification shall be given to the appropriate utility company.

Type 1-B shall have four (4)-bolt foundation, utilizing a cast iron pipe flange with eight (8)
holes, with ornamental bolt cover. On Type 1-B poles, the ornamental cover shall rest on
grouted surface. The 1-B pole shall be installed in conformance with the City of Stockton
Standard Drawing number R95. The contractor shall furnish and install the ornamental
cover.

All unused signal head tenons shall be capped.

Welding of a new tenon on existing mast arms shall conform to the provisions in Section
11 “Welding” of the Caltrans Standard Specifications.

The Type 15, Type 15 Duplex, and Type 15TS Lighting Standards shall be installed in
conformance with the City of Stockton Standard Drawings number R88 through R92.

Grout height under poles shall be the height of the leveling nut plus a washer as a
minimum and the height of the leveling nut, washer and one-half inch as a maximum.
This height will be measured from the highest point of grade under the pole.

All nuts used to attach standards to foundations and all bolts and nuts used to attach mast
arms to standards shall be tightened with the correct size socket or box wrenches.

77-1.09 CONDUIT

Conduit shall conform to the provisions in Section 87-1.03B, "Conduit Installation," of the
Caltrans Specifications and these Special Provisions.

All Conduits shall be Poly Vinyl Chloride (PVC), Schedule 80 with rigid steel sweeps. IMC
conduit shall not be accepted. With the exception for bends to and from pull boxes and
foundations the conduit shall run straight and true so that cable pulling forces are
minimized. There shall be no more than 180 degree in bends. An intermediate pull box
can be installed to relieve the need for additional bends at the Contractor’s cost.
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Insulated bonding bushings will be required on metal conduit. All nonmetallic conduits
shall have a No0.8 stranded (with green insulation) copper bounded/grounding wire.
These bounding/grounding wires shall be connected in the pull box with cable connectors
- Burndy-Servit No. KS -15 or an approved equal meeting Caltrans specifications.

Conduits into pull boxes and pole foundations shall be rigid metal and have 90-degree
sweeps. Plastic pulling bells shall be installed on all conduit ends before conductors are
pulled through the conduits.

After conductors have been installed, the ends of conduits terminating in pull boxes and/or
controller cabinets will be sealed with an approved type of sealing compound. Refer to
the City of Stockton Standard Drawing R87 for conduit/pull box details.

Refer to City of Stockton Standard Plan Drawing R37 for trench width and depth. All
conduits shall be installed below the existing AC pavement regardless of the depth of the
existing AC pavement.

All excavated areas in the street or sidewalk shall be completely backfilled or covered at
the end of each working day and approved by the Engineer.

Where existing conduits are to be used, as directed by the Engineer, the existing conduit
shall be cleaned and both old and new cables shall be pulled into the existing conduit as
a unit per the Caltrans Specifications Section 87-1.03F, "Conductors and Cable
Installations”.

77-1.10 COLORED CONTROLLED DENSITY FILL (CDF)

The controlled density fills for the installations of all conduits shall be a red color to
distinguish the concrete backfill from other concrete and soil. The concrete shall be
pigmented by the addition of commercial quality cement pigment to the concrete mix.

The red concrete pigment shall be LM Scofield Company; Orange Chromix Colorant; or
Davis Colors; or accepted equivalent. A minimum of 5 Ibs. of red tint pigment shall be
used per cubic yard of the CDF mix.

77-1.11 PULL BOXES

Pull boxes shall conform to the provisions in Sections 86-1.02C “Pull Boxes” and 87-
1.03C “Installation of Pull Boxes” of the Caltrans Specifications, these Special Provisions,
and in conformance with the City of Stockton Standard Drawings number R87.

When a pull box is subjected to vehicular traffic load, the cover shall be steel embossed
with a non-skid pattern.

Pull boxes shall be placed at same elevation as adjacent standard base, service cabinet
base or signal controller cabinet base if not an existing or future sidewalk area and
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elevation is not shown on plans. Pull boxes shall be five feet (5’) from base or as shown
on the plans. Pull boxes in existing or future sidewalk areas shall be placed at sidewalk
elevation. The pull box elevation for pull boxes installed in median areas shall match the
slope of the two adjacent curbs. The pull box elevation for pull boxes installed in planting
areas adjacent to sidewalk or sidewalk area shall be at sidewalk grade. Pull boxes shall
not be installed in part of wheelchair ramps, driveways or traveled way.

When pull boxes are placed in dirt and planting areas, a concrete collar shall be
constructed around the pull box. The concrete collar shall be a minimum 12-inch concrete
collar by 4-inch-thick and at least 4 inches along the sides of the pull box to the bottom
edge. The top of the pull box shall match slope of the adjacent top of curb. The surface
elevation of the collar shall match the surface elevation of the pull box and slope away
from the pull box at a rate of 1:50 (2%) slope.

The Contractor shall clean all existing pull boxes entered for installation of conduit or wire
of all dirt and debris. All pull box lids damaged by Contractor operations shall be replaced
at his/her expense. The wiring in these pull boxes shall be neatly bundled, recoiled and
reinstalled in the box. Where existing pull boxes are removed and replaced with new
larger boxes the existing conduits shall be cut back. When the conduits are cut, the
existing conductors must either be removed or well protected. The ends of the cut
conduits must have bushings placed on them.

Grout in bottom of pull boxes will not be required. Pull boxes shall be set on 6 inches of
crushed rock for drainage. The conduits in the pull boxes shall be placed 2” above the
crushed rock.

Recesses for suspension of ballasts will not be required.

All pull boxes shall be No. 5 unless otherwise noted on the plans.

All pull boxes shall have lids embossed with “TRAFFIC SIGNAL”.

All pull boxes shall include copper grounding rods per City Standard Drawing No. R87.

All pull boxes on fiber optic interconnect runs shall be # 6 unless otherwise noted on the
plans. All conduit sweeps into No. 6 pull boxes on fiber optic interconnect runs shall be
45 degrees. Contractor shall leave at least 20-foot fiber cable slack in each pull box run,
between exiting conduit and entering conduit. The pull boxes shall have lids embossed
with “INTERCONNECT”.

A State Standard Number 6E pull box with extension (17" x 30" x variable depth (inside
dimensions)) shall be installed adjacent to the traffic controller cabinet for fiber optic
interconnect cable. The seam between pull box and extension shall be grouted. The
optional base slab of the 6 (T) PB shall not be used. Contractor shall leave at least 50-
foot fiber cable slack in pull box, between exiting conduit and entering conduit.

Street Lighting Pull Boxes
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All street lighting pull boxes shall have security lids and backfilled as indicated on City of
Stockton Standard Drawing No. R87. All pull boxes shall have lids embossed with
“STREET LIGHTING”.

77-1.12 CONDUCTORS AND WIRING

Conductors and wiring shall conform to the provisions in Sections 86-1.02F, 86-1.02I, 87-
1.03F, 87-1.03H, 87-1.03I, and 87-1.03N of the Caltrans Specifications and these Special
Provisions.

The Contractor shall install individual conductors’ type THW Polyvinyl Chloride (600 volt).
Signal wires, Street Light wires, and White Neutral wires shall be 14 AWG, 10AWG,
12AWG, respectively. Signal cable shall not be used. Inert lubricant shall be used in
placing conductors in the conduit.

All conductors that are to be spliced together shall be twisted a minimum of 5-turns and
soldered. Then, the joint shall be held by mechanical means before insulating in
accordance with Method "B."

When new conductors are to be added or existing conductors are to be removed from
existing conduit, all conductors shall be removed; the conduit shall be cleaned as
provided in Caltrans Specifications, Section 87-1.03F, “Conductors and Cable
Installations”; and both old and new conductors as shown on the plans, shall be pulled
into the conduit as a unit.

All field wiring terminating in the traffic signal controller cabinet or service cabinet shall be
fastened to the termination panels with one-piece copper solderless/crimpless wire lugs.
Solderless/crimpless lug shall have offset shank and have a maximum wire size capacity
of 6.

77-1.13 FUSED SPLICE CONNECTORS

Fused splice connectors as specified in Sections 86-1.02N “Fused Splice Connectors”
and 87-1.03N "Fused Splice Connectors," of the Caltrans Specifications shall be required.
Fused splice connectors shall be installed in the base of the poles, next to the inspection
plate. No pigtail is allowed on the fuse holders.

77-1.18 RREB (APS) SYSTEM

APS shall be and 8-wire pushbutton type system and conform the latest applicable
provisions of the California MUTCD, and these Special Provisions. The APS shall be from
the same manufacturer of the RRFB and shall be furnished as one package.

A. The housing for the unit shall be 9°X12” and made of 356 Aluminum
heat-treated to meet Specification T-6. It shall be of a telescoping, vandal-
proof design. The color shall be yellow. The PPB shall be installed right side

up.
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B. Each APS shall connect to a control unit located inside its associated
RRFB housing. The Push Button Station (PBS) shall provide information
and cues upon pedestrian actuation via an audible message saying;
‘CROSS STREET WITH CAUTION, VEHICLES MAY NOT STOP”, and
operation at a predetermined time, after the pedestrian clears the
crosswalk. All sound shall emanate from the back of the unit. The weather-
proof speaker shall be protected by a vandal resistant screen. A sunlight
visible red LED latched “ON” to confirm the button and mounting hardware.

By interfacing with the Control Unit that is installed in the unit control box, the
PBS shall provide the following standard features:

Confirmation of button push via latching LED, and sound.
Standard voice messaging in English.

Button with arrow.

Standard City of Stockton locating tone.

All sounds automatically adjust to ambient over 60dB range.
All sounds shall be synchronized.

Extended button push shall turn on and/or boost volumes.

O O O O O O O

C. The button shall be located within five (5) feet of the crosswalk line,
and mounted at a height of 42” above the finished grade.

D. The pedestrian instruction sign shall be R10-25 and installed with
security screws. The security screws shall be stainless steel, button head
socket cap screws #8 diameter, 3/8 inch in length and 32 threads per inch.
The socket shall be 3/32 inch Allen. The sign shall be integral with each
pedestrian pushbutton.

E. The duration of a predetermined period of operation of the RRFB
following each actuation should be based on the MUTCD procedure for
timing of pedestrian clearance times for pedestrian signals.

Full compensations for furnishing labor, materials, tools, equipment, and incidentals, and
for doing the all work involved in furnishing and installing APS shall be considered as
included in the contract lump sum prices paid for RRFB system and no additional
compensation will be allowed therefore.

77-1.19 RECTANGULAR RAPID FLASHING BEACONS

Refer to Sheet SS1.0, Detail 1, of the plans.

Furnishing and installing a rectangular rapid flashing beacon (RRFB) system consisting
of multiple assemblies shall conform to the latest applicable provisions of the Caltrans,
California MUTCD, and City of Stockton Standard Specifications and Plans, and the
project plans and these Special Provisions.
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Each RRFB assembly may consist of, but is not limited to, light indications, wireless
communication equipment, solar power equipment, and electrical components (wiring,
solid-state circuit boards, etc.). An assembly may include the following items:

Light Indications

 Each indication shall be a minimum size of approximately 7” wide x 3” high.

» Two indications shall be installed on an assembly facing each direction of approaching
vehicular traffic. The two indications shall be aligned horizontally, with the longer
dimension of the indication horizontal, and a minimum space between the two indications
of approximately 7” measured from inside edge of one indication to inside edge of second
indication.

* A single indication shall be installed on an assembly facing in the direction of
approaching pedestrian traffic to serve as a confirmation for the pedestrian that the
system has been activated.

» The outside edges of the two indications, including any housing, shall not protrude
beyond the outside edges of the integral signage of the assembly.

* The light intensity of the indications shall meet the minimum specifications of the Society
of Automotive Engineers (SAE) standard J595 (Directional Flashing Optical Warning
Devices for Authorized Emergency, Maintenance, and Service Vehicles) dated March
2014. Contractor shall furnish a Certificate of Compliance for this standard.

» Each indication shall be located between the bottom of the crossing warning sign and
the top of the supplemental downward diagonal arrow plaque.

* All exposed hardware shall be anti-vandal.

Sign
* All signs shall be supplied and installed as part of this bid item.

Control Circuit

» The control circuit shall have the capability of independently flashing up to two
independent outputs. The LED light outputs and flash pattern shall be completely
programmabile.

« The flashing output shall be the wig-wag plus simultaneous (WW+S) pattern in
accordance with FHWA official ruling number 4(09)-41 ().

* Flash rates with the frequencies of 5 to 30 flashes/second shall not be used to avoid
inducing seizures.

» When activated, the RRFB shall operate for a predetermined interval based on MUTCD
procedures for timing of pedestrian clearance times for pedestrian signals. Coordinate
with the Engineer for this interval.

* The control circuit shall be installed in a NEMA 3R (minimum) rated enclosure.

» All circuit connectors shall be rated dust proof and protected from temporary immersion
in water.

Battery

« Battery unit shall be rated for operation in northern climates and capable of between
200-500 daily actuations.

« All batteries shall be sealed in a plastic film to provide moisture corrosion resistance.

« All batteries shall operate between the temperatures of -20°C to +60°C.

« All battery connectors shall be dust proof and protected from temporary immersion in

69



City of Stockton — Miracle Mile Rectangular Rapid Flashing Beacon Improvements WT22052
water.

Wireless Radio

+ Radio shall integrate with communication of RRFB system control circuit to activate light
indications from pushbutton input.

» The Radio shall synchronize all of the remote light indications so they will turn on within
120msec of each other and remain synchronized through-out the duration of the flashing
cycle.

» Radio systems shall operate from 3.6vdc to 15vdc.

Solar Panel

* The solar panel shall be sized according to the weather and field conditions to maximize
performance.

» The solar panel shall be mounted to an aluminum plate and bracket at an angle of 45°
- 60°.

« All fasteners used shall be anti-vandal.

* All solar panel connectors shall be dust proof and protected from temporary immersion
in water.

Pushbutton
» The pushbutton shall be furnished and installed as indicated on the Plans. Refer to
Sheet SS1.0, Detail 1.

Pedestal Shaft
» The pedestal shaft shall be furnished and installed as indicated on the Plans. Refer to
Sheet SS1.0, Detail 1.

Pedestal Base
» The pedestal base shall be furnished and installed as indicated on the Plans. Refer to
Sheet SS1.0, Detall 1.

Concrete Base
* The concrete base and anchor bolts shall be furnished and installed as indicated on the
Plans. Refer to Sheet SS1.0, Detail 1.

Hardware
* Furnish all hardware, connections, etc. to make the RRFB system fully operational.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in furnishing and installing a solar powered rectangular
rapid flashing beacon (RRFB) system consisting of multiple assemblies shall be
considered as included in the contract prices paid for Crosswalk Sign, RRFB, Push Button
& Assembly and no additional compensation will allowed therefor.
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77-1.23 LUMINAIRES AND NUMBERING STREET LIGHTING POLES
AND TRAFFIC SIGNAL POLES

The Contractor shall furnish and install luminaires in accordance to City of Stockton
Standard Drawing R88 through R92.

Copper and Wire for Street Lighting
The work shall consist of furnishing and installing street light conductor in conformance
with the plans, these Specifications, and as directed by the Engineer.

Copper wire shall be UL approved A.W.G. No. 8 Minimum, 7-strand soft copper, type
THWN or THHN with minimum of 3/64 in. polyvinyl chloride insulation, unless otherwise
noted. No. 10 in pole may be used.

Full compensation for furnishing all labor, materials, equipment, tools and incidentals
necessary to complete the installation of copper wire as indicated on the plans, in these
Special Provisions, and as directed by the Engineer shall be included in the lump sum
price paid for “Traffic Signals and Electrical” and no additional compensation shall be
allowed therefor.

77-1.29 REMOVING, REINSTALLING OR SALVAGING ELECTRICAL
EQUIPMENT

Removing, reinstalling or salvaging electrical equipment shall conform to the provisions
in 87-21.03A “General” and 87-21.03D “Removing Existing Electrical Systems” of the
Caltrans Specifications and these Special Provisions.

Existing facilities that are removed (i.e., streetlights, electroliers, frames, grates, covers,
roadside signs, etc.) shall be salvageable wherever shown on the plans and as
determined by the Engineer. Equipment shall be tagged with intersection name from
which it was removed.

All equipment to be salvaged shall be handled as follows: All signal equipment (signal
heads, pedestrian heads, push buttons, etc.) shall be removed from the poles and
stacked on pallets. This includes signal hardware, conductors, and terminal
compartments. The equipment shall be secured on the pallets and delivered to
Corporation Yard. All poles shall be salvaged to the storage yard on Daggett Road.
Contact the City’s Operation and Maintenance at (209) -937-8341, giving 3 working days
advanced notice prior to delivery. Staff will direct contractor to Daggett Road yard and
where to leave signal equipment in the Corp Yard.

All conductors shall be removed from abandoned conduits. Otherwise, removed items
shall become the property of the Contractor and shall be disposed of as provided in
Section 14 and Section 5-1.20B (4) of the Caltrans Specifications and these Special
provisions.
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DIVISION IX — TRAFFIC CONTROL DEVICES

SECTION 84 — MARKINGS

84-1.01 TRAFFIC STRIPES, PAVEMENT MARKINGS, AND PAVEMENT MARKERS

Traffic stripes, including crosswalks, shall be placed as shown on the plans, must comply
with the California MUTCD, as modified herein, and as directed by the Engineer. All
pavement traffic stripes, legends, arrows and crosswalks shall be installed with hot
applied thermoplastic pavement material. The width and patterns of striping lines shall
conform to the striping details shown in Figures 3A-101 (CA) through 3A-113 (CA) in the
California MUTCD.

The thermoplastic material shall be free of lead and chromium and conform to State
Specification PTH-02ALKYD (for markings) and PTH-02SPRAY (for stripes).
Thermoplastic material shall be applied to the pavement at a minimum thickness of 0.090
inches for long lines (4 inches stripes and 8 inches stripes in width) and 0.100 inches for
all legends and arrows. The crosswalk lines and limit lines shall be installed at a minimum
thickness of 0.125 inches.

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes
is measured as 2 traffic stripes.

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes
is measured as 1 traffic stripe.

If the contractor chooses to install stripes by using a cart (extruded) rather than a striping
vehicle, all striping shall be applied to the pavement at a minimum thickness of 0.090
inches. Glass beads shall conform to State Specification in Section 84-2.02D, 84-2.02E,
and 84-2.03C(2)e. Thermoplastic pavement markings and stripes shall be free of runs,
bubbles, craters, drag marks, stretch marks, and debris.

Use appropriate installation procedures according to manufacturer. If pavement markings
are applied to existing surface over existing painted legends (arrows and crosswalks),
existing pavement legends (arrows and sidewalks) shall be removed before thermoplastic
material is applied. For either material, pavement shall be preheated to remove all
residual moisture prior to installation.

At intersections where existing pavement is removed and replaced, Contractor shall
install new crosswalk control points for the City to review and approve.

Configuration of pavement markings and legends shall conform to the detail and methods
as set forth in the latest issue of the Caltrans Specifications, unless specifically modified
on the plans.

All existing traffic stripes and pavement markings shall be removed where shown on the
plans, where the existing striping conflicts with proposed striping, and as designated by
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the Engineer.

Existing pavement markers, including underlying adhesive, when no longer required for
traffic lane delineation, as directed by the Engineer, shall be removed and disposed of.

Removal of traffic stripes and pavement markings, or the removal of objectionable
material, shall be performed using methods approved in advance by the Engineer. All
resulting residue and dust shall be removed immediately from the surface being treated.
Such removal shall be by a vacuum attachment operating concurrently with the blast
cleaning operation. The removal of yellow paint and thermoplastic material shall
include testing for lead prior to disposal of the material. Disposal of materials
containing lead shall conform to state approved practices. The removal of yellow
paint and thermoplastic material shall also conform to the provisions in Section 14-1.01
“Construction Site Waste Materials Management” of these special provisions.

The Contractor shall place control points for the Engineer to review and approve. No
additional "cat tracks" shall be placed until control points are approved by the Engineer.
The Contractor shall obtain approval from the Engineer on all striping cat tracks prior to
final application and striping and markers.

The Contractor shall place and remove any temporary striping required for routing traffic
through the project area.

All thermoplastic shall be provided by the Contractor. Manufacturer and specifications
shall be submitted for approval and shall conform to the specifications contained herein.
All thermoplastic supplied shall conform to the local air pollution regulations. Traffic line
markings shall be reflectorized conforming to the Caltrans Specifications, Section 84-
2, Traffic Stripes and Pavement Markings”.

Existing surface which is to receive the thermoplastic material shall be mechanically wire
brushed to remove all dirt and contaminants. Thermoplastic material shall be applied
only to the dry pavement surfaces and only when the pavement surface temperature is
above fifty (50°F) degrees Fahrenheit. Thermoplastic shall be applied only on a
thoroughly dry surface and during periods of favorable weather.

The Contractor shall make all necessary conform striping as required. The completed
stripes and markings shall be sharp and clear with clean, well-defined edges.

Any damage by the elements to the newly stripe or marking due to the failure of any
Contractor to protect his work shall be repaired by him at no additional cost. Any over-
spray or tracking of fresh thermoplastic material onto unpainted surfacing shall be
removed by any methods to the satisfaction of the Engineer.

On one-way streets and median-divided streets, the side of the retroreflective raised
pavement markers that is visible to traffic proceeding in the wrong direction shall be red
(Type C). The other retroreflective side shall be white or yellow as per the detail. This
section is applicable to Details 9, 10, 12, 13, 25, 25A, 26 and 27 in the California MUTCD.
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Blue Raised Pavement Markers shall be installed after any surface treatment (overlay,
micro-surfacing, chip-seal, cape-seal, etc.) solely for aiding in locating fire hydrants.
Typical marker locations are shown on Figure 3B-102 (CA) of the California MUTCD.

(1) Two-Way Streets—Markers should be placed 6 inches from the edge of painted
centerline on the side nearest the fire hydrant. If the street has no centerline, the marker
should be placed 6 inches from the approximate center of the roadway on the side nearest
the hydrant.

(2) Streets with Left Turn Lane at Intersection—Markers should be placed 6 inches from
the edge of painted white channelizing line on the side nearest the hydrant.

(3) Streets with Continuous Two-Way Turn Lane—Markers should be placed 6 inches
from the edge of the painted yellow barrier line on the side nearest the fire
hydrant.

(4) One-way streets and median-divided streets—Markers should be placed 6 inches
from the edge of lane line on the side nearest the fire hydrant (at least 12’ from curb or
edge of traveled way).

The noise level created by the combined grinding activities must not exceed 86 dBA when
measured at a distance of 50 feet at right angles to the direction of travel.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals,
and for doing all the work involved in placing signs, traffic stripes, painted curbs, pavement
markings, pavement markers and legends, including any necessary cat tracks, dribble
lines, and layout work, placement, removal, and disposal of any and all conflicting striping
and pavement markers, complete in place, as shown on the plans, as specified in the
Caltrans Specifications and these Special Provisions, and as directed by the Engineer,
shall be included in the prices paid for the various contract items of work involving signs
and striping, and no additional compensation will be allowed therefore.

DIVISION X ELECTRICAL WORK

SECTION 87 — EXISTING ELECTRICAL SYSTEMS

Existing traffic signal systems shall be kept in effective operation for the benefit of the
traveling public during the progress of the work, except when shut down is permitted. The
traffic signal shutdowns shall be limited to the hours of 9:00 a.m. to 3:30 p.m. and shall
be permitted only during the switch over from existing to new controller operation, unless
prior approval is obtained from the Engineer.

Temporary standards with signal equipment may be required during the
construction of the new installation. The Contractor shall provide temporary
equipment if he or the Engineer deems necessary. Any contract adjustments that
may be warranted due to differing site conditions will be made in accordance with the
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provisions of Section 4-1.01, “Changes and Extra Work”, of these Special Provisions.

The Contractor shall notify the Engineer and Police Department 24 hours prior to any
operational shutdown of existing signal system.

The contractor shall be responsible for the maintenance of the entire existing signal
system from the first day Contractor starts working on it to the final acceptance. The
contractor shall respond to the notice of signal failure from, by the City of Stockton, within
two (2) hours and make repairs to the signal system as necessary. If the contractor fails
to respond within the specified time, the City’s maintenance staff will repair the signal
system. Any costs associated with the repair shall be billed to the contractor. In addition,
a penalty of $500 shall be charged to the Contractor for each maintenance call-out where
the Contractor does not respond within 2 hours of notification.

Full compensation for performing the work in these specifications shall be included in the
prices paid for the various contract items of work, and no additional compensation will be
allowed therefore.

DIVISION XI MATERIALS

SECTION 90 — CONCRETE

Attention is directed to the Section 90, “Concrete” of the Standard Specifications and
these Special Provisions.

90-1.01 MINOR CONCRETE

Section 90-2, "Minor Concrete", of the Caltrans Specifications is amended by adding the
following:

Mineral admixture will be required in the manufacture of concrete containing aggregate
that is determined to be "deleterious" or "potentially deleterious” when tested in
accordance with ASTM Designation: C 289. The use of mineral admixture in such
concrete shall conform to the requirements in Section 90-1.02 of the Caltrans
Specifications, "Materials”, except the use of Class C mineral admixture will not be
permitted.

Portland Cement shall contain not less than 564 pounds of cementitious material per
cubic yard for all uses. Fly ash or slag may be added, but cannot replace the required
cement, nor may the total cement content of 564 pounds be reduced.

Full compensation for furnishing all labor, materials, tools, equipment, and incidentals for

doing all work involved in placing minor concrete shall be including in the various item of
work involving minor concrete work.
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