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1.0 INTRODUCTION 
 

The City of Stockton (COS) requests a Technical Proposal from qualified consulting firms 
to provide professional consultant services to design bicycle facilities along California 
Street from Alpine Avenue to Eighth Street, and along Eighth Street from California Street 
to El Dorado Street, approximately a 7.5-mile segment.  

A selection committee will comprehensively rank firms based on, but not limited to, 
proposals, qualifications, references, and other relevant information.  Contract 
negotiations will begin with the highest-ranking firm.  Pending successful negotiations, the 
Consultant will enter into a Professional Services Contract with the City of Stockton. 

 

2.0 BACKGROUND 

The City of Stockton secured funds through the Measure K Bicycle, Pedestrian, and Safe 
Routes to School Smart Incentive Program to provide design services to install bicycle 
facilities along California Street improving safety and connectivity of bicyclists and 
pedestrians from Alpine Avenue to Eighth Street and along Eighth Street from California 
Street to El Dorado Street.   

California Street is currently a four-lane arterial street with intermittent bike lanes to the 
north and no bike facilities through Downtown and to the south of Hazelton Avenue. The 
California Street Separated Bikeway Project would be the “spine” of the Stockton 
Backbone Network as identified in the Bicycle Master Plan and will serve as an important 
north-south corridor and will connect east/west backbone facilities throughout Stockton. 
 
The California Street project is one of the highest priority projects that form the core of the 
future network of bicycle facilities in the recently updated Bicycle Master Plan.   

3.0 PROJECT DESCRIPTION 

Per the City’s Bicycle Master Plan, the proposed project proposes to construct a mix of 
Class IV and Class II bike facilities by reducing an existing four-lane arterial to two auto 
lanes and a center left-turn lane along California Street between Alpine Avenue and Eighth 
Street. allowing for buffered and separated bicycle lanes and on-street parking where 
applicable. This project will also include bike route signage along Eighth Street from 
California Street to El Dorado Street. The selected Consultant shall perform adequate 
studies determine types of pedestrian safety improvements at the intersection of California 
and Vine Street based on the City’s Pedestrian and Crosswalk Installation Guidelines and 
incorporate the identified improvements into the plans.  

There will also be associated signal modifications, improvements to traffic control devices, 
railroad crossing approach, street lighting, curb, gutter and sidewalk, ADA improvements 
at curb ramps, including pavement improvement treatment/repairs within proposed bicycle 
facilities. As part of the design services the consultant shall analyze all major intersections 
and provide a level of service analysis from Alpine Road to Harding Way.  The project is 
expected to decrease ADT through California Street while also decreasing cyclist involved 
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motor vehicle collisions and improving mobility for the City's most economically vulnerable 
residents. See Attachment A - “Vicinity Map” for approximate location of project 
improvements. 

This project will connect multiple disadvantaged neighborhoods. In these areas, California 
Street serves such major traffic generators as schools, employment centers, government 
offices, parks, commercial and residential areas. 

4.0 SCOPE OF WORK 

Each Consultant shall prepare a detailed scope of services for the design of this project 
based, in part and at a minimum, on information presented in this Request for Proposal, 
and other available information.  The Consultant shall provide a cost proposal, which 
accomplishes the objectives of the project. The consultant will need to investigate and 
propose necessary bicycle approach improvements at the railroad crossing.  

Each Consultant shall provide preliminary and final engineering services leading to the 
completion of plans, specifications, and estimates (PS&E) for construction and/or 
installation of the desired improvements. The Consultant shall also provide design support 
services during the construction phase of the project. The Consultant is encouraged to 
team with local consultants as much as possible to accomplish all tasks necessary to 
complete the project. Consultants are encouraged to include items that are felt necessary 
for this project.  
 
The Consultant shall also prepare and provide a comprehensive schedule to reflect the 
timeframe for each task of the proposed scope of work, utilizing the latest version of 
Microsoft Project. The project schedule shall show the tasks, duration, milestones, 
assignments, critical paths, and other relevant data. The project schedule shall be 
maintained and updated monthly throughout the PS&E phase of the project.  
 
The work will include, but is not limited to the following tasks:  
 

4.1 Background Research 

In order to understand the scope of the project, the Consultant shall 
research and review existing topographic mapping, photos, right of way 
maps, “as-built” plans, record maps, surveys, assessor maps, and local 
street improvement plans, vehicle volumes, public transit routes and other 
geometrical and operational characteristics for the project.  
 
4.2 Utility Coordination 

The consultant will be responsible for performing utility investigations and 
coordination with utility owners throughout the project development process. Utility 
coordination shall include use of PG&E’s online web portal to assign the project to 
a PG&E project manager and coordinate all PG&E related work with the assigned 
project manager.  The Consultant will be present at all necessary meeting with 
each utility owner. The consultant will be responsible for, but not limited to, the 
following: 
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- Prepare a project limits map and request utility information from each utility 
owner within the area of work.  
 

- Prepare Utility Letter “A” during preliminary design phase to the affected utility 
owners for City to review and approve prior to transmitting to utility owners. 
Information on existing utilities obtained as a result of the “A” letter will be 
transferred to base maps in both plan and profile view. A copy of the utility data 
obtained from utility owners will be provided to the City and the originals will be 
filed in the project files.  

 
- Prepare Utility Letter “B” during 60% design phase to the affected utility owners 

for City to review and approve prior to transmitting to utility owners. Two sets 
of half-sized 60% plans will be provided to each utility owner as an attachment 
to the letter. The letter will request that utility owners verify any utility conflicts 
with proposed improvements and indicate whether any future utilities are 
proposed in the area that may require accommodation through the improved 
area. Information on existing utilities obtained as a result of the “B” letter will 
be used to determine potential utility conflicts and to resolve the conflicts 
identified. A copy of the utility data obtained from utility owners will be provided 
to the City and the originals will be filed in the project files.  
 

- Prepare Utility Letter “C” during 100% design phase to the affected utility 
owners for City to review and approve prior to transmitting to utility owners. 
Two sets of half-sized 100% plans will be provided to each utility owner as an 
attachment to the letter. The letter will indicate to the utility owners whether any 
changes have been made to the project plans since the Utility Letter “B” and 
will request written confirmation of utility relocations and utility relocation 
schedule. A copy of the utility data obtained from utility owners will be provided 
to the City and the originals will be filed in the project files.  

 
- Consultant shall meet with utility companies as needed to ensure that conflicts 

are identified, and relocations performed if necessary.  
 

4.3 Environmental Services 
 

The project utilizes Measure K funds for the design phase and Active 
Transportation Program (ATP) Funds for the construction phase; therefore, 
compliance with the California Environmental Quality Act (CEQA) is required. 
 
The Consultant will be responsible for preparing Preliminary Environmental Study 
(PES) with necessary maps, documents, and attachments. The Consultant shall 
prepare environmental documents including technical studies, documents, and 
reports as required to obtain NEPA Clearance during the preliminary engineering 
phase. These environmental documents shall be optional tasks to clear NEPA 
including but not limited to: Initial Site Assessment (ISA), Noise Memo, or any other 
technical report/memo that may be required as part of the NEPA process. NEPA 
clearance must be secured before a construction RFA can be submitted.  
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The Consultant shall be responsible for printing, mailing, delivering, and 
distributing to the appropriate Agencies and Stakeholders to obtain environmental 
clearance. The City will prepare California Environmental Quality Act (CEQA) 
documents.  

4.4 Plans, Specifications, and Estimate (PS&E) 

The Consultant shall prepare complete PS&E documents, which include design 
improvement plans for striping, drainage plans, and other civil details as well as 
technical specifications, and engineer’s estimate. The PS&E shall be prepared 
according to the City’s standards and current CA MUTCD, as appropriate. Prepare 
a base map showing existing information to facilitate the design of all the 
necessary improvements. The base map limits shall be sufficient to cover all 
necessary improvements within the project area.  
 

A. Design Process – intermediate Reviews  
 

The Consultant shall submit bid documents, including design plans, 
specifications and construction estimates for review to COS at the 30%, 
65%, 90%, and 100% completion stages. The Consultant will provide one 
electronic (PDF format) and seven (7) hard copy sets of PS&E (five (5) half-
scale plan sets on 11”x17” and two (2) 24” x 36” plan set) at each design 
stage to the City for review and comments. With each stage, the review 
comments from the previous stage shall be itemized and a written response 
to each shall be prepared in a comment matrix. The original red-line 
comments from the reviewing agency shall be returned with the succeeding 
submittal. 
 
Consultant shall provide a project specification outline and project 
estimates at the 65% submittal and complete project estimate and 
specification at 100% submittal.  A 100% check print must be submitted for 
review by staff prior to a 100% set of plans being plotted on mylars.   

  
1. Preliminary 30% Design and Estimate  
 

The Consultant shall prepare a report of findings and necessary 
preliminary design as well as an initial estimate. One report, seven 
sets of project plans (see Item 4.4, Section A), five estimates, and 
five specification outlines shall be provided to the City for review.  

 
2. PS&E (65% Complete)  
 

The railroad and intersection approaches along the corridor with 
business ingress and egress (including potential parking impacts) 
approach design should be developed far enough to determine 
utilities and or other potential impacts.  

  



 
California Street Road Diet ‐ Phase 1 
Project No. PW1805 
Request for Proposals    Page 6 of 14 

Preliminary project estimates and specifications shall be included 
at this stage. Seven plan sets, five (5) half-scale reduced plans and 
two (2) full sized plan sets, five estimates, and five specification 
packets shall be provided to the City for review (see Item 4.4, 
Section A). The review comments from the 30% submittal shall be 
itemized and a written response to the comments shall be prepared 
in a comment matrix.  The original red-line mark-up from the City 
shall be returned with the succeeding submittal. 
 
3. PS&E (90% Complete)  
 

Project estimates and specifications shall be included at this stage. 
Seven plan sets, five estimates, and five specification packets shall 
be provided to the City for review (see Item 4.4, Section A).  The 
review comments from the 65% submittal shall be itemized and a 
written response to the comments shall be prepared in a comment 
matrix.  The original red-line mark-up from the City shall be returned 
with the succeeding submittal. 
 
4. Final PS&E (100% COMPLETE)  
 

Complete design revisions from PS&E 90% design. Detailed project 
estimates and specifications shall be included at this stage.  The 
Consultant will provide the necessary final PS&E documents in a 
bid-ready form. Project files and the Project Engineer’s/Resident 
Engineer’s file will also be submitted with the Final PS&E.  A 100% 
check print of the PS&E shall be submitted prior to the final 100% 
PS&E package. 
 
Final PS&E submittal shall include: One complete plan set of 
reproducible 24”x36” on mylars (after editorial review of 100% 
check print), final cost estimate and specifications, AutoCAD and 
PDF format drawing files and Microsoft Word format specifications 
on CD delivered to the City.  
 
5. As-built Set (After Construction)  
 

Consultant shall prepare record drawings upon project completion. 
The consultant shall provide electronic copies of the As-Built 
sheets. As-built record drawings shall reflect change orders, 
accommodations, and adjustments to all improvements 
constructed. Prior to accepting the As-Built Plans, City staff will 
review the Record Drawings and electronic files to conform that 
they reflect what has been constructed. Electronic files of the As-
Built drawings (in standard PDF or TIF format at 300dpi resolution 
settings) and CAD (DWG or DXF format) shall be provided in 
addition to the original As-Built Mylar’s.  
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B. Quality Control  

 

The PS&E shall be subject to quality control reviews before submittal. 
These reviews will assure conformance to City and Caltrans Standards as 
well as minimize typographical omissions. 

 
 
 

4.5 Public Outreach 
 

The Consultant shall research and develop a stakeholder database of potentially 
interested parties, which will be updated throughout the project with names from 
the public meeting(s), sign-in, information from the project team; and from 
telephone, email and personal contact as well as the preferred method of contact 
and potential key interest/concerns. The database will be coded according to 
interest and involvement with the project.  Among the groups on the stakeholders 
list will be the following: 
 

 Council member and other elected and appointed officials 
 Residents and property owners adjacent to the proposed project 

area 
 Businesses and other establishments adjacent to the project area 
 Emergency Responders 
 School District 
 Public Transit 

 

There will be a minimum of two (2) Public Information Meeting(s) to present 
concepts and design features to neighboring residents and businesses, and to the 
general public.  The consultant in collaboration with City staff will determine a 
location near the project site to have the meeting.  The meeting(s) will be designed 
primarily to provide information on the project features, goals, and construction 
impacts.   

The Consultant will schedule the meeting(s) and make all meeting arrangements; 
write, design, and issue meeting notices by first-class mail to stakeholders and by 
third-class mail to nearby residents; prepare agendas, sign-in sheets, comment 
sheets, signage, and other print materials; facilitate meeting proceedings; venue 
coordination, prepare exhibits and a PowerPoint presentation for each meeting to 
illustrate concepts and plan elements; record public comments/assist with 
appropriate responses; and prepare a detailed meeting report. The consultant shall 
administer Title VI compliance documentation at the public meeting. Following the 
meeting, the consultant shall develop a summary of the meeting which will include 
all feedback received and photography. The meeting should be scheduled after 
the 65% plans and environmental documents have been prepared. 
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4.6 Coordination/Meetings 
 

The Consultant shall attend meetings with City and Caltrans staff when necessary 
to discuss and finalize the design and/or environmental issues.  

The Consultant shall prepare and provide a comprehensive schedule to reflect the 
timeframe for each stage/task of the proposed scope of work, utilizing Microsoft 
Project.  The project schedule shall show a base line, tasks, duration, milestones, 
assignments, critical paths, and other relevant data.  The project schedule shall be 
maintained and updated monthly throughout the PS&E phase of the project.   

 

The Consultant is responsible for coordinating and meeting with all utility 
companies and impacted agencies, RTD, Railroad, and Stockton Unified School 
District as needed for the project to resolve all project issues. Coordination with all 
utility companies must include sending them utility plans and letters for their use 
and to make sure that any conflicts are being addressed. 

The Consultant shall attend one (1) project kickoff meeting and meet and assist 
staff during bidding and construction as required.  

The consultant shall meet with City staff to go over Consultant Performance 
Evaluation at the contract close out.  meetings with City staff when necessary to 
discuss and finalize the design.   

 
4.7 Design Support During Construction 

 

As part of the Proposal, the Consultant shall include bid support services that 
consist of assisting the City in addressing inquiries submitted during bidding and 
design support during construction phases of the project.   
 
Consultant shall include bid support services that consist of assisting the City in 
responding to all Requests for Information (RFI) during the project advertisement 
phase as well as preparing any Letters of Clarification (LOC) that are needed 
 
Consultant shall also include services for design support during construction These 
services include responding to all RFIs, submittal reviews and approvals, altering 
project plans to address any design changes necessary during construction or 
inconsistencies (at no additional cost to the City), assist city staff in reviewing 
Contract Change Orders, attend construction and field meeting if necessary, assist 
the City Inspector with specific design-related issues during construction and any 
needed consultation with the construction contractor and/or the City Project 
Manager throughout construction.  
 
4.8  Preserving and Perpetuating Survey Monuments 

 

The Consultant shall identify, list, tie out/perform construction staking of survey 
monuments, and show existing survey monuments on construction plans.  
Consultant shall file all pre-construction Corner Records or Records of Survey with 
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San Joaquin County and submit a copy to the City. The Corner Records or record 
of Survey shall show monuments within the area of construction reasonably 
subject to removal or disturbance not shown on a recent record document.  

The Consultant shall include language in the PS&E package to preserve all 
monumentation affected by the work being performed in accordance with Section 
8771 of the Professional Land Surveyors Act in the Business and Professionals 
Code of the State of California.  

 

4.9 Rights of Entry 

Consultant shall assist the City in obtaining rights of entry documentation from 
property owners where work is required on their property.  Consultant shall send 
out letters to property owners with a right of entry form (provided by the City) and 
any exhibits needed to adequately portray the work to be done.  These documents 
are meant for minor conform work that is needed to conform the adjacent 
properties to the final project. 

 

5.0 PROJECT GENERAL INFORMATION 
 
5.1 Proposal Submissions 
 
Proposals shall be submitted no later than 3:00 PM on September 11, 2019,    to: 
 

Karla Cervantes  
CITY OF STOCKTON 

22 E. WEBER AVENUE, ROOM 301 
STOCKTON, CA 95202 

 
The Proposal should be firmly sealed in an envelope which will clearly be marked 
on the outside with “California Street Road Diet - Phase 1” for the City of 
Stockton (Project No. PW1805). The cost proposal must be in a sealed envelope 
separate from the Proposal. Late Proposals will not be accepted. An electronic 
copy of the proposal should be emailed to Miguel Mendoza at 
Miguel.Mendoza@stocktonca.gov and Karla Cervantes at 
Karla.Cervantes@stocktonca.gov.  This electronic submittal should not include the 
cost proposal. 
 
5.2 Acceptance or Rejection of Proposal 

 
The City reserves the right to negotiate an agreement with the firm submitting the 
highest-ranking proposal. Also, the City reserves the right to reject any and all 
proposals or to waive any irregularity in a proposal if it is deemed to be in the best 
interest of the City. Failure to submit all requested information could be grounds to 
reject the proposal. 
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5.3 Proposal Questions and Requests for Clarification 

Any question or request for clarification shall be submitted in writing by September 
4, 2019, to:Karla.cervantes@stocktonca.gov. Requests for clarification shall be 
submitted at least seven (7) business days prior to the Proposal due date. If a 
response warrants an addendum to the RFP, such addendum will be posted on 
Bid Flash at least two days prior to the Proposal due date. It is the proposer’s 
responsibility to check the website for any addendums or responses to questions. 
The website address is as follows: 
 
http://www.stocktongov.com/services/business/bidflash/pw.html?dept=Public_Wo
rks 

 

5.4 Causes for Disqualification 

Any of the following may be considered cause to disqualify a proponent without 
further consideration: 
 

A. Evidence of collusion among proponents; 
B. Any attempt to improperly influence any member of the evaluation 

panel; 
C. Any attempt to communicate in any manner with a City of Stockton 

elected official during the RFP/bid process will, and shall be, just 
cause for disqualification/rejection of proponent’s Proposal/bid 
submittal and considered non-responsive.  

D A proponent's default in any operation of a professional services 
agreement which resulted in termination of that agreement; and/or 

E. Existence of any lawsuit, unresolved contractual claim, or dispute 
between proponent and the City. 

F. No person, firm, or corporation shall be allowed to make or file or 
be interested in more than one bid for the same supplies, services, 
or both; provided, however, that subcontract bids to the principal 
bidders are excluded from the requirements of this section: Section 
3.68.120 of the Municipal Code. 

5.5 Licensing Requirements 

Any professional certifications or licenses that may be required are the sole cost 
and responsibility of the proposer. A City of Stockton business license is required. 
Please contact the City of Stockton Business License Customer Service at (209) 
937-8313. 
 

5.6 Insurance Requirements 

The proposer must obtain and maintain the required insurance. Proposer should 
review Attachment B, Instructions to Proposers for information regarding 
insurance, indemnification, Disadvantaged Business Enterprises, prevailing 
wages, etc. Failure to comply with the Instructions to Proposers may be grounds 
for rejection. 
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5.7 Department of Industrial Relations 

Please refer to Attachment B, Instructions to Proposers, for registration 
requirements with the Department of Industrial Relations. 

5.8 Product Ownership 
Any documents resulting from the performance of work in the contract will become 
property of the City. This includes all work performed by subconsultants.  
 
 

6.0 REQUIRED PROPOSAL CONTENT 

The Proposal shall contain the following, at a minimum: 

 Cover Letter 
 Table of Contents* 
 Executive Summary* 
 Project Team * 
 Project Understanding and Approach* 
 Detailed Work Plan* 
 Examples of experience with similar types of work* 
 References* (Three for the firm, two of which are familiar with the proposed 

team) 
 Project Work Matrix – Separate sealed envelope with cost proposal 
 Schedule*(Microsoft Project schedule, with key dates, milestones, critical 

path) 
 Cost Proposal in a separate sealed envelope- See Attachment D - Sample 

Cost Proposal for format.  

*Included as Body of Proposal 

The body of the technical shall not exceed twenty (25) pages (8 ½” x 11”) with a minimum 
font size of 10. Proposer shall submit five (5) bound sets and one PDF copy of the 
Proposal. The maximum allowable length is exclusive of any folder, cover, section 
dividers, resumes, and the cover letter. Proposals shall be no more than twenty-five (25) 
pages.  
 

6.1 Cover Letter 

The letter shall be signed by an official with the authority to negotiate and 
contractually bind the firm with the City of Stockton. Provide name, title, 
address, email, and telephone number for this officer. Describe any 
subcontract arrangements or licensing agreements. Include any potential 
conflict of interest. 

6.2 Table of Contents 

The Proposal should include a table of contents. 
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6.3 Executive Summary 

The Executive Summary shall include a summary of the Proposal, 
emphasizing the approach to be taken and including a work plan, schedule, 
and description of the capabilities of the Consultant and subconsultants. 
The summary should convey an understanding of the purpose of the 
project and the services required for performance. 

6.4 Project Team 

Describe your team organization including the qualifications of the prime 
Consultant and any subconsultants. Provide an organizational chart of the 
proposed team structure. 
The following should be addressed: 

 Demonstrate the firm’s experience in each of the areas of expertise 
needed to successfully complete the project. This should include a 
description of prior experience in working with public agencies, 
including working with City staff. 

 Ability for project team to perform the proposed work within the time 
limits of the project, considering their current and projected 
workload and assignments. 

 Ability to provide quality control of all deliverables and be 
responsive to all issues in a timely manner.  

 Provide project team resumes. 
 

6.5 Project Understanding 

Describe your understanding of the needs of the California Street Road 
Diet - Phase 1, Project No. PW1805. 

6.6 Detailed Work Plan 

Provide a proposed work plan for development and implementation of the 
program as described in the Scope of Work. Describe the proposed 
approach and the activities to be accomplished. Describe how the team will 
complete each task. Alternative approaches to the project can be submitted 
if a rationale is given for the suggested changes. Information on software 
which will be used to prepare all working documents and final documents 
shall be provided to the City. 

6.7 Examples of Experience with Similar Types of Work 
Provide examples of projects similar in scope and size to this project. 
 

6.8 References 

Provide three client references for the firm, two of which are familiar with 
the project manager and key personnel. This shall include the name, 
company, contact information, and description of related work that was 
provided to the client. 
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6.9 Project Work Matrix  

Identify all key team members, including subconsultants, in a work chart, 
including their name, title, hours per task, hourly rate, total hours, direct 
labor, overhead, and percentage of work by task. Include overall cost 
proposal (see Attachment D – Sample Cost Proposal). Include in a 
separate sealed envelope with cost proposal. 

6.10 Schedule 

Prepare and submit a schedule describing the time required to complete 
each task in the scope. The schedule shall include construction activities. 
Show phases, durations, milestones, assignments, critical paths, and other 
relevant data. The Consultant is encouraged to develop additional project 
schedule details and suggest changes within the basic constraints of the 
program. The schedule shall be provided in Microsoft Project schedule. 
The schedule shall be updated periodically. 
 
The selected consultant shall be expected to begin work within one month 
of contract singing and complete all tasks by Fall 2020. 
 

6.11 Cost Proposal 
Proposer shall submit a cost proposal as part of their overall Proposal. 
Identify all key members including sub consultants, in a work chart; 
including their name, title, hours per task, hourly rate, total hours, direct 
labor, overhead, and percentage of work by task. Include overall cost 
proposal and submit it in a separate sealed envelope clearly labeled “Cost 
Proposal:  
 
The cost proposal must be in a sealed envelope separate from the 
proposal. 

 
 
7.0 PROPOSAL EVALUATION 
The Consultant Selection process will follow the timeline shown below 
 
 Event       Date 
  

Post Request for Proposals    August 13, 2019 
Written Questions submitted by   September 4, 2019 
Response to Written Questions   September 9, 2019 
Proposals Due     September 11, 2019 
Negotiations      September 30, 2019 
City Council Approval     Winter 2019/2020 
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7.1 Proposal Evaluation 
The selection committee will evaluate all Proposals. This is a qualification 
and cost-based selection, so ranking will be in accordance with 
Attachment C - Evaluation Scoring Worksheet.  Cost will be a factor in 
the evaluation, but selection is predominately qualifications based. Cost 
proposals will not be opened until after other categories have been 
evaluated. Local preference will also be a factor, so Stockton firms are 
encouraged to propose. Also, non-Stockton firms should make an effort to 
use Stockton consultants whenever possible. Points will be weighted 
based on the amount of work being performed by the local consultants 
and/or businesses. 

 
7.2 Negotiations 

City staff will begin negotiations with the highest ranked firm. If an 
agreement cannot be reached after a reasonable period of time, as 
determined by the City, then the City will terminate negotiations with the 
number one ranked firm and negotiations will be opened with the second 
ranked firm. The compensation discussed with one prospective Consultant 
will not be disclosed or discussed with another Consultant. 
 
The selected Consultant will be expected to enter into a Professional 
Services Contract with the City. Proposers should direct their attention to 
Attachment B, Instructions to Proposers for the most current insurance 
and indemnification language. It is expected that the successful proposer 
will accept these terms without modification.  
 
The contract shall not be in force until the Council approves the contract 
and the City manager signs it. Work performed before the issuance of a 
Notice to Proceed cannot be paid by the City. 
 
 

ATTACHMENTS: 
 
 Attachment A – Vicinity Map 

Attachment B – Instructions to Proposers 

 Attachment C – Evaluation Scoring Sheet 

 Attachment D - Sample Cost Proposal  

   


