



CITY OF STOCKTON

PUBLIC WORKS DEPARTMENT

22 East Weber Avenue, Room 301 • Stockton, CA 95202-2317 • 209 / 937-8411 • Fax 209 / 937-8277  
www.stocktonca.gov

**LETTER OF CLARIFICATION NO. 2**

**SIERRA NEVADA SANITARY SEWER REHABILITATION PROJECT  
PROJECT NO. UW18029**

TO ALL PROSPECTIVE BIDDERS

DATE: January 31, 2022

Letter of Clarification No. 2 for the above-mentioned project consists of the following:

1. This acknowledgement form (see important notice at the end of this document).

**BID FORMS:**

2. Bidding Schedule: The bidding schedule has been updated to revise Bid Item 6 and remove Alternate Bid Item 6A. Replace the bidding schedule with the revised form dated January 27, 2022.

  
 JODI ALMASSY, DIRECTOR  
 PUBLIC WORKS DEPARTMENT

JLA:EA:WJ:RD:TP:dc

**NOTICE: THIS FORM MUST BE SIGNED AND RETURNED WITH YOUR BID. FAILURE TO SO INCLUDE OR ACKNOWLEDGE A CLARIFICATION MAY RESULT IN THE BID BEING REJECTED AS NOT RESPONSIVE.**

CONTRACTOR: \_\_\_\_\_

BIDDER SIGNATURE: \_\_\_\_\_

DATE: \_\_\_\_\_

**SIERRA NEVADA STREET SANITARY SEWER REHABILITATION  
 PROJECT NO. UW18029 (FORMERLY PROJECT NO. M18029)**

BIDDING SCHEDULE

Each bidder shall bid each item, including all alternate bid(s). Failure to bid an item shall be just cause for considering the bid as non-responsive. Line-item costs should include all Contractor’s overhead and profit and indirect costs. Bids not presented on City forms shall be cause for considering the bid as non-responsive.

**BASE PROJECT BID ITEMS**

Item	Description	Unit	Quantity	Unit price	Total Price
1	Mobilization and Demobilization	LS	1		
2	Sheeting, Shoring, & Bracing	LS	1		
3	Cured-in-place-Pipe Rehabilitation of 36” Concrete Sewer – Sierra Nevada Street	LF	1,101		
4	Cured-in-Place-Pipe Rehabilitation of 36” Concrete Sewer with Preliner – Hazelton	LF	441		
5	Rehabilitation of Maintenance Hole - Sierra Nevada & Hazelton	LS	1		
6	Removal and Replacement of Existing Type 2 Maintenance Hole with Stubout – Sierra Nevada & Worth	LS	1		
7	Rehabilitation of Maintenance Hole - near BNSF Railroad	LS	1		
8	Installation of New Type 2 Maintenance Hole with Internal Drop	EA	1		
9	Installation of New Type 2 Maintenance	EA	1		
10	Clean and CCTV of Sanitary Sewer Lines	LS	1		
11	Upstream Plug Installation	LS	1		
12	Downstream Bypass Pumping	LS	1		
13	Scotts Ave Reroute	LS	1		
14	Traffic Staging System	LS	1		
15	Pavement Restoration	LS	1		
16	Stormwater Handling and Erosion Control	LS	1		
17	Site Restoration	LS	1		

<b>BASE PROJECT BID ITEMS TOTAL</b>	
-------------------------------------	--

**ALTERNATIVE BID ITEMS**

Item	Description	Unit	Quantity	Unit price	Total Price
5A	Removal and Replacement of existing Type 2 Maintenance Hole – Sierra Nevada & Hazelton	LS	1		
7A	Removal and Replacement of Existing Type 2 Maintenance Hole - near BNSF Railroad	LS	1		
18A	Point Repair of Deteriorated Sewer Pipeline in Advance of CIPP	LS	1		

<b>ALTERNATIVE BID ITEMS TOTAL</b>	
------------------------------------	--

**BASE PROJECT BID ITEMS SUBTOTAL**

*(BASIS FOR CONTRACT AWARD)*

---

**ALTERNATIVE BID ITEMS SUBTOTAL**

---

**TOTAL BID**

*(BASE PROJECT BID ITEMS PLUS ALTERNATIVE BID ITEMS)*

---

**BIDDER'S NAME**

---