



CITY OF STOCKTON

PUBLIC WORKS DEPARTMENT

22 East Weber Avenue, Room 301 • Stockton, CA 95202-2317 • 209 / 937-8411 • Fax 209 / 937-8277
www.stocktonca.gov

LETTER OF CLARIFICATION NO. 2

REQUEST FOR PROPOSALS FONG PARK PHASE II, PROJECT NO. WP13207 EQUINOA PARK PHASE II, PROJECT NO. WP13173 CANNERY PARK, PROJECT NO. WP13270

TO ALL PROSPECTIVE PROPOSERS

DATE: May 18, 2023

Letter of Clarification No. 2 for the above project consists of the following:

1. This acknowledgement form (see important notice at the end of this document).

REQUEST FOR PROPOSALS:

2. Section 5.1 "Proposal Submissions"

UPDATE the following to extend the proposal due date:

Proposals shall be submitted no later than Wednesday, June 7, 2023, at 3:00 p.m.

3. Section 7.0 "Proposal Evaluation"

UPDATE the following:

<u>Event</u>	<u>Date</u>
Post Request for Proposals	April 13, 2023
Written Questions submitted by	May 17, 2023 May 31, 2023
Response to Written Questions	May 22, 2023 June 5, 2023
Proposals Due	May 24, 2023 June 7, 2023
Negotiations	June 12, 2022 June 26, 2023
Anticipated City Council Approval	September 12, 2023 September 26, 2023

Dates above are tentative.



NOTICE INVITING PROPOSALS

- 4. First Paragraph, first sentence

UPDATE the following to extend the proposal due date:

The City of Stockton, California, will receive sealed proposals until Wednesday, June 7, 2023, 3:00 p.m., for the Fong Park Phase II, Equinoa Park Phase II, and Cannery Park 2.7 Acre Park in accordance with the request for proposal for Project No's. WP13207, WP13173, and WP13270.

JODI ALMASSY, DIRECTOR
PUBLIC WORKS DEPARTMENT



ERIC ALVAREZ
DEPUTY PW DIRECTOR/CITY ENGINEER

JLA:EA:EM:RD:AM:JG:cal

NOTICE: THIS FORM MUST BE SIGNED AND RETURNED WITH YOUR BID. FAILURE TO INCLUDE OR ACKNOWLEDGE A CLARIFICATION MAY RESULT IN THE BID BEING REJECTED AS NOT RESPONSIVE.

CONSULTANT: _____

CONSULTANT SIGNATURE: _____

DATE: _____