

#### PUBLIC WORKS DEPARTMENT

22 East Weber Avenue, Room 301 • Stockton, CA 95202-2317 • 209 / 937-8411 • Fax 209 / 937-8277 www.stocktonca.gov

#### **LETTER OF CLARIFICATION NO. 1**

# REQUEST FOR PROPOSALS DR. MARTIN LUTHER KING JR. BOULEVARD UNDERPASS RECONSTRUCTION

### TO ALL PROSPECTIVE PROPOSERS

DATE: July 5, 2023

Letter of Clarification No. 1 for the above project consists of the following:

1. This acknowledgement form (see important notice at the end of this document).

#### **NOTICE INVITING PROPOSALS:**

2. First paragraph, first sentence:

**UPDATE** the following:

The City of Stockton, California, will receive sealed proposals until Friday, July 7, 2023, July 21, 2023, 3:00 p.m., for the Dr. Martin Luther King Jr. Boulevard Underpass Reconstruction in accordance with the request for proposal for Project No. WT24030.

## **REQUEST FOR PROPOSAL:**

3. "Title Page":

**UPDATE** the following to extend the proposal due date:

Date Proposals Due: Friday, July 7, 2023, Friday, July 21, 2023

4. Page 8, Section 5.1, "Proposal Submissions":

**UPDATE** the following:



Letter of Clarification No. 1 Dr. Martin Luther King Jr. Boulevard Underpass Reconstruction July 5, 2023 Page 2

Proposals shall be submitted no later than Friday, July 7, 2023, July 21, 2023, at 3:00 PM to:

CITY OF STOCKTON ATTN: Wes Johnson 22 E. WEBER AVENUE, ROOM 301 STOCKTON, CA 95202

5. Page 12, Section 7.0, "Proposal Evaluation":

**UPDATE** the following:

JODI ALMASSY, DIRECTOR

Written Questions submitted by: June 29, 2023, July 13, 2023
Response to Written Questions: July 5, 2023, July 19, 2023

Proposals due: July 7, 2023, July 21, 2023

PUBLIC WORKS DEPARTMENT	
ERIC ALVAREZ FOR DEPUTY PW DIRECTOR/CITY ENGINEER	
JLA:EA:WJ:cal	
NOTICE:	THIS FORM MUST BE SIGNED AND RETURNED WITH YOUR BID FAILURE TO INCLUDE OR ACKNOWLEDGE A CLARIFICATION MAY RESULT IN THE BID BEING REJECTED AS NOT RESPONSIVE.
	CONSULTANT:
	CONSULTANT SIGNATURE:
	DATE: